
  Company Name - ___________________ 
 

 

 
 

REQUEST FOR PROPOSAL 
 

RFP# 6271 
RIVERLINK DESIGN SERVICES 

 

 
 

City of Hartford 
Procurement Services Unit 

550 Main Street 
Hartford, CT 06103 

 

DEADLINE: 2:00 PM Date: Tuesday, November 25, 2025 
________________________________ 
Susan Sheppard 
Purchasing Agent 
860-757-9616 
smsheppard@hartford.gov 



  Updated 8/10/12 

 

 STANDARD INSTRUCTIONS: 
• Questions & Addenda 

 
Questions related to this project must be submitted electronically via www.hartfordct.gov/procurement/purchasing 
(click on current solicitations and then bid opportunities) within seventy-two (72) hours in advance of the response 
submittal deadline.  Responses to such questions will be posted electronically within twenty-four (24) hours of the 
response submittal deadline.  Respondents are responsible for obtaining all addenda related to this RFR and thus 
advised to check for any addenda a minimum of twenty-four (24) hours in advance of the response deadline. 
 

• Taxpayer’s Identification Number 
o Respondents must provide their Taxpayer Identification number on the response form (Tax ID#). Award 

recipients, whether an individual, proprietor, partnership or a non-profit corporation or organization must file 
the Internal Revenue Service Form W-9, Request for Taxpayer Identification Number and Certification with the 
City. 
 

• Responsible Candidate 
o Respondent must not have any delinquent taxes or financial obligations due   
o Respondent must execute an affidavit to comply with all federal and state requirements 
o Respondent must be certified as an Equal Opportunity Employer 

 
 

• Calendar days allowed for contract work / Substantial completion date: 
 

•  Liquidated damages for late completion:  
 
 

• Bid Bond / Performance & Payment bonds (required if checked on invitation to respond) 
o 10% bid bond, cashiers or certified check with your response. The City of Hartford provides contractors with 

the option of submitting an electronic Bid Bond through the Surety2000 website.  Surety 2000 is an Internet-
based surety processing, verification and security system, developed in cooperation with the surety industry.  
You may contact Surety 2000 at 1-800-660-3263 or www.surety2000.com, for more information. 

o Performance and payment bonds for 100% of the project upon award if the contract value exceeds 
$50,000.00.  

 

• DAS prequalification program (construction / infrastructure projects only) 
o The DAS Contractor Prequalification Program, Connecticut General Statues Section 4a-100, requires all 

contractors to prequalify “before they can bid on any construction, alteration, remodeling, repair or 
demolition of any public building (does not apply to road construction), for work by the state or a municipality, 
estimated to cost more than $1,000,000 and which is funded in whole or in part with state funds. “  

 
 

• In addition to your electronic response, submit #                          hard-copies to: 
o Hartford City Hall, Procurement Services, 550 Main Street, Room 100, Hartford, CT 06103 

 

 

0 

http://www.hartfordct.gov/procurement/purchasing


 
INVITATION TO RESPOND 

 
Dear Sir/Madam: 
The City of Hartford (the City) invites responses for: 
RFR #:  6271 SOLICITATION DATE:   October 25, 2025 

SOLICITATION TITLE:   Riverlink Design Services 

SOLICITATION DESCRIPTION:  The City of Hartford, acting through its Development Services is requesting proposals 
from qualified firms (Consultant) The Riverlink project is part of the “Hartline” project, which is envisioned as a an 
approximately 5-mile linear park and pedestrian path/bikeway generally along the Griffin Line rail corridor, extending from 
Hartford’s riverfront area to Bloomfield, Connecticut. The intention of the Hartline is to reconnect multiple neighborhoods to 
each other and to the Connecticut riverfront, foster economic development, enhance recreational opportunities, and promote 
active transportation options for a diversity of users, as part of an expanding regional network of bike and pedestrian paths. 

SITE LOCATION (if applicable):   

RESPONSE DATE: November 25, 2025 RESPONSE TIME: 2:00 p.m. 

DEPT. ASSIGNED CONTRACT #:  EST. COST OF CONSTRUCTION: $ 
 
A PRE-BID / RESPONSE CONFERENCE HAS BEEN SCHEDULED FOR 
                            (Date / Time)  (Location) 
This pre-bid conference is:     Not Applicable  

                                Mandatory (All prospective bidders are REQUIRED to attend to discuss specifications)  
                                Non-mandatory (All prospective bidders are encouraged to attend to discuss specifications) 

 
This solicitation contains the following sections: 
Invitation to Respond  
Standard Instructions  
Project Site Location – (for construction projects only) 
Table of Contents – (for construction projects only) 
Section 1 – Response Forms 

1.1 Response Information & Signature Form  
Contract Compliance  

Affirmative Action / Equal Employment Opportunity Requirements – See Section 3.6 
Surety Bond Requirements  Bid Bond Performance & Payment Bonds 
Insurance Requirements – see exhibits below  
Set Aside – Ord. Section 2-660  MWBE  Small Contractor 
City-Based Small Business Bid Preference – Ord. Section 2-661  
15% Minority Utilization (City of Hartford Certified MWBE) – Ord. Section 2-682  
State of Connecticut DAS Prequalification (Public Construction Project > $1,000,000) 
OSHA Compliance (Public Works Project > $100,000) 
Wage Requirements – Complete & attach Wage Certification Form 

1.2 Response Pricing – shall be submitted within proposal 
1.3 Statement of Qualifications 

Section 2 – Specifications/Scope of Services 
Special Instructions / Conditions included 

Section 3 – General Information for Preparation and Delivery of a Response 
Section 4 – Terms and Conditions  
 
Sincerely, 
 
Susan Sheppard 
Purchasing Agent 
 
Companies interested in doing business with the City are able to register and maintain their registration via the Internet at: 
www.Hartfordct.gov/procurement/purchasing (click on current solicitations and bid opportunities) 

http://www.hartfordct.gov/procurement/purchasing


  

CITY OF HARTFORD 
WAGE CERTIFICATION FORM 

 
 
 

I,        of        
       Officer, Owner, Authorized Rep.   Company Name 
 
 
do hereby certify that the          
      Company Name 
             
      Street 
             
      City 
 
and all of its subcontractors will pay all workers on the 
 
             
    Project Name and Number 
 
             
    Street and City 
 
the following wages as required for such project (a copy of the rates which is attached hereto): 
 
 

State of Connecticut Prevailing wage rates 
 

Federal Prevailing wage rates 
 

City of Hartford Living wage rates 
 
 
         ____________________  
                       Signature 
 
Subscribed and sworn to before me this   day of___________, 20______       
 
 
       ______________     
        Notary Public 
 
 



  

 
 
 

LIVING WAGE NOTICE 
 

Fiscal Year 2026 
EFFECTIVE July 1, 2025 

 
 
 

LIVING WAGE RATE 
 
 

Payable with employer offered Health Insurance coverage: 
$18.55/hr. 

 
Payable without employer offered Health Insurance coverage: 

$26.51/hr. 
 
 

If you have any questions regarding these Living Wage Rates, please contact: 
 
 

Kiana Gamble 
Senior Project Manager 

CONTRACT COMPLIANCE UNIT 
Procurement Services Unit/Finance Department 

550 MAIN STREET 
HARTFORD, CT 06103 
kingk001@hartford.gov 

 
 
 
 

Note 
Living Wage Rates are updated annually to take effect July 1st of each fiscal year, 
Per City of Hartford Municipal Code Part II, Chapter 2, Article XII, Sec 2-763 

 

 CITY OF HARTFORD 
  

 DEPARTMENT OF FINANCE 
 550 Main Street, Suite 10 
 Hartford, Connecticut   06103 
 Telephone: (860) 757-9600 
 Fax: (860) 722-6571 

www.hartford.gov 
 

Arunan Arulampalam 
           Mayor LEIGH ANN RALLS 

Director of Finance 

mailto:kingk001@hartford.gov


Request for Response (RFR)  
AFFIDAVIT 

 
 

 STATE OF CONNECTICUT ) 
      ) ss. __________________, 20___ 

COUNTY OF ________________ )     
 
 

I, ___________________________________, being duly sworn, depose and say: 
(insert name of authorized agent) 

 
1. I am the ___________________________ of ______________________________ (the  

(insert title)        (insert name of company) 
“Respondent”) and am authorized on behalf of the Proposer to make this Affidavit.   

 
2. I am over 18 years of age and understand the obligations of an oath. 
 
3. There are no delinquent real and personal property taxes due the City of Hartford from the Respondent. 
 
4. The Respondent is current on all monetary obligations due the City of Hartford. 
 
5. The Respondent is currently in compliance with all applicable laws, regulations and ordinances of the 

United States, State of Connecticut and the City of Hartford. 
 

 

  __________________________________ 
   (insert name of company) 
 
  By: _______________________________ 
   Name:  
   Title:  

 
Subscribed and sworn to before me, ___________________________, the undersigned officer this 

_________ day of ___________, 20___.    

 

       ____________________________________ 
       Notary Public 
       My Commission Expires: 
       



 

CITY OF HARTFORD TAX/FINANCIAL CERTIFICATION AND DECLARATION FORM 

To Be Completed by Applicant 

Name of Owner: Business Name: 

Date of Birth: mm/dd/year Federal Employer ID # 

Home Address: Business Address: 

City, State, Zip City, State, Zip 

Contact # Business Contact # 

RFR Number 
 
 

RFR Tittle 

 
Form of Business: 
 
☐Sole Proprietorship  ☐Corporation  ☐General Partnership  ☐Limited Partnership  ☐LLP ☐ LLC 
 
IF SOLE PROPRIETORSHIP OR PARTNERSHIP, LIST THE NAMES OF THE PRINCIPALS OF THE ORGANIZATION: 
___________________________________________________________________________________________
___________________________________________________________________________________________
___________________________________________________________________________________________
___________________________________________________________________________________________
___________________________________________________________________________________________ 

 
Property Declaration of Delinquencies - for each of the categories below, please indication whether your 
organization is delinquent on required payments to the City of Hartford.  If yes, please provide an explanation. 
 

Categories Yes No 
Taxes (real, personal, vehicle)   
Loans received through the City of Hartford   
Rental Payments   
Police private duty service   
Fire watch service   
False alarm fees   
License & inspection & permit fees   
Special event services   
Housing and building code violations   

 
IF “YES” TO ANY OF THE ABOVE, PROVIDE AN EXPLANATION. 
_____________________________________________________________________________________________
_____________________________________________________________________________________________
_____________________________________________________________________________________________ 
 
 



 

CITY OF HARTFORD TAX/FINANCIAL CERTIFICATION AND DECLARATION FORM 

 
 
 
Declaration of Property 
 

1 Do you currently own property in the City of Hartford? (Personal Property (Business Personal 
Property), Motor Vehicle or Real Estate) 

Yes No 

2 Have you ever registered a motor vehicle in Hartford? If “YES” (Submit a copy of your most 
current paid bill. (https:www.mytaxbill.org/inet/bill/home.do?town=hartford)) 

  

3 Have you ever been issued a tax bill from the City of Hartford?   
4 Is your business registered with the Hartford Assessor’s Office? If “YES” (Submit a copy of 

your most current paid bill. (https:www.mytaxbill.org/inet/bill/home.do?town=hartford)) 
  

 
 
 
 
__________________________          ___________________________   _________________ 
Authorized Signature (Blue Ink)                Print Name and Title                                                 Date (MM/DD/YEAR) 
  









 
2. For companies employing more than 10 persons, please submit as part of this EEO report a written commitment to hire minority and female 
workers if your work force statistics are not representative of the minority and female work force availability in your labor market area. 

 
3. If your company is not located in Connecticut, please submit a copy of your local labor market area statistics. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

The Bidder understands and agrees that its failure to meet the equal opportunity requirements established by section 2-573 of the Code will 
preclude such bid from being considered. The bidder agrees to the procedures set forth in section 2-573 of the Code in regard to the 
determination of whether such bidder is an equal opportunity employer. The Bidder also understands and agrees that the equal opportunity 
documents will become a part of the contract, and that a breach of the provision of the equal opportunity documents will constitute a breach of 
the contract subject to such remedies as provided by law.

 

AFFIDAVIT

NAME OF PERSON SUBMITTING BID TITLE DATE SIGNED TELEPHONE NO. (Include 
Area Code)

X



City of Hartford – Professional Services Insurance Requirements  

*The requirements referenced below are not for all contracts.  Refer to RFP or Procurement for insurance requirements* 
Document # 1009   Revision:  January 1st, 2020 

 
Insurance: (Scope and Limits) 

 

Note: The term “City of Hartford” or “City” is to be taken to mean “City of Hartford and the Hartford Board of Education” 
when the project includes work for the Board of Education. 
 
At least ten days before the Contract is executed and prior to commencement of work thereunder, the Consultant will be 
required to file with the Purchasing Agent a certificate of insurance, executed by an insurance company or authorized 
representative satisfactory to the Purchasing Agent and in an acceptable form. The policy shall name the City of Hartford 
as Additional Insured on a primary and noncontributory basis on all lines except Workers Compensation and Professional 
Liability, all policies should include a waiver of subrogation except Professional Liability, and state that, with respect to 
the award, the Consultant carries insurance in accordance with the following requirements: 

 
1) Commercial General Liability: With respect to the operations he performs and also those performed by him for sub- 
contractors, the Consultant shall carry Commercial General Liability insurance with a minimum limit of $1,000,000 per 
occurrence for bodily injury, personal injury and property damage. Coverage shall include Premises and Operations, 
Independent Consultants, Products and Completed Operations, Contractual Liability and Broad Form Property Damage 
coverage. If a general aggregate is used, the general aggregate limit shall apply separately to the project or the general 
aggregate limit shall be twice the occurrence limit. If contractor will be working with children or serving youth under the 
age of 21 Abuse and Molestation coverage must be included with a $1,000,000 minimum limit.  

 
2) Workers’ Compensation and Employers’ Liability: With respect to all Consultant operations and all those performed 
f o r  him by sub-contractors, the Consultant shall carry statutory coverage in compliance with the Workers’ 
Compensation laws of the State of Connecticut. Coverage shall include Employer’s Liability with minimum limits of 
$1,000,000 each accidence, $1,000,000 Policy Disease Limit, $1,000,000 each employee. 

 
3) Automobile Liability: The operation of all motor vehicles, including those owned, hired or non-owned, used in 
connection with the contract shall be covered by Automobile Liability insurance with a minimum of  
$1,000,000 combined single limit for all damages arising out of any one accident or occurrence.  If a vehicle is not used in 
execution of this contract, then automobile coverage is not required.  If Pollution Liability is required Auto must include 
endorsements for MCS-90 and Pollution Liability (CA9948).  

 
4) Pollution Liability: For operations involving a risk of environmental pollution, Consultants shall provide Consultant’s 
Pollution Liability coverage for Bodily Injury, Property Damage and Clean-up cost arising from pollution conditions caused 
by the operations of the Consultant with a minimum limit of $1,000,000.  Coverage may be on a claims-made form and 
should include contractual liability coverage for claims arising out of liability of sub-Consultants and non-owned disposal 
site coverage. 
5) Professional Liability: Professional shall provide Professional Liability coverage with a minimum limit of $1,000,000. 

 
6) Excess Liability: Professional shall provide follow form Excess Liability coverage with minimum limits of $1,000,000 per 

Occurrence and $1,000,000 Aggregate. 
 

7) Cyber Liability/Data Breach: If Information technology exposure exists, $1,000,000 Each Cyber Incident and $1,000,000 
aggregate must be supplied.



City of Hartford – Professional Services Insurance Requirements  

 
Insurance Provisions 

 
1)  Additional Insured: The City of Hartford shall be named as Additional Insured on a primary noncontributory basis.   

The coverage shall contain no special limitations on the scope of protection afforded to the City. 
 

2) Deductibles: Consultant shall be responsible for any and all deductibles in the described insurance policies 
including payment thereof and indemnification of the City/Board of Education with regard thereto. 

 
3) Recovery and Subrogation: The Consultant’s insurers shall have no right of recovery or subrogation against the City. 

The Consultants insurance shall be primary insurance as respects the City.  Any insurance or self-insurance 
maintained by the City shall be excess and non-contributory to the Consultant’s insurance. 

 
4) Cancellation or Endorsement: The Consultant shall provide notice to the City in advance of any termination of or any 

change in the policy. No change shall be made without said prior notice and without prior approval from the City. 
 

5) Claims: Each insurance policy, shall state that the insurance company shall agree to investigate and defend the 
insured against all claims for damages, even if groundless. 

 
6) Compensation: There shall be no direct compensation allowed to the Consultant on account of any premium or other 

charge necessary to take out and maintain all insurance or bonds, but the costs thereof shall be considered included in 
the general cost of the work. 

 
7) Waiver of requirements: The Purchasing Agent or City Risk Manager may vary the above requirements in his/her sole 

discretion; if he/she determines that the City’s interests will be adequately protected without meeting all stated 
requirements. 

 
8) Policy Form: Except for Pollution Liability and Professional Liability, “Claims Made” coverage is in 

unacceptable. All coverage is to be written on an “Occurrence” basis.  If any policy is written on a “Claims 
Made” basis, the policy must be continually renewed for a minimum of two (2) years from the completion 
date of this contract.  If the policy is replaced and/or the retroactive date is changed, then the expiring policy 
must be endorsed to extend the reporting period for claims for the policy in effect during the contract for 
two (2) years from the completion date. 

 
9) Governmental Immunity:  Unless requested otherwise by the City of Hartford, the Consultant and his insurer shall waive 

governmental immunity as defense and shall not use the defense of governmental immunity in the adjustment of 
claims or in the defense of any suit brought against the City.  

 
10) Premium: The Consultant shall assume and pay all costs and billings for premiums and audit charges earned and 

payable under the required insurance. 
 

11) Policy Period:  Policies must be effective prior to the commencement of work and must remain in force until 
termination of work under this contract. In the event of interruption of coverage for any reason, all work under the 
contract shall cease and shall not resume until coverage has been restored. 



SAMPLE ONLY 

ADDITIONAL 

INSURED 

WAIVER OF 

SUBROGATION 

Certificate Holder is an Additional Insured, pursuant to and subject to the policy's terms, definitions, conditions and exclusions.
The insurance provided in the policies is primary and any other insurance shall be excess only, and not contributing with the 
exception of WorkersCompensation.
Waiver of Subrogation applies to certificate holder, pursuant to and subject to the policy's terms, definitions, conditions and 
exclusions.

City of Hartford 

 550 Main Street 

Hartford, CT 06103
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Section 1, Response Forms 

Section 1  
RESPONSE FORMS 

 
1.1 RESPONSE INFORMATION & SIGNATURE FORM  

Vendor Name -       

Trade Name -       

Address -       

Phone # -      Fax # -      Email Address -      

Contact Person -      Tax ID# -      

 Delivery / Service Start Date:        # Calendar days after receipt of executed contract:       

 Bid Surety - 10% 
 For electronic bonds enter 
 bond number, otherwise 
 check the appropriate box 

Electronic Bond #  
 Bond (hard copy) 

 
 Cashiers / Certified 

Check 
      

Cost of Performance Bond included in base bid  (if applicable) $                   Per thousand 

 EEO Certification Status  (check one)  
 See General Information for Preparing a Response paragraph 3.6.3 

Current & on file  EEO form attached 

DAS Prequalified Contractor? (non highway construction 
projects >$500,000)  http://das.ct.gov/cr1.aspx?page=10 

 Certificate 
attached 

 Update Statement 
attached 

 Insurance Agent Name        Phone #         

 Insurance Agent Address         
 
Vendor acknowledges receipt of all addenda issued during the bidding period (if applicable) and understands that they are a part of 
the bidding documents. 
 
The undersigned hereby declares that he/she or they are thoroughly familiar with the specifications, the various sites, the City’s 
requirements, and the objectives for each element of the project item or service and understands that in signing this proposal all 
right to plead any misunderstanding regarding the same is waived.  The undersigned further understands and agrees that he will 
furnish and provide all the necessary material, machinery, implements, tools, labor, services, and other items of whatever nature, 
and to do and perform all the work necessary under the aforesaid conditions, to carry out the contract and to accept in full 
compensation therefore the amount of the contract as agreed to by the Contractor and the City.  
 
The undersigned hereby declares that no reason or persons other than those named herein are interested in this proposal, which is 
made without any connection with any other person or persons making any proposal for the same work and is in all respects fair and 
without collusion or fraud; that no person acting for or employed by the City of Hartford is directly or indirectly interested therein, 
or in the supplies or works to which it relates, or will receive any part of the profit or any commission there from in any manner 
which is unethical or contrary to the best interest of said City of Hartford. 
 
The undersigned additionally declares that they are not debarred or suspended, or otherwise excluded from, or ineligible for, 
participation in City of Hartford, State of Connecticut or federally funded projects (Executive Order 12549). 
 
The undersigned certifies under penalty of false statement that the information provided in this response is true. 

 Submitted by (Signature)       

 Printed name and title       Date      
        (Authorized Agent of Company) 

 
 
 



Page 2, Response Forms 

1.2 RESPONSE PRICING 
 
Pricing shall be submitted in the proposal. 
 
The City of Hartford is exempt from all sales and use tax; bid prices shall not incorporate such taxes. 
 
Upon request by the successful respondent, a sales tax exemption certificate will be issued.  
 
 
1.3 STATEMENT OF QUALIFICATIONS 
 
Please complete the following information. Failure to respond to all items may result in the rejection of your 
response. 
 
1. Number of years in business -              D-U-N-S Number:                
 
2. Number of personnel employed Part time -      , Full time -      , 
 
3. List up to six past contracts of this type/size your firm has completed within the last three (3) years:  

Project Date Contact Person Phone No. 

.      .      .      .      

.      .      .      .      

.      .      .      .      

.      .      .      .      

.      .      .      .      

.      .      .      .      
 

4. DAS CONTRACTOR 
PREQUALIFICATION  
(required for construction / 
infrastructure projects only) 

DAS prequalified? 
Yes    No 

You certify that there has been no substantial change in 
your financial position or corporate structure since your 
most recent prequalification certificate was issued or 
renewed, other than those changes noted in the update 
statement (attached). 

YES 

 

NO 

 

 



Page 3, Response Forms 

 

5. ORGANIZATIONAL 
STRUCTURE OF BUSINESS 
ENTITY (select one) 

 General partnership  (GP) 

 Limited partnership (LP) 

 Limited liability corporation (LLC) 

 Limited liability partnership (LLP) 

 Corporation 

 Individual doing business under a trade name (sole proprietor) 

 other (specify)      
 

6. CITY OF HARTFORD TAX 
STATUS / OTHER FINANCIAL 
OBLIGATIONS  
 

Hartford Businesses – All City of Hartford 
taxes & financial obligations (real, motor & 
personal property) are current and paid in full 
or subject to a current and approved 
payment plan.  Please attach RFR Affidavit. 

Yes 
 

No 
 

Non-Hartford Businesses - All City of Hartford 
financial obligations are current and paid in 
full or subject to a current and approved 
payment plan. Please attach RFR Affidavit. 

Yes 

 

No 

 

7. STATUS OF THE BUSINESS 
AND ITS CURRENT STANDING 
WITH THE SECRETARY OF 
STATE'S OFFICE  
 

Connecticut businesses - Are all required 
filings current with the Secretary of State and 
will the Secretary of State be able to issue a 
Certificate of Legal Existence? 

Yes 
 

No 
 

Out-of –State (foreign) businesses – Have 
you filed a Certificate of Authority / 
Application of Registration with the 
Connecticut Secretary of State? If so, submit a 
copy of your filing with your response. If not, 
submit a copy of your Certificate of Good 
Standing from your state of incorporation. 

Yes 

 

No 

 

 

8. Is your local organization an affiliate of a Parent company? If so, Indicate the principal place of 
business of the parent company and the name of agent for service. 

Business Name .      

Address .      

City .      State .      Zip .      

Name of Agent .      
 



Page 4, Response Forms 

 
9. List all Affiliated Businesses (attach additional sheets as necessary):  

Business Name Address Ownership 
Interest % 

.      .      .      

.      .      .      

.      .      .      

.      .      .      
 
10. Based on the organizational structure of your business, provide a current listing of all corporate officers, principals, 
general or managing partners, limited partners, managers and members. If sole proprietorship or general partnership, 
attach trade name certificate filed with the town clerks office. 
 
11. Submit copies of all required business (trade & occupational) licenses with your response. 
 
12.  Your company may be asked to submit information relative to your company's financial statements and/or a Dun & 
Bradstreet report may be obtained prior to receiving an award. This information will be protected to the fullest extent 
required by law. 
 
13. Additional information/documentation may be requested subsequent to your responding to this solicitation. 
 



Page 5, Response Forms 

 



RIVERLINK DESIGN SERVICES  
REQUEST FOR PROPOSALS (RFP) 

 
 

The City of Hartford, Connecticut, and project partner iQuilt Partnership Inc. (iQuilt), are jointly 
soliciting proposals from qualified firms or teams of firms for the “Riverlink” project.  

The initial awarded contract will be for pre-engineering and design services in the amount of $1.5 million, 
to be expended by December 31, 2026. An extension of the contract is anticipated for the completion of 
design documents, in the amount of $1.26 million.  

Background  
The Riverlink project is part of the “Hartline” project, which is envisioned as a an approximately 5-mile 
linear park and pedestrian path/bikeway generally along the Griffin Line rail corridor, extending from 
Hartford’s riverfront area to Bloomfield, Connecticut. The intention of the Hartline is to reconnect 
multiple neighborhoods to each other and to the Connecticut riverfront, foster economic development, 
enhance recreational opportunities, and promote active transportation options for a diversity of users, as 
part of an expanding regional network of bike and pedestrian paths. 

The Hartline project includes three segments: “Rail Trail”, “Road”, and “Riverlink”. The subject of this 
solicitation is the “Riverlink” segment and “Road” segment, which will together be referred to as the 
Riverlink project hereon. The Hartline “Rail Trail” segment is not part of the scope of this solicitation, but 
will be relevant to project planning.  
 
The City of Hartford has received $1,500,000 in funding from the American Rescue Plan Act (ARPA) 
Connecticut State & Local Fiscal Recovery Fund (CSLFRF), for the Riverlink Project, hereinafter 
referred to as the “City Riverlink Funds”. iQuilt has also received fiscal earmarks in Department of 
Housing and Urban Development Community Development Funds, from which  $1,226,000 is available 
for the Riverlink project, hereinafter referred to as the “iQuilt Riverlink Funds”. The City of Hartford and 
iQuilt are partners in a Memorandum of Understanding for the Hartline project and a Memorandum of 
Understanding for the Riverlink project. The Connecticut Department of Transportation has also pledged 
support for eventual design and construction of Hartline components.  
 
The “Road” segment of the Riverlink project will extend from the intersection of Edwards Street and 
Walnut Street in Hartford, along Walnut Street, Chapel Street and Pleasant Street to Market Street. As a 
continuation of this alignment, the “Riverlink” segment is the upgrade/replacement of an existing 
pedestrian bridge over Interstate 91, terminating in Riverside Park. The scope of work for the Road 
segment includes planning and design of streetscape improvements. The scope of work for the Riverlink 
segment includes design of new ramped approaches and renovation or replacement of the pedestrian 
bridge. Completion of design documents for the Road segment is the project priority, although work for 
both segments should be performed in parallel as much as possible.  
 
Project Need  
The Hartford neighborhoods directly adjacent to the Riverlink project include some of the poorest census 
tracts in the region, in a community that has historically suffered from underinvestment and 
disinvestment. In the wake of 500-year flood events in 1936 and 1938, the state constructed New 
England’s largest system of levees along the Connecticut River. While the flood control system 
safeguards the City, it created a significant barrier between the community and the river. Additional 
barriers to access were created by the railroad and Interstate-91, which were built along the river’s edge, 



completely cutting Hartford and the region off from this shared natural resource. This issue is exacerbated 
by congested and idling vehicles on the highway spewing exhaust during peak travel time.  
 
Riverside Park, which this project would facilitate residents' connection to, is open to the public year-
round, sunrise to sunset.  Currently there are four ways to access the Riverside Park, none of them readily 
accessible on foot or bike from North Hartford. The current pedestrian bridge connecting Riverside Park 
to the adjacent neighborhood is severely inadequate. From the west side, the bridge can only be reached 
by a remote one-block public street (Pequot) and sits in the middle of a large private parking lot, often 
used for the nearby Dunkin’ Park baseball stadium. From the east, Riverside Park side, the facility 
deposits users in a remote and insecure part of the park, hidden from view by the interstate. The existing 
facility is poorly designed and does not meet contemporary standards. Its steep and repetitive ramping 
system up five flights is uncomfortable for bicycles and does not comply with ADA (which was adopted 
after the bridge was constructed). There is also an open 5-story staircase on each end. The open fencing 
on the ramps and along the bridge provides no protection from the interstate noise and provides little 
sense of security. The bridge’s design is a deterrent to all users, and there is very little pedestrian or bike 
traffic, despite the lack of other direct river access routes from North Hartford. The existing bridge’s 
institutional, not to say penitentiary, appearance, is inappropriate and unacceptable as a river gateway for 
the North Hartford community. 

Proximity to the river is a powerful but underutilized competitive asset for the neighborhoods surrounding 
the project. For nearly a century, limited access has prevented residents from fully benefiting from this 
amenity. Upgrading the pedestrian bridge and completing related streetscape improvements is the most 
effective solution to address these longstanding infrastructure challenges. These improvements will create 
safe, direct, and attractive connections that strengthen access to jobs, education, recreation, and regional 
commerce, while also enhancing neighborhood vitality and encouraging private investment. By linking 
neighborhoods, riverfront recreation, commuter routes, and transit access, Riverlink will increase adjacent 
property values, support local businesses, and enhance tourism. These combined benefits will create 
sustained economic activity while also improving the area’s competitiveness as a place to live, work, and 
invest. At the same time, the project will deliver important quality-of-life benefits: expanded access to the 
riverfront, open space, and recreational opportunities that strengthen community health and vitality. The 
result will be a long-lasting, self-sustaining improvement that positions the riverfront as a true economic 
driver and community asset for generations to come. 

 

Previous Project Documents 
• “Hartline Overview/Paths and Views” (excerpt) (iQuilt/Suisman Urban Design, 2023) (attached) 
• “Hartford Riverlink: Connecting the City and Waterfront” (Transystems, February 2023) 

(attached) 
• “Riverlink Project Description” (iQuilt) (attached) 
• “East Coast Greenway Gap Closure Study” (CRCOG, 2024) (crcogct.gov/capitol-region-ecg-

study) 
• Greater Hartford Mobility Study project documents (CT DOT) (hartfordmobility.com) 
•  Hartford400 documents (hartford400.org)  

 



Scope of Work 
To satisfy the ARPA funding requirements of the City Riverlink funds ($1,500,000), the following work 
must be performed in advance of the expenditure deadline of December 31, 2026: 

• Site Assessment and Feasibility (e.g. surveys, mapping and documentation of existing conditions) 
• Traffic Impact Study 
• Planning and Preliminary Design 
• Environmental Impact Analysis 
• Detailed Concept Design (including evaluation of maintaining/replacing existing pedestrian 

bridge) 
• Public Engagement (with assistance of City and iQuilt) 
• Final Design Report (incl. permitting required, cost estimates, timelines, necessary easements 

based on design, etc.) 
• Construction Documents (to degree possible with available funds) 
• Preparation of Permitting and Easement Documents (to degree possible with available funds) 

The allocation of funds to each task above and the extent of its completion are subject to determination, 
provided that work is performed for each. As mentioned, the City of Hartford and iQuilt wish to prioritize 
the completion of work related to the streetscape improvements intended for the Road segment between 
Edwards Street and Market Street; however, the pedestrian bridge and approach ramps should be studied 
and designed in parallel, given their importance to the Riverlink project and the expenditure deadline.  
 
As part of the scope of work above, it is anticipated that the selected firm(s) will coordinate closely with 
all major project stakeholders and permitting agencies necessary to the implementation of the Riverlink. 
These stakeholders/agencies include, but are not limited to: Connecticut Department of Transportation 
(CT DOT), City of Hartford, Riverfront Recapture, Army Corps of Engineers, RMS Companies, 
Connecticut Department of Energy and Environmental Protection (DEEP), Hartford Parking Authority, 
Community Renewal Team, Travelers Insurance, Connecticut Department of Economic and Community 
Development (DECD) and other property owners.  
 
The selected firm(s) will be responsible for reviewing previous planning studies, concepts and cost 
estimates, evaluating alternative designs, analyzing all significant impacts and constraints, engaging key 
stakeholders, preparing preliminary designs, and producing a final design report and construction 
documents, to the extent that available funding allows. 
 
As further specified in the Riverlink MOU, the City of Hartford will be responsible for consultant 
management and invoicing for this portion of the project, but iQuilt will be a full partner in the selection 
of respondents to this solicitation and the subsequent oversight of performance and deliverables produced. 
Once City Riverlink funds have been expended and the terms of the City’s contract with the selected 
firm(s) have been met, iQuilt shall have the option to continue said contract and design services, with any 
modifications necessary and agreed to by all parties, using iQuilt Hartline/Riverlink funds ($1,226,000).  

 
 
 
 
 
 



Submission Guidelines  
• Cover Letter: Summary of the proposal's contents, emphasizing any unique aspects or strengths of the 

proposal or firm(s)’ experience or certifications. The cover letter shall include the firm(s)’ name, 
address, telephone number, email address and name of key contacts.   

• Firm Profile 

• Project Understanding: Narrative that reflects a clear understanding of the RFP and the firm(s)’ 
ability to complete the scope of work, including detailed description of proposed technical approach 

• Project Timeline: Schedule that includes major study components and milestones, and outlines how 
expenditure deadline will be met. 

• Price Proposal: Estimated budget, including all related project costs.   

• Project Team Resumes/Profiles: Resumes of key staff members assigned to the project and any sub-
contractors. In the event of any key personnel changes during the course of the project, firms will 
provide reasonable notice. Please highlight team members’ experience with the Army Corps of 
Engineers permitting. 

• Previous work examples from similar projects, including scope, location, services performed, 
timeline, projected and final project cost. This section may also include references.  

 

Evaluation Criteria 
The following rubric outlines the evaluation criteria that may be used in the review of proposals and any 
subsequent interviews or presentations. Additional information or clarifications may be requested in support 
of the submittal. Services in the Scope of Work may be added, deleted or revised at the time of contract 
negotiation.  

 
Evaluation Criteria 
A. Compliance with RFP Requirements........................ 20 Points 
B. Proposed Scope of Service................................  20 Points   
C. Firm and Assigned Project Team Experience….  15 Points 
D. Engagement Plan...............................................  10 Points 
E. Project Timeline.................................................  20 Points 
F. Cost Proposal.................................................  15 Points 

 
Total Evaluation..............................................  100 Points   

 
 
 
 
 

End of RFP 
 
 
 



PROJECT DESCRIPTION


RiverLink

RiverLink is a proposed new bike/pedestrian bridge to connect North Hartford to Riverside 
Park and the Connecticut River waterfront.


The RiverLink ramp begins on Pleasant Street at Market Street, rises to bridge I-91, and then 
descends to the Boathouse in Riverside Park. RiverLink effectively extends Riverside Park west to 
Market Street, creating a new park entrance at Market Street and a riverfront gateway for North 
Hartford.


RiverLink is the opening segment of The Hartline, a 6-mile linear park and trail from Bloomfield 
Center to the Connecticut River. The other segments of the Hartline use 5 miles of city streets 
and the Griffin Line alignment.


Existing Conditions

The I-91 overpass at Pequot Street was built in the 1970s when I-91 was widened. It replaced an 
earlier bridge that provided access for pedestrians from the North Meadows to Riverside Park. 
From the city side, the bridge can only be reached by a remote one-block public street (Pequot) 
and sits in the middle of a large private parking lot. On the park side, the facility deposits users 
in a remote and insecure part of the park, hidden from view by the interstate.
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The existing facility is poorly designed and does not meet contemporary standards. Its steep and 
repetitive ramping system up five flights is uncomfortable for bicycles and does not comply with 
ADA (which was adopted after the bridge was constructed). There is also an open 5-story 
staircase on each end. The open fencing on the ramps and along the bridge provides no 
protection from the interstate noise and provides little sense of security. The bridge’s design is a 
deterrent to all users, and there is very little pedestrian or bike traffic, despite the lack of other 
direct river access routes from North Hartford. The existing bridge’s institutional, not to say 
penitentiary, appearance, is inappropriate and unacceptable as a river gateway for the North 
Hartford community.


Purpose and Need


The RiverLink bridge is critical for the City of Hartford and North Hartford. Currently there are 
four ways to access the Riverside Park, none of them readily accessible on foot or bike from 
North Hartford. The RiverLink bridge will historic barriers that have for nearly 100 years denied 
North Hartford ready access to Riverside Park and the riverfront.


Further, the RiverLink bridge is only the initial segment of the proposed 6-mile Hartline linear 
park and trail, which will serve the Clay Arsenal, Upper Albany, and Blue Hills neighborhoods of 
Hartford, as well as the Town of Bloomfield. These neighborhoods include some of the poorest 
census tracts in the region, in a community that has historically suffered from underinvestment 
and outright disinvestment.


The RiverLink segment of the 
Hartline would connect to 3/4 mile 
city-street segment from Market 
Street to Edwards Street, where it 
continues for 5 miles along the 
Griffin Line, a little-used rail freight 
right-of-way that would be 
converted to a linear park and trail. 
According to the Rails-to-Trails 
Conservancy, “studies show that 
lower-income and ethnic minority 
people have access to fewer acres of 
parks per person and to parks with 
lower quality, maintenance and 
safety, than wealthier white 
residents. Non-white and lower 
income residents are three times 
more likely to live in ‘nature-
deprived’ communities…”
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The immediate area to the west of the 
proposed RiverLink bridge has started 
to see major redevelopment, both 
public and private. This includes the 
successful Dunkin Stadium, several 
hundred new housing units slated for 
completion in late 2022, new state 
funding to develop the San Juan 
Center block, and the planned 
development of a North Hartford 
supermarket. In addition, the State, 
City, and Riverfront Recapture are 
nearing construction of Joe Marfuggi 
Riverwalk, which will add nearly three 
miles of new riverfront trail and 
connect Hartford to a new 62-acre 
riverfront park at the city line, and to 
Windsor’s own riverwalk trail. The 
RiverLink bridge will descend to 
Boathouse, which Marfuggi Riverwalk 
will connect to the existing Hartford 
Riverwalk and link south to Charter 
Oak Bridge and, as planned, to 
Wethersfield. 
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At the regional scale, the Hartline and 
its linked trails would service Hartford, 
Windsor, Bloomfield, West Hartford, 
and East Hartford. The overall Hartline 
lies within a 5-minute walk to over 17 
schools, from pre-K and elementary 
through high school and university, and 
within easy walking and biking distance 
of hundreds of businesses and 
employment centers. The trail would 
provide a sustainable transportation 
alternative to driving for trips to school, 
shopping, and work; beyond walking 
and biking, this could include micro-
shuttles for neighborhood and local trip. 
The Hartline will also provide an 
excellent alignment for the East Coast 
Greenway.


The RiverLink bridge, in summary, will spur new development, creative placemaking, and access 
to and expansion of Riverfront Park in North Hartford, which has suffered from decades of 
neglect. And as an integral segment of the Hartline, it will also provide critical regional linkage 
to the riverfront and to the growing regional network of pedestrian and bike trails serving 
multiple neighborhoods, communities, and towns. Overall, as demonstrated in similar projects 
across the United States, the trail would spur marked improvements to the health, well-being 
and economic status of the communities served.


Project Description


RiverLink is comprised: two new ramps on either side of I-91, rising from an elevation of ~ +16’ 
up to the bridge level at ~ +68’; and a new or renovated bridge. The two ramps are ~ 900‘ in 
length, the bridge is ~300’, for a total length of ~2100’. The ramps and bridge would be ~16’-20’ 
wide, would meet all ADA standards and would accommodate pedestrians, bikes and 
wheelchairs,


Property


With one exception, all property in the bridge alignment is public. The first segment is the most 
easterly block of Pleasant Street, under the jurisdiction of the City of Hartford. The bridge then 
crosses over ~220’ of private parking and would require an aerial easement. From there the 
bridge turns onto the I-91 embankment under ConnDOT jurisdiction, as is the bridge itself. On 
the far side of the bridge, ramp, lies within the City of Hartford’s Riverside Park. (An alternative 
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though less desirable alignment along Trumbull Street would alleviate the need for the aerial 
easement.)


Environmental

There are no known environmental concerns with this project.


Potential Regional Trail Connections / Extensions


1. Connection to Windsor and Wethersfield

From Riverside Park, links to existing and planned “riverwalk” trails, including the new State-
funded Joe Marfuggi Riverwalk, would connect north along the river to Windsor and south to 
Wethersfield.
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RIVERLINK PROJECT OVERVIEW 

The RiverLink is a proposed connection for bicycles and pedestrians that crosses Interstate 91, connecting 

Hartford’s Downtown and Downtown North neighborhoods to Riverside Park on the Connecticut River 

waterfront.  

 

Conceptual rendering of RiverLink 

The core of the proposal is a bridge that will begin at a location along Market Street, in the vicinity of Pleasant 

Street and Trumbull Street. The bridge then crosses I-91 and ends near the Riverside Boathouse and the 

Marfuggi Riverwalk in Riverside Park. 
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EXISTING CONDITION 

 

Riverside Park is an underutilized resource in the city of Hartford, largely because it is separated from the city 

by the viaduct of I-91. The current pedestrian connection is a bridge with five-story enclosed concrete 

structures, featuring stairs and ramps, on either side. The access point to the bridge, from the city side, is at the 

far end of a privately owned roadway, Pequot Street.  

 

 

View of private road Pequot Street and existing pedestrian bridge entrance from Market Street. (Image Credit: Google Earth) 

Aerial view of existing pedestrian bridge. (Image credit: Google Earth) 
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PURPOSE AND NEED 

The existing pedestrian bridge, due to its unfriendly design and location, receives very little foot traffic. The 

structure’s enclosed ramps technically allow bicycle access, but feature bollards and sharp 90 degree turns. As 

a result, it is not possible for cyclists to ride on the structure, and they must walk their bikes up the ramp. The 

bridge’s ramp design does not meet current standards for bicycle and pedestrian facilities and is not compliant 

with the Americans with Disabilities Act. In addition to its functional deficiencies, the facility, with its imposing 

concrete-and-chain link façade, is generally regarded as an eyesore. 

The potential benefits of improving the connection have come into focus in recent years. Downtown North 

has been the site of multiple large developments, including Dunkin Donuts Park and large residential buildings. 

Riverside Park is undergoing an expansion with the addition of the Joe Marfuggi Riverwalk, a 2.5-mile bicycle-

pedestrian connection to the Town of Windsor that runs along the Connecticut River. A more attractive and 

more accessible connection would spur greater usage of the park and could aid development efforts in 

Downtown North, helping the city recoup the maximum benefit from its investments in the area. 

 

PROJECT DESCRIPTION 

A new bicycle and pedestrian connection will be provided between the Pleasant Street-Market Street 

intersection in Downtown North and the Riverside Park Boathouse.  

The existing concrete structures that currently provide ramp and stair access to the pedestrian bridge will be 

removed. The bridge will instead be accessed via ramped approaches, 12 feet to 20 feet in width, leading to a 

bridge crossing over the interstate viaduct. (The existing bridge may be renovated to serve as a part of an 

extended bridge, or it may be completely replaced.) The new ramp will begin on Market Street, at either the 

Pleasant Street or Trumbull Street intersection, depending on the alternative. The total length of the new 

ramped pathway, including approaches and bridges, varies from 2774 to 3096 linear feet. 

In addition to the new cross-highway connection, it is recommended that bicycle lanes be installed on Pleasant 

Street to enhance connectivity between the RiverLink and areas to the south and west. If the terminus is placed 

at Trumbull Street, bicycle lanes should also be provided along Market Street to connect to Pleasant Street. 

The example concepts in this document include earthen embankments to support the bridge approaches, but 

further design investigation may find it preferable to use retaining walls or other structural support on either 

or both sides of I-91.  
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SPECIAL DESIGN CONSIDERATIONS 

The characteristics of the RiverLink site present obstacles that must be accounted for in design.  

• There should be no impact on the road connection from Liebert Road to the park, the parking area, 

and other existing Riverside Park resources. 

• There will likely be an impact on the flood control barrier from bridge and ramp construction on the 

east side of I-91, requiring additional hydraulic engineering study and/or design, as well as additional 

permits. 

• When adjacent to the east side of I-91, the pathway profile must remain above the flood control barrier 

elevation at all points. 

• The required change in elevations (approximately 44 feet on the west side of I-91, and 51 feet on the 

east side) and maximum path elevation of 5% will require the horizontal alignment of the project to be 

somewhat indirect. The desired beginning and end of the connection are only 1930 feet apart “as the 

crow flies,” but the length of concepts vary between 2774 and 3096 feet. 

• It is required that the overpass section have an enclosure that prevents debris from falling or being 

thrown onto the freeway. It is recommended that an aesthetically pleasing and/or artistically striking 

design be chosen for this enclosure, as was done for the Beehive Bridge over Route 72 in New Britain. 
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DESIGN ALTERNATIVES 

In total, four alternative configurations for the Pleasant Street-Riverside Park connection were studied. One 

design alternative provides bicycle facilities along Market Street between Pleasant and Trumbull, with the 

RiverLink pathway beginning at Trumbull Street. The other three alternatives all begin the path at Pleasant 

Street, but each follows different horizontal alignments to the I-91 crossing.  

ALTERNATIVE 1 – CONNECT TO TRUMBULL ST. 

PATHWAY DESIGN 

The pathway extends from the intersection 

of Market and Trumbull in the west to the 

Riverside Park Boathouse in the east. The 

bridge section crossing I-91 is 

approximately 825 feet in length (including 

275 feet of existing span), with approach 

ramps measuring approximately 700 feet 

(west/city side) and 1460 feet (east/park 

side). The east approach includes a smaller 

bridge over the park’s driveway, 

approximately 70 feet in length.  

The path varies in width from 16 feet (on 

the approach ramps) to 11 feet (the width 

of the renovated existing bridge), tapering 

at a rate of approximately 30:1. For 

additional cost, the existing bridge could 

also be widened or replaced with a new 

bridge section with full width. Wider or 

narrower designs ranging from 12 to 20 

feet could also be considered. 

It is recommended that concrete stairs be installed near the top of the ramp section on the park side for the 

convenience of pedestrians who are physically able to use them.  

COMPLETING CONNECTION TO PLEASANT ST. 

Alternative 1 has advantages in construction costs and right-of-way requirements, but connects the pathway 

to Trumbull Street, leaving the final connection to Pleasant Street incomplete.  

A reconfiguration of lanes on Market Street between Trumbull and Pleasant would be able to accommodate 

on-street bike lanes in both directions, within the existing right-of-way, without disruption to automobile traffic. 

Installation of bike lanes on this section of Market Street is recommended for Alternative 1. The existing right-
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of-way could also accommodate six-foot bike lanes along Pleasant Street, from Market to Chapel. Installation 

of bike lanes on this section of Pleasant Street is recommended for all alternatives. 
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ALTERNATIVE 1 - HORIZONTAL ALIGNMENT AND DETAIL 
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      Curve Curve       

  Tan/ 

Description 

Start End Tangent     

STA Crv Direction Direction Direction Radius Length 

0+00 T1 Begin at Trumbull St     (N/A) (N/A) E   150 

1+50 C1 Curve, E to NNE     E NNE   234 318 

7+03 T2 Parallel to I-91     (N/A) (N/A) NNE   316 

7+84 C2 Curve, NNE to N     NNE N   923 174 

9+58 T3 Approach to I-91 Crossing   (N/A) (N/A) N   80 

10+38 C3 Curve to crossing     N E   40 62 

11+00 T4 Crossing       (N/A) (N/A) E   216 

13+16 C4 Curve from crossing     E N   40 80 

13+96 T5 Bridge above Flood Control Barrier (N/A) (N/A) NNE   116 

15+12 C5 Curve to end of bridge   NNE N   330 37 

15+50 T6 Ramp descent to flood barrier elev. (N/A) (N/A) N   648 

25+25 C6 Curve towards boathouse   E SE   258 620 

28+18 T7 Final approach to boathouse   (N/A) (N/A) SE   169 

29+87 End alignment           
           
         

NEW BRIDGE LENGTHS: 
 

RENOVATED BRIDGE LENGTH: 
  

STA 7+00 TO STA 10+70 (370 LF)  STA 10+70 TO STA 13+95 (275 LF)   
STA 13+55 TO STA 15+35 (180 LF)        
STA 24+40 TO STA 25+10 (70 LF)        

 

The total length of the alignment is 2987 feet, including 620 feet of new bridge. The minimum radius on the 

alignment is 40 feet, meaning that a cyclist can safely and comfortably follow the alignment at 14 miles per 

hour. 
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ALTERNATIVE 1 - VERTICAL ALIGNMENT 

 

Due to discrepancies with different data sources, elevations are approximate.  

Depicted existing terrain from LiDAR records. 

 

The maximum recommended vertical slope for a multimodal path, per CT DOT regulations, is 5%. The 

approaches on either side of I-91 meet or exceed the standard, though the ramps are still fairly steep and may 

be uncomfortable for some users. 

 

RIGHTS-OF-WAY ISSUES 

As this alternative uses the existing right-of-way corridor for the I-91 Trumbull Street ramp, no major R.O.W. 

impact is expected. 

 

COST ESTIMATE 

$12M-$15M (with renovation) 

$18M-$22M (all new construction) 

See Appendix A for calculations. 
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ALTERNATIVE 2 – CONNECT TO PLEASANT ST. 

PATHWAY DESIGN 

The pathway extends from the 

intersection of Market & 

Pleasant in the west to the 

Riverside Park Boathouse in the 

east. As the start of the 

alignment crosses a private 

parking area and must have 

sufficient clearance, the bridge 

section begins almost 

immediately at the start of the 

walkway, with no earthwork on 

the west side.  

The bridge section, beginning at 

Market Street and crossing I-91, 

is approximately 1330 feet in 

length (including 275 feet of 

existing span), with an 

approach ramp measuring 

1460 feet on the east/park side. 

The east approach includes a 

smaller bridge over the park’s 

driveway, approximately 70 

feet in length.  

The path varies in width from 16 feet (on the approach ramps) to 11 feet (the width of the renovated existing 

bridge), tapering at a rate of approximately 30:1. For additional cost, the existing bridge could also be widened 

or replaced with a new bridge section with full width. Wider or narrower designs ranging from 12 to 20 feet 

could also be considered. 

It is recommended that concrete stairs be installed near the top of the ramp on the park side for the 

convenience of pedestrians who are physically able to use them.  
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 ALTERNATIVE 2 - HORIZONTAL ALIGNMENT AND DETAIL   
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      Curve Curve       

  Tan/ 

Description 

Start End Tangent     

STA Crv Direction Direction Direction Radius Length 

0+00 T Begin at Pleasant St     (N/A) (N/A) E   381 

3+82 C Curve, E to NNE     E NNE   48 66 

4+48 T Parallel to I-91     (N/A) (N/A) NNE   158 

6+07 C Direction adjustment     NNE N   584 100 

7+07 T Approach to I-91 Crossing   (N/A) (N/A) N   124 

8+30 C Curve to crossing     N E   40 64 

8+93 T Crossing       (N/A) (N/A) E   220 

11+13 C Curve from crossing     E N   40 70 

11+83 T Bridge above Flood Control Barrier (N/A) (N/A) NNE   98 

12+81 C Curve to end of bridge   NNE N   330 100 

13+81 T Ramp descent to flood barrier elev. (N/A) (N/A) N   614 

19+96 C Curve towards boathouse   E SE   258 604 

26+01 T Final approach to boathouse   (N/A) (N/A) SE   174 

27+74 End alignment           

           
         

NEW BRIDGE LENGTHS:  RENOVATED BRIDGE LENGTH: 

STA 0+00 TO STA 8+65 (865 LF)  STA 8+65 TO STA 11+40 (275 LF) 

STA 11+40 TO STA 13+20 (180 LF)      
STA 22+30 TO STA 23+00 (70 LF)      

 

The total length of the alignment is 2774 feet, including 1115 feet of new bridge. The minimum radius on the 

alignment is 40 feet, meaning that a cyclist can safely and comfortably follow the alignment at 14 miles per 

hour. 
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ALTERNATIVE 2 - VERTICAL ALIGNMENT 

 

Due to discrepancies between different data sources, elevations are approximate.  

Depicted existing terrain from LiDAR records. 

 

The maximum recommended vertical slope for a multimodal path, per CT DOT regulations, is 5%. In this 

alternative, the west side approach’s slope is 5.9%, exceeding the maximum. This would create difficult 

conditions for cyclists and pedestrians, especially those who are older or have mobility issues. Reducing the 

slope to meet standards would require a longer approach on the west side. 

RIGHTS-OF-WAY ISSUES 

The alignment passes over a private parking lot at 408 Market Street between (approx.) station 01+75 to 

station 03+50. The bridge will occupy air space in an area covering approximately 2500 square feet of private 

property at an elevation of 9.5 feet to 15 feet above the ground. Easements will be required for construction 

and for use of the property’s air space. It is anticipated that right-of-way costs would be negligible compared 

to the overall cost of the project (less than $100,000).  

COST ESTIMATE 

$16-20M (with renovation) 

$22-26M (all new construction) 

See Appendix A for calculations. 
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ALTERNATIVE 3 – REVERSE CURVES CONNECTION TO PLEASANT ST. 

PATHWAY DESIGN 

The path extends from the intersection of 

Pleasant and Market in the west to the 

Riverside Park Boathouse in the east. As the 

start of the alignment crosses a private parking 

area and must have sufficient clearance, the 

bridge section begins almost immediately at the 

start of the pathway, with no earthwork on the 

west side. To reduce the grade of the path, a 

series of reverse curves is used to lengthen the 

western approach. 

The bridge section, beginning at Market Street 

and crossing I-91, is approximately 1480 feet in 

length (including 275 feet of existing span), with 

an approach ramp measuring 1460 feet on the 

east/park side. The east approach includes a 

smaller bridge over the park’s driveway, 

approximately 70 feet in length.  

The path varies in width from 16 feet (on the 

approach ramps) to 11 feet (the width of the renovated existing bridge), tapering at a rate of approximately 

30:1. For additional cost, the existing bridge could also be widened or replaced with a new bridge section with 

full width. Wider or narrower designs ranging from 12 to 20 feet could also be considered. 

It is recommended that concrete stairs be installed near the top of the ramp on the park side for the 

convenience of pedestrians who are physically able to use them.  
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ALTERNATIVE 3 – HORIZONTAL ALIGNMENT AND DETAIL 
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      Curve Curve       

  Tan/ 

Description 

Start End Tangent     

STA Crv Direction Direction Direction Radius Length 

0+00 T Begin at Pleasant St     (N/A) (N/A) E   306 

3+06 C Curve into jughandle     E SE   40 45 

3+52 T Tangent into jughandle   (N/A) (N/A) SE   34 

3+85 C Jughandle       SE NW   40 130 

5+15 C [Begin Reverse Curves] Clockwise Curve #1 NW NE   40 73 

5+88 C Counterclockwise Curve #1   NE NW   40 73 

6+61 C CW Curve #2     NW NE   40 73 

7+34 C CCW Curve #2     NE NW   40 73 

8+07 C CW Curve #3     NW NE   40 73 

8+80 C CCW Curve #3     NE NW   40 73 

9+53 C CW Curve #4, leading to I-91 crossing NW E   40 93 

10+46 T I-91 Crossing     (N/A) (N/A) E   234 

12+81 C Curve from I-91 crossing   E NNW   258 59 

13+40 T Descent to flood control barrier elev. (N/A) (N/A) SE   713 

21+52 C Curve towards boathouse   E SE   258 621 

27+73 T Final approach to boathouse   (N/A) (N/A) SE   169 

29+43 End alignment           

           

NEW BRIDGE LENGTHS:  RENOVATED BRIDGE LENGTH: 

STA 0+00 TO STA 10+25 (1025 LF)  STA 10+25 TO STA 13+00 (275 LF) 

STA 13+00 TO STA 14+80 (180 LF)      
STA 23+90 TO STA 24+60 (70 LF)      

 

The total length of the alignment is 2943 feet, including 1275 feet of new bridge. The minimum radius on the 

alignment is 40 feet, meaning that a cyclist can safely and comfortably follow the alignment at 14 miles per 

hour. 
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ALTERNATIVE 3 – VERTICAL ALIGNMENT 

 

Due to discrepancies between different data sources, elevations are approximate.  

Depicted existing terrain from LiDAR records. 

 

The maximum recommended vertical slope for a multimodal path, per CT DOT regulations, is 5%. The 

approaches on either side of I-91 meet or exceed the standard, though the ramps are still fairly steep and may 

be uncomfortable for some users. 
 

RIGHTS-OF-WAY ISSUES 
The alignment passes over a private parking lot at 408 Market Street between (approx.) station 01+75 to 

station 03+60. The bridge will occupy air space in an area covering approximately 2700 square feet of private 

property at an elevation of 7.5 feet to 13 feet above the ground. Easements will be required for construction 

and for use of the property’s air space, and given the low clearance, some permanent acquisition may be 

necessary. It is anticipated that right-of-way costs would be negligible compared to the overall cost of the 

project (less than $100,000).  
 

COST ESTIMATE 
$19-$23M (with renovation) 

$26-$30M (all new construction) 

See Appendix A for calculations. 
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ALTERNATIVE 4 – LOOPING BRIDGE CONNECTION TO PLEASANT ST. 

PATHWAY DESIGN 

The path extends from the intersection of 

Pleasant and Market in the west to the 

Riverside Park Boathouse in the east. As 

the start of the alignment crosses a private 

parking area and must have sufficient 

clearance, the bridge section begins almost 

immediately at the start of the pathway, 

with no earthwork on the west side. To 

reduce the grade of the path, a circular 

loop with a 45-foot radius is used to 

lengthen the western approach. 

The bridge section, beginning at Market 

Street and crossing I-91, is approximately 

1630 feet in length (including 275 feet of 

existing span), with an approach ramp 

measuring 1460 feet on the east/park side. 

The east approach includes a smaller 

bridge over the park’s driveway, 

approximately 70 feet in length.  

The path varies in width from 16 feet (on the approach ramps) to 11 feet (the width of the renovated existing 

bridge), tapering at a rate of approximately 30:1. For additional cost, the existing bridge could also be widened 

or replaced with a new bridge section with full width. Wider or narrower designs ranging from 12 to 20 feet 

could also be considered. 

It is recommended that concrete stairs be installed near the top of the ramp on the park side for the 

convenience of pedestrians who are physically able to use them.   
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 ALTERNATIVE 4 – HORIZONTAL ALIGNMENT AND DETAIL 
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      Curve Curve       

  Tan/ 

Description 

Start End Tangent     

STA Crv Direction Direction Direction Radius Length 

0+00 T Begin at Pleasant St     (N/A) (N/A) E   327 

3+27 C Curve, E to NNE     E NNE   48 137 

4+63 T Parallel to I-91     (N/A) (N/A) NNE   67 

5+31 C Direction adjustment     NNE NNW   584 48 

5+79 T Approach to Loop     (N/A) (N/A) NNW   122 

7+00 C Loop       NNW NNW   40 279 

9+79 C Curve to I-91 crossing   NNW E   40 205 

11+85 T Crossing       (N/A) (N/A) E   239 

14+24 C Curve from crossing     E N   40 61 

14+85 T Descent to flood control barrier elev. (N/A) (N/A) NNE   808 

22+94 C Curve to end of bridge   NNE N   330 624 

29+18 T Descent to flood control barrier elev. (N/A) (N/A) N   177 

30+96 End alignment           

 

NEW BRIDGE LENGTHS:  RENOVATED BRIDGE LENGTH: 

STA 0+00 TO STA 11+75 (1175 LF)  STA 11+75 TO STA 14+50 (275 LF) 

STA 14+50 TO STA 16+30 (180 LF)      
STA 25+40 TO STA 26+10 (70 LF)      

 

The total length of the alignment is 3096 feet, including 1400 feet of new bridge. The minimum radius on the 

alignment is 40 feet, meaning that a cyclist can safely and comfortably follow the alignment at 14 miles per 

hour. 
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ALTERNATIVE 4 – VERTICAL ALIGNMENT 

Due to discrepancies between different data sources, elevations are approximate.  

Depicted existing terrain from LiDAR records. 

 

The maximum recommended vertical slope for a multimodal path, per CT DOT regulations, is 5%, and the 

approaches on either side of I-91 meet or exceed the standard. Alternative 4 has the lowest maximum slope 

(4.3%) of the concepts that were studied. However, the ramps are still fairly steep and may be uncomfortable 

for some users. The horizontal alignment crosses over itself at (approx..) stations 6+98 and 9+80, with 

approximately 24 feet of vertical clearance. 

RIGHTS-OF-WAY ISSUES 

The alignment passes over a private parking lot at 408 Market Street between (approx.) station 01+75 to 

station 03+60, occupying air space in an area covering approximately 2700 square feet of private property at 

an elevation of 7.5 feet to 13 feet above the ground. The loop in the horizontal alignment creates impacts to 

the same property from station 6+30 to station 11+50, covering an area of approximately 10500 square feet, 

with vertical clearance in excess of 20 feet. Easements will be required for construction and for use of the 

property’s air space, and in areas with low clearance some permanent acquisition may be necessary.  

Right-of-way costs for this alternative are anticipated to be four to five times higher than in Alternative 2 & 

Alternative 3 because of the space required to accommodate the loop in the bridge. Costs are still anticipated 

to be relatively low relative to the project budget (<$500,000).  

COST ESTIMATE 

$21M-$26M (with renovation) 

$28M-$32M (all new construction) 

See Appendix A for calculations. 



24 

 

RECOMMENDED ALTERNATIVE 

The recommended alternative is Alternative 1, largely due to its lower construction cost. The cost savings are 

25% in comparison to Alternative 2, 36% in comparison to Alternative 3, and 43% in comparison to Alternative 

4. The lower cost is primary a due to its shorter bridge length, a result of using an embankment for the western 

approach. These substantial savings are not offset by the extra block of surface bike lanes required to connect 

to Pleasant Street. Alternative 1 is also the only alternative to have no impact on the property at 408 Market 

Street, which could make the parcel more attractive for future development. 

It is also recommended that the existing bridge superstructure and supporting piers be used for the project. 

Doing so would represent a substantial cost savings – estimated at $9 million for alternative 1. At 11 feet, the 

width of the existing bridge meets current standards for a bicycle and pedestrian path, making it difficult to 

justify the additional expense of performing full reconstruction on this section. 

 

 

  

 

 

 

  

Recommended 
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PERMIT REQUIREMENTS 

It is expected that any impacts to the floodplain or flood control barrier will be relatively minor and can be 

fully mitigated. Construction could likely be authorized via the U.S. Army Corps of Engineers General Permit 

for Water Resources Construction Activities. A request for authorization will need to be filed with the 

Connecticut Department of Energy and Environmental Protection (DEEP). Required documentation for the 

use of this permit includes, but is not limited to:  

• Location map 

• Site plan 

• Floodplain management plan 

• Endangered species review 

Full requirements for an authorization request are listed in the general permit, form DEEP-IWRD-GP-013. 

Additionally, a flood management certification (FMC) must be submitted to the DEEP’s Bureau of Water 

Protection and Land Reuse. This is a requirement for any State action in a floodplain area. Required 

documentation includes, but is not limited to:  

• Site photographs 

• Detailed description of project and planned construction activities 

• Hydrology and hydraulics analysis 

• Engineering design reports 

• Project plans and specifications 

The FMC may also require review from the DEEP Fish and Wildlife Bureau and/or the Natural Diversity Data 

Base program.  

Full requirements for an FMC are listed on the application form, DEEP-LWRD-APP-001P. 

 

PROPOSED PROJECT SCHEDULE 

Design & Engineering: Fall 2023/Spring 2024 

Construction Documents: Spring 2025 

Bidding: Spring 2025 

Construction: Summer 2025 

Completion: Fall 2026 

 

(Note: Schedule is preliminary and is subject to significant changes.) 

 

 

  



APPENDIX A - COST ESTIMATE CALCULATIONS

ALT 1 (WITH EXISTING BRIDGE RENOV.) SECTION L W Unit cost/sf Base cost

Ramp, west 703 LF 16 ft $60 $674,880

Bridge section I (west of I-91) 362 LF 13 ft ** $495 $2,329,470

Renovated Bridge (over I-91) 275 LF 11 ft $60 $181,500

Bridge section II (east of I-91) 180 LF 13 ft ** $495 $1,158,300

Ramp, east 1 920 LF 16 ft $60 $883,200

Bridge section III (Riverside Park Dr) 70 LF 16 ft $495 $554,400

Ramp, east 2 480 LF 16 ft $60 $460,800

TOTAL 2990 LF $6,242,550

** Average width for section (varies 11'-16')

NOTE (for all estimates):

$6,242,550 (Base cost of ramps and bridge) $495/sf unit price for 

$983,400 (Base cost of 44700 CY borrow) bridge sections based on

Total Base Cost: $7,225,950 CTDOT cost estimating guide-

lines. The actual unit cost

Cost Multipliers will depend on the structural

Minor Items 25% $2,167,785.0 design of the bridge.

Contigencies 25% $2,167,785.0

Incidentals 15% $1,083,892.50 As this figure is used for road-

Clear/Grubbing 2% $144,519.00 way bridges, which have 

Mobilization 10% $722,595.0 higher structural requirements

Staking 1% $72,259.50 than pedestrian bridges, it

should be considered a high-

Cost Estimate with Multipliers: 13,584,786 end/conservative estimate.

ALT 1 (ALL NEW CONSTRUCTION) SECTION L W Unit cost/sf Base cost

Ramp, west 703 LF 16 ft $60 $674,880

Bridge section I (over I-91) (all new construction) 812 LF 16 ft $495 $6,431,040

Ramp, east 1 920 LF 16 ft $60 $883,200

Bridge section (Riverside Park Dr) 75 LF 16 ft $495 $594,000

Ramp, east 2 480 LF 16 ft $60 $460,800

TOTAL 2990 $9,043,920

$9,043,920 (Base cost of ramps and bridge)

$983,400 (Base cost of 44700 CY borrow)

Total Base Cost: $10,027,320
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Cost Multipliers

Minor Items 25% $3,008,196.0

Contigencies 25% $3,008,196.0

Incidentals 15% $1,504,098.00

Clear/Grubbing 2% $200,546.40

Mobilization 10% $1,002,732.0

Staking 1% $100,273.20

Cost Estimate with Multipliers: $18,851,362

ALT 2 (WITH EXISTING BRIDGE RENOV.) SECTION L W Unit cost/sf Base cost

Bridge section I (west of I-91) 855 LF 13 ft ** $495 $5,501,925

Renovated Bridge (over I-91) 275 LF 11 ft $60 $181,500

Bridge section II (east of I-91) 180 LF 13 ft ** $495 $1,158,300

Ramp, east 1 920 LF 16 ft $60 $883,200

Bridge section III (Riverside Park Dr) 70 LF 16 ft $495 $554,400

Ramp, east 2 480 LF 16 ft $60 $460,800

TOTAL 2780 LF $8,740,125

** Average width for section (varies 11'-16')

$8,740,125 (Base cost of ramps and bridge)

$983,400 (Base cost of 44700 CY borrow)

Total Base Cost: $9,723,525

Cost Multipliers

Minor Items 25% $2,917,057.5

Contigencies 25% $2,917,057.5

Incidentals 15% $1,458,528.75

Clear/Grubbing 2% $194,470.50

Mobilization 10% $972,352.5

Staking 1% $97,235.25

R.O.W. - $100,000

Cost Estimate with Multipliers: $18,380,227

ALT 2 (ALL NEW CONSTRUCTION) SECTION L W Unit cost/sf Base cost
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Ramp, west 0 LF 16 ft $60 $0

Bridge section I (over I-91) 1310 LF 16 ft $495 $10,375,200

Ramp, east 1 920 LF 16 ft $60 $883,200

Bridge section III (Riverside Park Dr) 70 LF 16 ft $495 $554,400

Ramp, east 2 480 LF 16 ft $60 $460,800

TOTAL 2780 LF $12,273,600

$12,273,600 (Base cost of ramps and bridge)

$983,400 (Base cost of 44700 CY borrow)

Total Base Cost: $13,257,000

Cost Multipliers

Minor Items 25% $3,977,100.0

Contigencies 25% $3,977,100.0

Incidentals 15% $1,988,550.00

Clear/Grubbing 2% $265,140.00

Mobilization 10% $1,325,700.0

Staking 1% $132,570.00

R.O.W. - $100,000

Cost Estimate with Multipliers: $25,023,160

ALT 3 (WITH EXISTING BRIDGE RENOV.) SECTION L W Unit cost/sf Base cost

Bridge section I (west of I-91) 1025 LF 13 ft ** $495 $6,595,875

Renovated Bridge (over I-91) 275 LF 11 ft $60 $181,500

Bridge section II (east of I-91) 180 LF 13 ft ** $495 $1,158,300

Ramp, east 1 920 LF 16 ft $60 $883,200

Bridge section III (Riverside Park Dr) 70 LF 16 ft $495 $554,400

Ramp, east 2 480 LF 16 ft $60 $460,800

TOTAL 2950 LF $10,817,475

** Average width for section (varies 11'-16')

$9,834,075 (Base cost of ramps and bridge)

$983,400 (Base cost of 44700 CY borrow)

Total Base Cost: $10,817,475
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Cost Multipliers

Minor Items 25% $3,245,242.5

Contigencies 25% $3,245,242.5

Incidentals 15% $1,622,621.25

Clear/Grubbing 2% $216,349.50

Mobilization 10% $1,081,747.5

Staking 1% $108,174.75

R.O.W. - $100,000

Cost Estimate with Multipliers: $20,436,853

ALT 3 (ALL NEW CONSTRUCTION) SECTION L W Unit cost/sf Base cost

Ramp, west 0 LF 16 ft $60 $0

Bridge section I (over I-91) (all new construction) 1480 LF 16 ft $495 $11,721,600

Ramp, east 1 920 LF 16 ft $60 $883,200

Bridge section (Riverside Park Dr) 70 LF 16 ft $495 $554,400

Ramp, east 2 480 LF 16 ft $60 $460,800

TOTAL 2950 LF $13,620,000

$13,620,000 (Base cost of ramps and bridge)

$983,400 (Base cost of 44700 CY borrow)

Total Base Cost: $14,603,400

Cost Multipliers

Minor Items 25% $4,381,020.0

Contigencies 25% $4,381,020.0

Incidentals 15% $2,190,510.00

Clear/Grubbing 2% $292,068.00

Mobilization 10% $1,460,340.0

Staking 1% $146,034.00

Cost Estimate with Multipliers: $27,454,392

ALT 4 (WITH EXISTING BRIDGE RENOV.) SECTION L W Unit cost/sf Base cost

Bridge section I (west of I-91) 1175 LF 13 ft ** $495 $7,561,125

Renovated Bridge (over I-91) 275 LF 11 ft $60 $181,500

Bridge section II (east of I-91) 180 LF 13 ft ** $495 $1,158,300
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Ramp, east 1 920 LF 16 ft $60 $883,200

Bridge section III (Riverside Park Dr) 70 LF 16 ft $495 $554,400

Ramp, east 2 480 LF 16 ft $60 $460,800

TOTAL 3100 LF $11,782,725

** Average width for section (varies 11'-16')

$10,799,325 (Base cost of ramps and bridge)

$983,400 (Base cost of 44700 CY borrow)

Total Base Cost: $11,782,725

Cost Multipliers

Minor Items 25% $3,534,817.5

Contigencies 25% $3,534,817.5

Incidentals 15% $1,767,408.75

Clear/Grubbing 2% $235,654.50

Mobilization 10% $1,178,272.5

Staking 1% $117,827.25

R.O.W. - $100,000

Cost Estimate with Multipliers: $22,251,523

ALT 4 (ALL NEW CONSTRUCTION) SECTION L W Unit cost/sf Base cost

Ramp, west 0 LF 16 ft $60 $0

Bridge section I (over I-91) 1630 LF 16 ft $495 $12,909,600

Ramp, east 1 920 LF 16 ft $60 $883,200

Bridge section III (Riverside Park Dr) 70 LF 16 ft $495 $554,400

Ramp, east 2 480 LF 16 ft $60 $460,800

TOTAL 3100 LF $14,808,000

$14,808,000 (Base cost of ramps and bridge)

$983,400 (Base cost of 44700 CY borrow)

Total Base Cost: $15,791,400

Cost Multipliers

Minor Items 25% $4,737,420.0

Contigencies 25% $4,737,420.0

Incidentals 15% $2,368,710.00

Clear/Grubbing 2% $315,828.00
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Mobilization 10% $1,579,140.0

Staking 1% $157,914.00

R.O.W. - $100,000

Cost Estimate with Multipliers: $29,787,832
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SECTION 3 
 

GENERAL INFORMATION FOR PREPARATION AND DELIVERY OF A RESPONSE 
 

Rev. 06/04/12 
 
 

 
 
 
 

Definitions: 
 

Request for Response (RFR) refers to any form of solicitation the City may use, such as a Request for Bids 
(RFB), Request for Proposal (RFP), Request for Information (RFI) or Request for Quotation (RFQ). 

 
Candidate or Respondent refers to an individual or company who is considering or has submitted a 

response to a solicitation.  This is also commonly referred to as “bidder.” 
 

City refers to the City of Hartford, the Hartford Public Schools and any other governmental entity 
participating in the RFR process and/or resulting award(s). 

 
Provider refers to the Candidate or Candidates who receive an award and who enter into a contract with 

the City. 
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3.01 HOW TO RESPOND:  Supply the required information on and along with the response forms. An 
officer or explicit agent of your organization must sign the response form and any supplementary 
proposal document.  

 
If this request has a "Specification Offered" column opposite the specifications, complete as follows and 
return these pages with your pricing sheet(s): 
   
In the "specification offered" column type in: 

  a) "As specified" 
  b) "Exceeds specifications" - Identify what exceeds the specification and why 
  c) "Exception to specifications" - Identify the substitute and define its effect 
 

Failure to follow these guidelines may be just cause for rejection of the response. 
 
3.02 QUESTIONS & ADDENDA: Questions related to this project must be submitted via electronically at 
www.hartfordct.gov/procurement/purchasing (click on current solicitations and then bid opportunities) 
within seventy-two (72) hours in advance of the response submittal deadline.  Responses to such 
questions will be posted electronically within twenty-four (24) hours of the response submittal deadline.  
Respondents are responsible for obtaining all addenda related to this RFR and thus advised to check for 
any addenda a minimum of twenty-four (24) hours in advance of the response deadline. 
 
The bids submitted for the work must be based upon the text of this document including the Standard 
instructions, Special Instructions, Specifications, all Addenda, and any referenced plans, and no oral or 
informal statement or representation by any representative or employee of the City of Hartford or the 
Architect shall be considered an amendment to or waiver of any statements in or requirement of such 
bidding or proposed contract documents and no claim or right of action shall accrue in favor of any 
respondent as a result of or founded on such oral or informal statements or representations. The City or 
its agents shall not be responsible for any oral instructions or interpretations given to a Candidate. 

 
Note: All communications related to this project are to be directed to buyer noted on the invitation to 
respond. Candidates found to be communicating with City or School staff outside of the Procurement 
Services Unit will have their response rejected.     
 
3.03 QUALIFICATIONS OF CANDIDATES OFFERING A RESPONSE:  The City may make such investigations 
as deemed necessary to determine the ability of the Candidate to perform the work and the degree to 
which any Candidate meets the criteria for award listed herein.  Each Candidate agrees to furnish the 
City any additional information requested. 
 
3.04 OBLIGATIONS OF THE CANDIDATE:   At the time of the opening of proposals, each Candidate will 
be presumed to be thoroughly familiar with the City's requirements, and the objectives for each 
element of the project, item or service.  A plea of mistake in the accepted response shall not be 
available to the Candidate for the recovery of the bid surety or as a defense to any action based upon an 
accepted response. 
 
3.05 NON-DISCRIMINATION: The candidate agrees and warrants that in the performance of the 
contract such candidate will not discriminate or permit discrimination against any person or group of 
persons on the grounds of race, color, religious creed, age, marital status, national origin, ancestry, sex, 

http://www.hartfordct.gov/procurement/purchasing
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mental retardation, mental or physical disability, in any manner prohibited by the laws of the United 
States or of the State of Connecticut. 
 
3.06 AFFIRMATIVE ACTION REQUIREMENTS: 
3.06.1 No Contract or Purchase Order, regardless of how procured, shall be awarded to any Person or 
Candidate that is not an equal opportunity employer. The successful respondent, as a condition of being 
awarded this contract shall agree to comply with all contractual Equal Employment 
Opportunity/Affirmative Action performance requirements as outlined herein.  
 
3.06.2 The successful respondent, as a requirement of final contract execution will additionally agree to 
comply with the following provisions: 

a. Submit a report of current company employment statistics on the EEO Certification Form 
and a copy of the company Affirmative Action / Equal Employment Opportunity Policy 
Statement, properly signed by Company official on company letterhead, in accordance with 
paragraph 3.6.3 below. 

b. Sign and submit the document entitled “Hartford Affirmative Action Plan / Equal 
Employment Opportunity Agreement and Affidavit”. (Construction/Infrastructure projects 
only)  

 
3.06.3 Candidate’s EEO Report:  As a condition of doing business with the City the selected respondent 
must be certified by the City as an Equal Employment Opportunity Employer.  Certifications must be 
renewed annually. Submit completed EEO Certification forms and EEO Policy Statement with your 
response. To check the current status of your EEO certification contact Augusta Joseph at 860.757.9784, 
fax 860.722.6607 or email: augusta.joseph@hartford.gov. 
 
3.06.4 The candidate agrees to take affirmative action to insure that applicants with job-related 
qualifications are employed and that employees are treated, when employed, without regard to race, 
color, religious creed, age, marital status, national origin, ancestry, sex, mental retardation, mental or 
physical disability. The advertisement of employment opportunities shall be carried out in such manner 
as not to restrict such employment.  
 
3.06.5 The successful respondent shall agree that neither he/she nor any subcontractors will discharge, 
expel or otherwise discriminate against any person because he/she has opposed any unfair employment 
practice or because he/she has filed a complaint or testified or assisted in any proceeding under Section 
31-127 of the Connecticut General State Statutes.   
 
3.06.6 (Construction/Infrastructure projects only) During the Performance of this contract, the 
contractor agrees to permit authorized City of Hartford staff to perform on-site project monitoring 
related to the contractual equal employment opportunity/affirmative action performance requirements. 
The prime contractor additionally agrees on behalf of his/her company and all subcontractors to submit 
the following compliance reports, available at http://www.hartfordct.gov/procurement/forms, while 
performing under this contract: 

a. Payroll Certification Form within 10 working days of end of reporting month 
b. Minority/Women Business Enterprise (MWBE) Monthly Payment Status Reports 
c. Minority/Women Business Enterprise (MWBE) Final Payment Status Reports 
d. Monthly Employment Utilization Report  

1. Minimum of 15% of the total project hours by trade shall be allocated to minority 
workers. 

  2. Hartford resident employment goal of 30% by trade. 

mailto:augusta.joseph@hartford.gov
http://www.hartfordct.gov/procurement/forms
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e. Status reports as to special training and/or employment residency requirements  
 
3.06.7 The successful respondent further agrees that the requirements as noted in paragraphs 3.5 and 
3.6 shall likewise apply to all construction sub-contractors. 
 
3.07 RESPONSE DEVELOPMENT:  Candidates are responsible for all costs and expenses incurred in the 
preparation of a response and for any subsequent work on the response that is required by the City of 
Hartford.  Any submittal is the property of the City of Hartford and will not be returned. 
 
3.08 TIME PROVISIONS:  The content of any response submitted is to remain valid and available to the 
City for ninety (90) days from the day proposals are due. 
 
3.09 CORRECTION OR WITHDRAWAL OF RESPONSES, CANCELLATION OF AWARDS.  Correction or 
withdrawal of inadvertently erroneous bids, including corrections to pricing must be submitted to the 
Procurement Agent prior to the bid response deadline. Corrections before or after award, or 
cancellation of awards of Contracts or Purchase Orders based on such mistakes, may also be permitted 
with the approval, in writing, of the Procurement Agent, otherwise withdrawal of bid by respondent 
shall be cause for forfeiture of bid surety to the City. 
 
3.10 QUANTITIES AND/OR USAGES:  Quantities and/or usages are estimates only and in no way 
represent a commitment and/or intent to purchase the estimated amount.  Actual quantities and 
delivery locations may vary.  The City reserves the right to order all quantities that may be needed, at 
the contract price, during the contract term regardless of the estimates provided in this RFR.   
 
3.11 ACCEPTABLE BRANDS: The RFR specifications are not intended to limit consideration to the 
particular service organization or manufacturer from which they were developed.  References to brand 
names or numbers are to be interpreted as establishing a standard of quality, unless specifically limited 
by the term “no substitute”, otherwise brand names used within these specifications shall be presumed 
to be followed by the words "or approved equal". Burden of proving a product and/or material as equal 
to a specific product and/or material by brand name is the responsibility of the Provider. Final 
determination as to what is an "or equal" product will be made by the Procurement Agent in 
conjunction with other City staff.  The City will award on the basis of the criteria stated herein, and 
reserves the right to waive or require compliance with any element of the specifications. 
 
3.12 SAMPLES:  Samples are furnished free of charge and may be held for comparison with deliveries. 
Candidate must arrange for their return if desired. Samples are assumed to meet, at a minimum, City 
specifications for quality.  All deliveries shall have at least the same quality as the accepted proposal 
sample.  Latent deficiencies will be remedied by the contractor at no additional cost, or loss of service, 
to the City. 
 
3.13 SITE INSPECTION:  Information contained in these documents is provided in good faith only that all 
Candidates may have access to the same information utilized by the City, and is not intended as a 
substitute for personal investigations, interpretations and judgment of the Candidate.  As information 
may be approximated or incomplete, Candidates should conduct a thorough inspection, review of 
existing conditions/equipment, examination of the site and compare it to the specifications and 
drawings. Any discrepancies or needs for clarifications must be brought to the attention of the 
department managing the RFR prior to the bid opening. 
 
Pre-bid / Response conferences are noted on the invitation to respond. Submission of a bid shall be 
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evidence that respondent has examined the site, compared it with the drawings and specifications and 
satisfied itself of the conditions existing at the site, the storage and handling of materials, and all other 
matters incidental to the work under this contract. No additional compensation will be allowed for 
difficulties which the respondent could have discovered or reasonably anticipated prior to bidding. 
 
3.14 CONTRACTING:  The City reserves the right to require the successful Candidate to execute a 
contract in a format supplied by the City.  The terms and conditions of the contract to be signed upon 
the award of the RFR will supersede any inconsistent provision of the RFR documents.   
 
The award of any contract is subject to the following conditions and contingencies: 
 

(1) The approval of such governmental agencies as may be required by law. 
(2) The appropriation of adequate funds by the proper agencies. 
(3) Compliance with all applicable laws, regulations, ordinances and codes of the United States, 

the State of Connecticut and the City of Hartford.   
(4) The selected Candidate must be current in all tax or any other monetary obligation owed to the 

City of Hartford. 
(5) The selected Candidate must have a current EEO certification on file with the City. 
 

Unless otherwise indicated the duration of the Contract will be one (1) year.  Further, Contract terms 
may be negotiated on award anniversaries.  City Ordinance Sec 2-588 (C) allows for a maximum of three 
Contract extensions provided that the funds are available, approved by the City for this purpose and 
that the Provider has established a satisfactory performance record. 
 
Notwithstanding the failure of City to exercise any option to renew this contract for an additional year, 
the Managing Authority reserves the right to unilaterally extend this contract on a month to month basis 
for a period not to exceed three (3) months under the same terms and conditions applicable to the 
preceding contract period. 
 
3.15  CONTRACT DOCUMENTS:  The Contract documents consist of the Agreement between Owner and 
Contractor (hereinafter the Agreement), this Request for Response (RFR) and its referenced documents, 
General and Supplementary Conditions, drawings, any Addenda issued, the Contractor’s response to the 
RFR, other documents listed in the Agreement and Modifications issued after execution of the Contract.  
A Modification is (1) a written amendment to the Contract signed by parties, (2) a Change Order, (3) a 
Construction Change Directive or (4) a written order for a Minor change in the Work issued by the 
Design Professional on behalf of the City; the Contract Documents do include other documents such as 
bidding requirements. 
 
3.16 RETAINAGE (Construction/Infrastructure projects only):  When progress payments are being made 
for items being built or designed, the City may withhold at least 5% of the total project cost, or as 
otherwise specified in the contract for this project.  
 
 3.17 INSURANCE: Refer to the exhibit noted on the Invitation to Respond for specific insurance 
requirements. List the name and address of the respondent’s insurance agent on the response form.  
The successful candidate shall be required to furnish a Certificate of Insurance (Accord Form), 
acceptable to the City, within ten (10) days from notice of award and must name the City as an 
additional insured on the face of the document. The insurance certificate and coverage requested must 
be updated and kept current throughout the life of the contract, including any extensions. If at any time 
during the term of the contract or any extension thereof, any required policies of insurance should 
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renew, expire, or be cancelled, it will be the responsibility of the Provider to furnish to the City a 
Certificate of Insurance indicating renewal or an acceptable replacement of the expiring policy prior to 
the expiration or cancellation, so that there will be no lapse in any coverage. The candidate shall obtain 
and maintain such required insurance at its own cost and expense.  
 
3.18 BID BONDS: A Bid bond, cashiers or certified check may be required with your response. The City of 
Hartford provides contractors with the option of submitting an electronic Bid Bond through the 
Surety2000 website.  Surety 2000 is an Internet-based surety processing, verification and security 
system, developed in cooperation with the surety industry.  You may contact Surety 2000 at 1-800-660-
3263 or www.surety2000.com, for more information. 
 
Certified checks will be returned to all unsuccessful Candidates upon the awarding of the contract. If 
your response is not accompanied by a bond, certified check or proof that a valid bond has been 
obtained at the RFR opening it may be rejected.   
 
If you manage a small business and have difficulty obtaining bonds help is available from the Small 
Business Administration (SBA) through “The Surety Bond Guarantee Program. For more information go 
to www.sba.gov, choose “Services.”  Then select “Financial Assistance” and click on “Surety Bond.” 
 
3.19 PERFORMANCE BOND AND PAYMENT BOND: If requested, the successful contractor will be 
required to submit a Performance Bond and Payment (Labor & Material) Bond in the amount of 100% of 
contract award within 10 days of award if the contract value exceeds $50,000.  Said bonds shall be 
issued by an insurance company and said surety companies must be listed on the current Federal 
Register, licensed in the State of Connecticut with an underwriting limitation exceeding the value of the 
project with no more than 5% of capital in surplus tied to any one risk. Banks must have a branch office 
in Connecticut with insurance provided by the FDIC. The bonds must be signed by an officer of the 
company and of the surety company above their official titles and their corporate seals must be affixed 
over the signatures. 
 
Indicate the cost for these bonds, to be added to the contract sum, on the response form. 
 
3.20 PREVAILING WAGES (Construction/Infrastructure projects only):  Pursuant to Section 2-559 (B), 
Required Provisions.  Each Agreement for the construction, remodeling or repair of any Infrastructure 
Facilities shall contain both of the following provisions: 
 (1) "The wages paid to any mechanic, laborer or workman employed upon the work herein 
contracted to be done shall be at a rate equal to the prevailing wage rate in the State of Connecticut and 
or federal government, whichever is applicable, for the same work in the same trade or occupation." 
 (2) "Each contractor and subcontractor, or an authorized officer or employee, responsible for 
supervision of the payment of wages shall submit, on a weekly basis within seven (7) days after the 
regular payment date of the payroll period, to the Procurement Services Unit, a "Weekly Certified 
Statement of Compliance."  Due and timely compliance with this provision shall be a condition 
precedent to the approval and transmittal of the next and succeeding payments by the city or its 
authorized officers or agents to the contractor under the terms of this agreement."   
 
3.21 SUBCONTRACTORS: The respondent shall not subcontract any portion of the project to be 
performed unless the prior consent of the City is given for both the work to be subcontracted and the 
subcontractor to perform the same.  The terms and conditions of the underlying contract between the 
City and Contractor will become part and parcel of the terms and conditions of each subcontract. 
Respondents are required to provide subcontractor information in the space provided in 1.4 

http://www.sba.gov/
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“Subcontractor Utilization” of the response forms. Complete a separate form for the Base Bid and each 
Alternate. MWBE’s must certified with the City of Hartford at the time of response submission. 
3.22 MINORITY BUSINESS UTILIZATION (Construction/Infrastructure projects only): Respondents are 
required to set-aside for Minority Businesses 15% of the construction work. Respondents are 
encouraged to exceed the set-aside requirement specified.  The City's Minority Business listing as 
further described in paragraph 3.23.3 shall be used by respondents in selecting minority business 
contractors.  Please refer to the Commission on Human Rights and Opportunities Contract Compliance 
Regulations  
 
The sum of all minority business subcontracts shall be equal to or greater than 15% regardless of how 
the bid is awarded (base only or base plus one or more alternates).  Failure to comply with the required 
percentage of minority business utilization will be cause for rejection of bid. 
 
3.22.1 City Certification Required 
Respondents shall utilize Minority subcontractors who hold a current MWBE certificate with the City of 
Hartford at the time of response submission.  Certifications by any other government entity shall not be 
sufficient to qualify the subcontractor to participate in the City of Hartford's minority business utilization 
preference program.  In selecting its minority subcontractors, respondent is cautioned to seek 
documented proof that its subcontractors hold valid certification by the City.  Failure to identify City 
certified Minority Business subcontractors will be cause for rejection of bid. 
 
3.22.2 Percentage of Work to be Performed  
Designated MWBE’s shall perform at least 70% of the work with their own forces and as part of their 
own operations excluding the manufacture or purchase of proprietary products. 
 
3.22.3 Minority Business Listing 
A listing of Minority Businesses holding certification by the City of Hartford is available at 
http://www.hartfordct.gov/procurement/supplier-diversity or in the Procurement Services Unit, Room 
100, 550 Main Street, Hartford, CT 06103.  The City’s listing of minority businesses is comprised of 
companies whereby at least 51% of the company is owned and operated by one or more of the 
following group persons:  Black Americans, Hispanic Americans, Women, Asian Pacific Americans, Pacific 
Islanders, American Indians and descendants from the Iberian Peninsula.  It should be understood that 
such listings are made available to assist respondents in satisfying bid requirements; however, 
respondent's selection of a subcontractor is its sole responsibility and all work performed under the 
contract shall be respondent's sole responsibility.  The City does not sponsor or recommend the 
selection of any one vendor.  Certification by the City of Hartford as a minority business does not imply 
that the business is qualified to perform the work specified in this bid.  The City reserves the right to 
request alternate minority subcontractors for whatever reason.    
 
3.22.4 Proof of Minority Business Utilization Required 
Prior to execution of contract, the successful  respondent shall be required to file with the City Engineer 
the actual form of subcontract with subcontractor(s) named in at least the minimum dollar value as 
stated in the "Subcontractor Utilization" form.  The subcontract shall state the percentage of work which 
will be performed by the MWBE with its own forces and as part of its operation.  Failure to comply with 
proof of subcontract within 10 days of notification may result in the rejection of bid and may be cause 
for forfeiture of respondents' bid surety. Further, the City reserves the right to monitor the performance 
and payment of such subcontracts; therefore, upon request by the City, the successful respondent shall 
be required to furnish proof of payment to its subcontractors.  Failure to comply with such monitoring 
requirements within ten days of written request will result in withholding of payment to respondent.  

http://www.hartfordct.gov/procurement/supplier-diversity
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3.22.5 Changes in Subcontractors after Award 
The successful respondent may not change subcontractor(s) after the contract has been let unless and 
until it has received written approval from the City of Hartford.  Any such approval shall be based upon a 
written request by the Contractor or City, which details performance and/or other issues related to the 
subcontractor(s). 
 
3.23 SET-ASIDE PROGRAM: If this RFR is set-aside for award to a small, minority or women owned 
business enterprise you must receive a City of Hartford SC/MWBE certification prior to submission of bid 
response.  This program is described in Sec. 2-660 of the Hartford Municipal Code.  
 
3.24 CITY-BASED SMALL CONTRACTOR PREFERENCE: Any City-based SC/MWBE Certified Small Business 
which has submitted a bid not more than fifteen (15) percent higher than the low bid, provided such 
respondent agrees to accept the award at the amount of the low bid, shall be selected as the lowest 
responsible candidate.  If more than one City-based SC/MWBE Certified Small Business has submitted 
bids not more than fifteen (15) percent higher than the low bid, the City shall select the lowest 
Responsible candidate among such respondents which submitted the lowest bid. 
 
3.25 CRITERIA FOR AWARD:  This Request for Response does not necessarily contemplate an award 
based solely on price.  Rather, the City reserves its rights to accept or reject any or all responses or any 
portion thereof that it may determine to be in its own best interests, for whatever reason. 
 
3.26 NOTICE OF AWARD: The selected vendor will be provided with a written Notice of Award which 
shall be contingent upon the submission by the respondent of all documents required of the successful 
candidate, including, but not limited to, proper insurance certificates, performance and payment bonds, 
verification of MWBE percentage contribution to the work and execution of contract within 10 days of 
the notice of award. 
 
3.27 PERFORMANCE EVALUATION: The Contractor understands that during the course of and at the 
conclusion of the project that the City will evaluate his/her overall performance.  Based on information 
gathered from the City’s project management team, the Procurement Agent will assess factors 
including, but not limited to, quality of work or service, completion record, job supervision, working 
relationship with other providers, bills for extras, organization, cooperation, worksite cleanliness and 
compliance with City MBE requirements. This evaluation will be considered in the issuance of future 
awards. The contractor further understands and agrees that this record will be available for public 
scrutiny for a minimum of two years.   
 
END OF SECTION 
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4.1. SCOPE OF SERVICES: 
 

a. As described in Section 2 – Project Specifications of the RFR and the Provider’s 
response. 

 
4.2. TERM OF CONTRACT: - Reserve 
 
4.3. COMPENSATION: - Reserve 
 
4.4. MANAGEMENT: - Reserve 
 
4.5. INTENT:  It is the intent of the Contract to secure the services of the Provider or a duly 

authorized and competent representative or representatives of the Provider acceptable to the City.  
Failure of the Provider for any reason to make the service of such a person or persons available to 
the City to the extent necessary to perform the services required skillfully and promptly shall be 
cause for termination of the Contract.  All persons engaged in the work required under the 
Contract shall be authorized or permitted under State law and the ordinances of the City to 
perform such services, as required by law. 

 
4.6. LEGAL STATUS:  If the Provider is a corporation or other legal business entity, it must have a 

current license to do business in the State of Connecticut that is on file with the Connecticut 
Secretary of State's office, or it must be organized under the laws of the State of Connecticut and 
current in terms of its required filings.  Evidence acceptable by Procurement Manager must, when 
required, be filed with the Procurement Manager before performance of contract is started. 

 
4.7. INSURANCE REQUIREMENTS:  A certificate of insurance must be presented to the City in 

order for the Contract to take effect.  The certificate must name the City as an additional insured 
on the face of the document and must bear the original signature of an authorized Agent for the 
Producer.  All policies must be written on a "per occurrence" basis.  The Provider is responsible 
for the cost of maintaining such insurance throughout the duration of the project.  Insurance 
requirements are detailed in document #1009, Professional Services Insurance Requirements.   

 
4.8. TERMINATION:  The City may at any time, and for any reason, in its sole discretion, direct the 

discontinuance of the services and work contemplated under the Contract for a period of time.  
Such direction shall be in writing and shall specify the period during which the work shall be 
discontinued.  The work shall be resumed on the dates specified in such direction, or upon such 
other date as the City may thereafter specify in writing.  The period during which such work shall 
have been discontinued shall be deemed added to the time for performance.  In the event that the 
City directs the discontinuance of the services hereunder for a period of time in excess of six (6) 
months, through no fault of the Provider, the parties may negotiate and adjustment in the fees 
payable hereunder due to a rise in the cost of performance.  Stoppage of work under this article 
shall not give rise to any claim against the City. 

 
The City may at any time and for any reason, with or without cause, in its sole discretion, 
terminate the Contract by written notice specifying the termination date, which shall be not less 
than seven (7) days from the date such notice is given.  In the event of such termination, services 
shall be paid for in such amount as shall compensate the Provider for the portion of the work 
satisfactorily performed prior to termination.  Such amount shall be fixed by the City after 
consultation with the Provider, and shall be subject to audit by the City's Comptroller.  
Termination under this section shall not give rise to any claim against the City for damages or for 
compensation in addition to that provided hereunder. 
 

 



 
Page 3 of Section 4 (Doc.# 1002 for RFRs) 

4.9. EQUIPMENT FURNISHED: - Reserve  
 
4.10. ASSIGNMENT:  The Provider shall not assign or subcontract the Contract or any of the services 

to be performed by it hereunder without prior consent of the City in writing.  The Provider shall 
be as fully responsible to the City for the acts and omissions of its subcontractors as it is for the 
acts and omissions of people directly employed by it. The Provider shall require any 
subcontractor approved by the City to agree in its contract to observe and be bound by all 
obligations and conditions of the Contract to which Provider is bound. 

 
4.11. REJECTED WORK OR MATERIALS: - Reserve  
 
4.12. DEFAULT:  Any of the following occurrences or acts shall constitute an Event of Default under 

the Contract: 
 

If default shall be made by the Contractor, its successors or assigns, in the performance or 
observance of any of the covenants, conditions or agreements on the part of the Contractor set 
forth in the Contract; or 

 
If any determination shall have been made by competent authority such as, but not limited to, any 
federal, state or local government official, or a certified public accountant, that the Contractor's 
management or any accounting for its funding, from whatever source, is improper, inadequate or 
illegal, as such management or accounting may relate to the Contractor's performance of the 
Contract; or 

 
If a decree or order by a court having jurisdiction in the matter shall have been entered adjudging 
the Contractor a bankrupt or insolvent or approving as properly filed a petition seeking 
reorganization, readjustment, arrangement, composition or similar relief for the Contractor under 
the federal bankruptcy laws, or any other similar applicable federal or state law; or 

 
If any competent authority shall have determined that the Contractor is in default of any federal, 
state or local tax obligation. 

 
Pursuant to a Resolution passed by the Court of Common Council on September 12, 1983, default 
on the part of any outstanding debt owed to the City by the Contractor shall be considered just 
cause for termination of the Contract.  Default shall be considered to have occurred when a 
monthly payment required by a repayment agreement is thirty (30) or more days late. 

 
4.13. FORCE MAJEURE:  - Reserve   
 
4.14. INDEMNIFICATION:  Provider shall not assert any claim arising out of any act or omission by 

any agent, officer or employee of the City in the execution or performance of the Contract against 
any such agent, officer or employee. 

 
A. The Provider will indemnify the City for any damages or costs to which it may be put by 
reason of injury to the person or property of another resulting from the performance, non-
performance, negligence or carelessness in the performance of the contract or in failure to comply 
with any provisions of the contract. 
 
B. The Provider expressly agrees to at all times indemnify, defend and save harmless the City of 
Hartford and its respective officers, agents, and employees on account of any and all demands, 
claims, damages, losses, infringement of patent rights, litigation, financial costs and expenses, 
including counsel fees, and compensation arising out of personal injuries (including death), any 
damage to property, real or personal and any other loss, expense or aggrievement directly or 
indirectly arising out of, related to or in connection with the Project and the work to be performed 
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hereunder by the Provider, its employees, agents, subcontractors, material suppliers, or anyone  
directly or indirectly employed by any of them.  The Provider shall and does hereby assume and 
agree to pay for the defense of all such claims, demands, suits, proceedings and litigation, 
including costs and attorneys fees.  The provisions of this paragraph shall survive the expiration 
or early termination of the Contract and shall not be limited by reason of any insurance coverage. 

 
4.15. CONFLICT OF INTEREST:  No member of the governing body of the City, and no other 

officer, employee, or agent of the City shall have any personal interest, direct or indirect, in the 
Contract, and the Provider covenants that no person having such interest shall be employed in the 
performance of the Contract. 

 
4.16. ANTI-DISCRIMINATION AND AFFIRMATIVE ACTION: 

 
The Contractor agrees to abide by the provisions of Section 2-680 et seq. of the City of Hartford 
Municipal Code (as applicable), Executive Orders Number 3 and 17 of the State of Connecticut; 
and Presidential Executive Orders Number 11246, 11375 and 11063.  In carrying out this 
program, the Contractor shall not discriminate against any employee or applicant for employment 
because of race, color, religion, age, sex, national origin, mental disability, physical handicap, or 
sexual preference. 

 
The Contractor shall take affirmative action to ensure that applicants for employment are 
employed, and that employees are treated during employment without regard to their race, color, 
religion, age, sex, national origin, mental disability, physical handicap, or sexual preference.  
Such action shall include, but not be limited to the following: employment, upgrading, demotion, 
or transfer, recruitment or recruitment advertising, layoff or termination, rates of pay or other 
forms of compensation, and selection for training; including apprenticeship.  The Contractor shall 
post in conspicuous places, available to employees and applicants for employment, notices to be 
provided by the Federal Government, setting forth the provisions of the non-discrimination 
clause. 

 
The Contractor shall state that all qualified applicants shall receive consideration for employment 
without regard to race, color, religion, age, sex, national origin, mental disability, physical 
handicap, or sexual preference.  The Contractor shall incorporate, or cause to be incorporated, this 
provision in any and all subcontracts entered into pursuant to the Contract.  The Contractor agrees 
to abide by the terms and conditions contained in the City of Hartford's Bidder’s EEO Report. 

 
4.17. PERFORMANCE EVALUATION:  The Provider understands that during the course of and at 

the conclusion of the work that the City will evaluate its overall performance.  Based on 
information gathered from the Managing Authority, the Procurement Manager will assess factors 
including, but not limited to, quality of work or service, completion record, job supervision, 
working relationship with other providers, bills for extras, organization, cooperation, worksite 
cleanliness, and compliance with City ordinances including W/MBE requirements.  The Provider 
further understands and agrees that this record will be available for public scrutiny both in the 
project file and on the City's web site for a minimum of two years. The Provider will not contest 
the Procurement Manager's decision, which will be final. 

 
4.18. APPLICABLE LAW:  The Provider shall comply with and the Contract shall be construed in 

accordance with the laws regulations, ordinances and codes of the United States, the State of 
Connecticut, the Charter and Regulations of the City of Hartford.   

 
4.19. MEDIATION AND ARBITRATION:  In the event a dispute arises out of or relates to the 

Contract or the breach thereof and if the dispute cannot be settled through negotiation, the parties 
agree first to try in good faith to settle the dispute by mediation administered by a single person 
selected by the parties.  Any dispute arising in connection with the Contract, that is not resolved 
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or settled through mediation as referenced above shall be settled by arbitration.  The Provider and 
the City shall each choose an arbitrator, and the two arbitrators thus chosen shall select a third 
arbitrator. The findings and award of the three arbitrators thus chosen shall be final and binding 
on the parties hereto, and judgment may be entered upon it in accordance with applicable law in 
any court having jurisdiction thereof. Arbitration shall be held in Hartford, Connecticut. 

 
4.20. AMENDMENTS:   The City may, from time to time, request changes in the scope of services to 

be performed by the Provider hereunder.  Any such change, including any increase or decrease in 
the amount of the Provider's compensation, which are mutually agreed upon by and between the 
City and the Provider, shall be incorporated in a written amendment to the Contract. 

 
4.21. CONFLICTING TERMS: The terms and conditions of the contract signed upon award of the 

bid will supersede any inconsistent provisions of the bidding documents. 
 
4.22. CUMULATIVE REMEDIES:  All rights exercisable by and remedies of the City hereunder 

shall be cumulative and the exercise or beginning of the exercise by the City of any of its rights or 
remedies hereunder shall not preclude the City from exercising any other right or remedy granted 
hereunder or permitted by law. 

 
4.23. SUCCESSORS & ASSIGNS:  The City and the Provider each binds itself and its successors and 

assigns with respect to all covenants of the Contract.  The Provider shall not assign or transfer any 
interest in the Contract without the prior written approval of the City. 

 
4.24. INVALID PROVISIONS:  If any provision of the Contract is held invalid, the balance of the 

provisions of the Contract shall not be affected thereby if the balance of the provisions of the 
Contract would then continue to conform to the requirements of applicable laws. 

 
4.25. NON-WAIVER:  Any failure by the City or the Provider to insist upon the strict performance by 

the other of any of the terms and provisions hereof shall not be a waiver, and each party hereto, 
notwithstanding any such failure, shall have the right thereafter to insist upon the strict 
performance by the other, of any and all of the terms and provisions of the Contract and neither 
party hereto shall be relieved of such obligation by reason of the failure of the other to comply 
with or otherwise enforce or to seek to enforce any of the provisions of the Contract. 

 
4.26. INDEPENDENT PROVIDER:  Provider, including its’ employees, is an independent Provider 

and shall not be regarded as an employee or agent of the City. 
 
4.27. SUBCONTRACTORS:  - Reserve 
 
4.28. ESTABLISHMENT AND MAINTENANCE OF RECORDS:  The Provider agrees to 

establish and maintain fiscal control and accounting procedures that assure proper accounting for 
all funds paid by the City to the Provider under the Contract.  The Provider agrees that all records 
with respect to all matters covered by the Contract shall be maintained during the term of the 
Contract, and for a minimum of three years following termination, including any renewal or 
extension. 

 
4.29. AUDITS:  At any time during normal business hours, and as often as may be deemed necessary, 

the Provider shall make available to the City, for examination, all records with respect to all 
matters covered by the Contract. 

 
4.30. REPORTS AND INFORMATION:  The Provider shall furnish the City with such information 

and reports concerning the progress and management of this work as may be required from time 
to time.  The form of said reports shall be determined by the City consistent with the City's 
requirements. 
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4.31. INSPECTION:  Reserve. 
 
4.32. SAFEGUARDING OF FUNDS:  Reserve.  
 
4.33. ADVERTISING: Providers may not reference sales to the City of Hartford for advertising and 

promotional purposes without the prior approval of Procurement Services. 
 
4.34. LICENSES AND PERMITS  The Provider certifies that for the duration of contract 

performance, he shall have and provide proof of permits and licenses as required by the City of 
Hartford Department of Code Enforcement and/or other City, State or Federal regulatory bodies 
as applicable. 

 
4.35. PATENT INFRINGEMENT:  Reserve. 
 
4.36. DELIVERY AND INVOICING:  City's order number must be shown on all packages, invoices 

and correspondence.   
 

 If services include the shipment of equipment, items or commodities - 
 Invoice and bill of lading or other notice containing complete shipping information must be 

mailed at time of shipment.   
 Delivery will be inside, FOB Hartford unless otherwise stated in the specifications. 

 
4.37. PAYMENT:  Payment will be made to the Provider within thirty (30) days after receipt by the 

City of acceptable invoice with appropriate supporting documentation.  The acceptance, by the 
Provider or by any person claiming under the Provider, of the final payment as approved by the 
Director of Finance shall operate as and be a release to the City from all claims of and liability to 
the Provider and to the Provider's representatives and assigns for anything done, furnished for or 
relating to the contract or for any act or omission of the City or of any person relating to or 
affecting the contract except such sums as may be retained by the City under the maintenance or 
guarantee provisions of the Contract.  The City shall have the right, during the course of the 
Provider's services and for a period of two years after completion of the services, to examine 
Provider's records to verify all direct charges, expenses and disbursements made or incurred by 
Provider in connection with the services. 

 
4.38. NON-APPROPRIATION OF FUNDS:  It is assumed that City departments that enter into a 

Contract with the Provider have obtained approval, authority and funding to make the initial 
payment(s) during the current fiscal year. The department's ability to make subsequent payments 
may be contingent upon the appropriation of funds by the relevant government entity or 
legislative authorities of funds for this purpose.  If such additional funds are not so appropriated 
either the Provider or the City may terminate the Contract as of the first day of the applicable 
subsequent fiscal year in which such funds were not made available.  The City agrees not to effect 
such termination for the sole purpose of replacing the work product with an equivalent product 
supplied by others. 

 
4.39. TAXES:  The City is exempt from Connecticut Sales Tax under G.S.  Sect.  12-412(A), Federal 

excise taxes, and the provisions of the Federal Robinson-Patman Act. 
 
In accordance with Chapter 2, Section 2-571(b) of the Municipal Code of the City of Hartford, 
the Provider must be current in all tax obligations to the City of Hartford.  A Provider found to be 
delinquent in the payment of personal or real property taxes, or found to be the owner of an 
interest of twenty-five percent (25%) or more in a corporation that is delinquent in the payment of 
personal or real property taxes shall be required to submit a plan whereby the Provider will make 
current all arrearage of taxes.  Such plan shall include a schedule of payments sufficient to make 
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such Provider current within a time period satisfactory to the City’s Operating Officer. 
 
4.40. WARRANTIES, GUARANTEES, & INSTRUCTIONS:  Reserve. 
 
4.41. OWNERSHIP OF PRINTED MATERIAL AND OTHER PRODUCTS:  The City of 

Hartford has sole and exclusive right and title to all printed material, art work and any other 
product produced for the City under contract.  The original artwork and/or any plates or computer 
files used in preparing and completing the work shall be considered property of the City of 
Hartford whether supplied by or created for the City.  All artwork and electronic files shall be 
returned with the completed job. The Provider shall not copyright any printed matter produced 
under the contract and shall be responsible for the safekeeping of all printing plates, returning 
them to the City upon request.  

 
4.42. SECURITY:  Reserve.  
 
4.43. HAZARDOUS WASTE:  Reserve 
 
4.44. NOTIFICATION:  Reserve  
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