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PN 019 - 01/20/2016 - PREPARATION OF PROPOSAL
ELECTRONIC BIDDING REQUIREMENTS
The Department uses the Bid Express website (http://www.bidx.com) as an official repository for

electronic bid submittal. Bidders must prepare their bids electronically using Project Bids and submitted
via Bid Express.

The Department will not accept handwritten bids or bids generated electronically from software other than
that used and supplied by the Department. All handwritten bids and bids generated electronically from
software other than that used and supplied by the Department shall be considered non-responsive and
ineligible for award. The Department will only accept and consider bids that have been produced using
Project Bids and submitted via Bid Express.

The Department’s Office of Contracts will provide planholders with a proposal, plan set and any required
addenda. Most addenda will not be provided by hard copy, but will be available on the Office of Contracts
website at: http://contracts.dot.state.oh.us. Planholders will be notified of all addenda via email. All
proposals, plans, Project Bids (EBSX) files and addenda are also available on the Office of Contracts web
site.

Electronic bids must comply with all special provisions, the Construction and Material Specifications,
Supplemental Specifications and the rules and regulations of the Ohio Department of Transportation
regarding bid preparation and bid submittal.

Blank unit prices will be considered an invalid bid EXCEPT in the case of optional designs (projects
where the bidder is required to bid on only one design). Unit prices of zero are not permitted at any time.

Addenda and/or amendments must be acknowledged in the Bid Acknowledgement section of the Project
Bids (EBSX) file in order for your bid to be considered for award of this project. The section contains the
certification of receipt of all hard copy proposals, addenda, amendments, plans, standard specifications
and supplemental specifications. Supplemental Questionnaire information regarding the bidder’s
outstanding ODOT and non-ODOT work have also been included in this section. Bid Express will not
accept bids that do not have amendments incorporated. Failure to incorporate changed quantities or
items in your Project Bids (EBSX) submissions will result in the rejection of your bid.

Each bidder is required to file with his bid a certified check or cashier’s check for an amount equal to five
percent (5%) of its bid, but in no event more than fifty thousand dollars, or a bid bond for ten percent
(10%) of its bid payable to the “Director of Transportation.” Electronic bid bonds will be verified upon
submission of bids through Bid Express. Bidders must obtain and verify a Bond ID number from the
surety. This Bond ID must be entered in the “Bond ID Number” field in the Bid Bond Section of the
Project Bids file.

If the contractor chooses to submit a certified check to guaranty its bid, the Department’'s Office of
Contracts will accept a check up to 72 hours in advance of the letting. The Office of Contracts must
receive the certified check by 10:00 a.m. on the day the project sells. All checks must be sent to ODOT,
Office of Contracts, Attention: Letting Manager, First Floor, 1980 W. Broad St., Columbus, Ohio 43223.

The successful bidder must furnish a performance bond and a payment bond in an amount equal to one
hundred percent (100%) of the awarded contract amount. (Ohio Revised Code Section 5525.16)


http://www.bidx.com/
http://contracts.dot.state.oh.us/
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Any bid received after 10:00 a.m. on the scheduled day of opening will receive no further consideration
for award. The Department will not be responsible for a late bid due to failure of the bidder to allow
sufficient time for delivery of the bid.

The Department will ensure that this electronic bid depository is available for a two-hour period prior to
the deadline for submission of bids. In the case of disruption of national communications or loss of
services by http://www.bidx.com during this two-hour period, the Department will delay the deadline for
bid submissions to ensure the ability of potential bidders to submit bids. If this occurs, instructions will be
communicated to potential bidders.

PN 007 - 7/16/2021 - DISADVANTAGED BUSINESS ENTERPRISE (DBE) TRUCKING; DBE
MATERIALS AND SUPPLIES VENDORS (MSVs)

COUNTING DBE TRUCKING TOWARDS DBE CONTRACT GOALS

The Apparent Low Bidder/Awarded Contractor may meet a Disadvantaged Business Enterprise (DBE)
contract goal using DBE trucking firms, but only when such firms perform a commercially useful function
(CUF). The Bidder/Apparent Low Bidder/Awarded Contractor must not include a DBE trucking firm on its
DBE Utilization Plan if it is aware that the firm will not be performing a CUF. Even if a DBE trucking firm
will be performing a CUF, the dollar amount of trucking services it provides may not be fully countable
towards the DBE contract goal. When including a DBE trucking firm that will be performing a CUF on its
DBE Utilization Plan, the Bidder/Apparent Low Bidder/Awarded Contractor must only include the portion
of the dollar amount of which it is aware will count towards the DBE contract goal.

The Apparent Low Bidder/Awarded Contractor is responsible for performing any Good Faith Efforts
(GFEs) that may be necessary if it includes, in good faith, a DBE trucking firm on its DBE Utilization Plan
and the Apparent Low Bidder/Awarded Contractor becomes aware (or is made aware) that the DBE
trucking firm is not performing a CUF or that the trucking services provided by the DBE trucking firm are
not countable to the extent previously believed.

A DBE trucking firm performs a CUF only when:

e |t provided the Bidder/Apparent Low Bidder/Awarded Contractor with a quote. The DBE trucking
firm must be given the opportunity to negotiate its rates.

e It is responsible for the management and supervision of its entire trucking operation, including
any valid arrangement(s) (as described below) in which its services are countable towards the
DBE contract goal. The extent of the DBE trucking firm's management and supervision are
considered on a case-by-case basis. The existence of a contract between the Awarded
Contractor and the DBE trucking firm is not in and of itself an indicator that the DBE trucking firm
is performing a CUF, especially if the contract exists for the mere purpose of creating the
appearance of DBE patrticipation.

e |t must own and operate at least one fully licensed, properly insured, and operational truck used
on the contract.

When a DBE trucking firm performs a CUF, the dollar amount of trucking services it provides counts
towards the DBE contract goal only in instances meeting at least one of the following criteria:


http://www.bidx.com/
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e |t provides trucking services using trucks it owns, properly insures, and operates using drivers it
employs (i.e., that are not 1099 “employees”/independent contractors).

It provides trucking services with trucks that are leased on a long-term basis (i.e., one year or more) from
a non-DBE truck leasing company, properly insured, and operated by drivers it employs.

The dollar amount of trucking services provided using leased trucks will only be countable in cases where
all the following circumstances apply:

e The DBE trucking firm’s lease indicates that the DBE trucking firm has exclusive use of and
control over the leased truck(s), including responsibility for maintenance and insurance. This
does not preclude the leased truck(s) from working for others during the term of the lease with
the DBE trucking firm’s consent, as long as the lease gives the DBE trucking firm absolute
priority for use of the leased truck(s).

e The leased trucks display the DBE trucking firm’s name and federal identification number.
e The leased truck(s), when onsite, carry a copy of the lease agreement.
DBE TRUCKING DISCLOSURE AFFIDAVITS

In order to ensure that Prime Contractors are monitoring DBE trucking/hauling operations on projects with
federal funding, prime contractors must complete monthly DBE Trucking Disclosure Affidavits
(“Affidavits”). An Affidavit must be completed for all DBE trucking/hauling operations, regardless of
whether the work is counting towards a DBE contract goal. The Affidavit will be completed by the Prime
Contractor and emailed to the District Contractor Compliance Officer (CCO) by the 10t of each month.
This information will be used to affirm DBE and non-DBE trucking utilized by each DBE firm performing
those duties during the previous month.

ODOT will monitor trucking with the following requirements for all ODOT-let projects:

1. Prime Contractors will be required to provide a master list of trucks for all anticipated DBE
trucking firms to the CCO within seven (7) days of the Pre-Construction Meeting.

Note: If no DBE trucking is anticipated on a project, the Prime will complete the “No Anticipated
DBE Trucking Affidavit” and submit it to the CCO within seven (7) days of the Pre-Construction
Meeting. If DBE trucking/hauling does occur, the Prime must notify the CCO within seven (7)
days of the DBE trucking activity. The Prime will then complete the monthly Affidavits as required
below.

2. The CCO will email the Affidavit to the Prime, along with the Pre-Construction documentation.
Prime Contractors will be required to complete the Affidavit disclosing the DBE trucking
operations during the previous month. The Prime will return the Affidavit by the 10th day of each
month (if the 10th day falls on a weekend, the deadline moves to the following Monday).

They will select one of the following options on the Affidavit:
e The DBE firm performed trucking by utilizing their own equipment and workforce and/or

work was subcontracted to another DBE (i.e. only trucking that can be counted for DBE
participation was utilized).



5
Project No. 240187

Note: No other information is required. The Prime will sign and submit the Affidavit.

e The DBE firm utilized DBE & Non-DBE trucking.

Note: If selected, the Prime will provide a list of Non-DBE trucking that was utilized (i.e.,
not all trucking will earn DBE credit).

e No trucking was performed.
Note: No other information is required. The Prime will sign and submit the Affidavit.
3. Trucking will continue to be monitored at project sites by construction field staff and the CCOs.
SANCTIONS AND ADMINISTRATIVE REMEDIES

Failure by the prime contractor to follow the DBE Trucking Disclosure Affidavit requirements may result in
the issuance of sanctions as follows:

e 1st Level Occurrence: The Administrator for the Office of Civil Rights Compliance, under the
Division of Opportunity, Diversity & Inclusion (ODI), will issue a Letter of Reprimand to the
contractor (applies if there is a failure to submit the Affidavits and/or the Affidavits are not
submitted timely; if the prime completes the No Anticipated DBE Trucking Affidavit, utilizes DBE
trucking and does not notify the CCO within seven days of the activity);

e 2nd Level Occurrence: ODI may withhold an estimate in the amount due to the DBE trucking
firm(s) that the Affidavit was not submitted for (applies if there is a failure to submit the Affidavits
and/or the Affidavits are not submitted timely; if the prime completes the No Anticipated DBE
Trucking Affidavit, utilizes DBE trucking and does not notify the CCO within seven days of the
activity );

e 3rd Level Occurrence: If a pattern of not submitting the Affidavit(s) persists or the Contractor has
falsified, misrepresented or withheld information, ODOT can pursue other remedies available by
law including suspension, revocation, and/or debarment.

Factors to be considered in issuing sanctions may include, but are not limited to the following:

o the Contractor’s past project practices;

e the magnitude and the type of offense;

o the degree of the Contractor’s culpability;

e any steps taken to rectify;

o the Contractor’s record of performance on other projects; and

e the number of times the Contractor has been previously sanctioned by ODOT.

COUNTING MATERIALS AND SUPPLIES PURCHASES FROM DBE MATERIALS AND SUPPLIES
VENDORS (MSVS)

The DBE MSV Directory is available within the Ohio Unified DBE Directory at
http://www.dot.state.oh.us/Divisions/ODI/SDBE/Pages/DBE-Directory.aspx (select MSV only).



http://www.dot.state.oh.us/Divisions/ODI/SDBE/Pages/DBE-Directory.aspx
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The Apparent Low Bidder/Awarded Contractor may meet a Disadvantaged Business Enterprise (DBE)
contract goal using DBE MSVs. The dollar amount of materials or supplies purchased from a DBE MSV
will usually not be fully countable towards the DBE contract goal. When including a DBE MSV on its DBE
Utilization Plan, the Bidder/Apparent Low Bidder/Awarded Contractor must only include the portion of the
dollar amount of which it is aware will count towards the DBE contract goal.

The Apparent Low Bidder/Awarded Contractor is responsible for performing any Good Faith Efforts
(GFEs) that may be necessary if it includes, in good faith, a DBE MSV on its DBE Utilization Plan and the
Apparent Low Bidder/Awarded Contractor becomes aware (or is made aware) that the materials or
supplies purchased from the DBE MSV are not countable to the extent previously believed.

The Bidder/Apparent Low Bidder/Awarded Contractor must seek information from DBE MSVs to allow it
to be sufficiently informed about the nature of the transaction and which scenario listed below applies.
The Apparent Low Bidder/Awarded Contractor must document this information on the DBE Affirmation
Form (https://www.transportation.ohio.gov/wps/portal/gov/odot/programs/business-economic-
opportunity/dbe/dbe-resources/pn-013-affirmation).

DBE MSV COUNTING SCENARIOS

e The purchase price of materials and supplies obtained from a DBE MSV may be fully countable
only if the DBE MSV:

o Manufactures the item(s), as indicated by the information provided by the DBE MSV
(subject to verification by the Department). A manufacturer DBE MSV is a firm that
operates or maintains a factory or establishment that produces, on the premises, the
materials, supplies, articles, or equipment required under the contract and of the general
character described by the specifications;

o Is certified in the correct (manufacturer) NAICS code(s) for the item(s); and

o Is certified in the correct MSV descriptor(s) for the item(s), if its manufacturing facility is
located in Ohio.

e The purchase price of materials and supplies obtained from a DBE MSV may be countable at
60% only if the DBE MSV:

o Does not manufacture the item(s);

o Owns, operates, or maintains a store, warehouse, or other establishment in which item(s)
of the general character described by the specifications and required under the contract
are bought, kept in stock, and regularly sold or leased to the public in the usual course of
business, as indicated by the information provided by the DBE MSV (subject to
verification by the Department) (See below for an exception to this requirement for items
that are considered bulk items.);

o Is an established, regular business that engages, as its principal business and under its
own name, in the purchase and sale or lease of the item(s);

o Is certified in the correct (wholesale or retail) NAICS code(s) for the item(s);

o Is certified in the correct MSV descriptor(s) for the item(s), if its store/warehouse/other
establishment is located in Ohio; and

o Does not drop-ship the item(s).

e The purchase price of materials and supplies that are considered bulk items (petroleum products,
steel, cement, gravel, stone, asphalt, and others that ODOT may consider to be bulk items) and
are obtained from a DBE MSV may be countable at 60% only if the DBE MSV:

o Delivers the item(s) using distribution equipment that it both owns (or for which it has a
long-term (1 year or more) lease) and operates with its regular (not ad hoc) employees,


https://www.transportation.ohio.gov/wps/portal/gov/odot/programs/business-economic-opportunity/dbe/dbe-resources/pn-013-affirmation
https://www.transportation.ohio.gov/wps/portal/gov/odot/programs/business-economic-opportunity/dbe/dbe-resources/pn-013-affirmation
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as indicated by the information provided by the DBE MSV (subject to verification by the
Department);

o Is an established, regular business that engages, as its principal business and under its

own name, in the purchase and sale of the item(s);

Is certified in the correct (wholesale or retail) NAICS code(s) for the item(s);

Is certified in the correct MSV descriptor(s) for the item(s), if located in Ohio;

Is certified in the correct trucking NAICS code(s); and

Does not drop-ship the item(s).

o O O O

e The purchase price of materials and supplies obtained from a DBE MSV but not in accordance
with any of the above scenarios is not countable, but the fees or commissions charged by the
DBE MSYV are countable if the DBE MSV:

o Is certified in NAICS code 425120 Wholesale Trade Agents and Brokers; and

o Convincingly explains how the Bidder/Apparent Low Bidder/Awarded Contractor benefits
by transacting business with it rather than directly with the non-DBE vendor from which
the DBE MSV is re-selling.

All credit toward DBE goals is conditional. Actual credit will be determined based upon invoices, receipts,
and/or transportation documents/bills of lading, which must be submitted to ODOT as they are received
throughout the course of the project.

PN 033 - 04/18/2008 - AS PER PLAN DESIGNATION - PROPOSAL NOTE

For the last several years the “As Per Plan” designation has been added to some item descriptions in the
proposal to assist the Contractors to easily identify standard items that have been altered by plan notes.

The “As Per Plan” designation has proven to be a very useful tool for the Contractors. However, its use
was never intended to relieve the Contractors of their responsibility to read, bid and construct all items in
accordance with all governing plan notes. Therefore, the absence of an “As Per Plan” designation on
some item descriptions in the proposal for which there are clear and controlling plan notes does not
relieve the Contractors of the responsibility to read, bid and construct those particular items in accordance
with the governing plan notes.

Be advised that the item descriptions in the bidding proposal must be read or interpreted with the
governing plan notes and the Ohio Department of Transportation Construction and Materials
Specifications. A claim based upon an “order of precedence” basis will be denied. In the event that a
conflict, either real or perceived, exists between the item description and the governing plan note, the
Contractors are to request clarification through the pre-bid process.

PN 038 - 10/15/2004 - UNRESOLVED FINDING FOR RECOVERY

The Contractor affirmatively represents to the Department that it is not subject to a finding for recovery
under Ohio Revised Code §9.24, or that it has taken the appropriate remedial steps required under §9.24
or otherwise qualifies under that section. The Contractor agrees that if this representation is deemed to
be false, the contract shall be void ab initio as between the parties to this contract, and any funds paid by
the state hereunder shall be immediately repaid to the Department, or an action for recovery may be
immediately commenced by the Department for recovery of said funds.

PN 039 - 10/15/2004 - ASSIGNMENT OF ANTITRUST CLAIMS IN STATE CONTRACT LANGUAGE
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It is the policy of the Ohio Department of Transportation that ODOT and the Contractor recognize that in
actual economic practice, overcharges resulting from antitrust violations are usually borne by ODOT. As
consideration for the Award of the Contract and intent to be legally bound, the Contractor acting herein by
and through the person signing this contract on behalf of the Contractor as a duly authorized agent,
hereby assigns, sells, conveys, and transfers to ODOT any and all right, title and interest to any and all
claims and causes of action the Contractor now has or hereafter requires under state or federal antitrust
laws provided that the claims or causes of action related to the goods or services that are the subject to
the contract. In addition, the Contractor warrants and represents that it will require any and all of its
subcontractors and first tier suppliers to assign any and all federal and state antitrust claims and causes
of action to ODOT. The provisions of this article shall become effective at the time ODOT executes this
contract without further acknowledgment by any of the parties.

All contracting entities shall assign their rights and responsibilities to ODOT for all antitrust claims and
causes of action regarding subcontractors.

PN 015 — 04/17/2020 - CONTRACT PROVISIONS FOR FEDERAL-AID CONSTRUCTION CONTRACTS

The required contract provisions for federal-aid construction contracts (contained in Form FHWA 1273
revised October 23, 2023 and located here) are hereby incorporated by reference as if rewritten herein.
Form FHWA-1273 shall be physically incorporated in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements and other agreement for supplies or services
related to a construction contract). The prime contractor shall be responsible for ensuring that the FHWA-
1273 is physically incorporated into all lower-tier subcontracts.

SANCTIONS AND ADMINISTRATIVE REMEDIES

Failure by the prime contractor to include the provisions of FHWA-1273 in their contract or in their lower-
tier subcontracts may result in the issuance of sanctions as follows:

1 st Tier: Letter of Reprimand

2 nd Tier: Damages equivalent to the daily liquidated damages amount found in section 108.07 for each
incident of non-compliance

3 rd Tier: If a pattern of paying damages persists or the Contractor has falsified, misrepresented or
withheld information, ODOT can pursue other remedies available by law including suspension,
revocation, and/or debarment.

Factors to be considered in issuing sanctions may include, but are not limited to the following:
- the magnitude and the type of offense;

- the degree of the Contractor’s culpability;

- any steps taken to rectify; and

- the Contractor’s record of performance on other projects

- the number of times the Contractor has been previously sanctioned by ODOT.

PN 017 - 10/15/2004 - FEDERALLY REQUIRED EEO CERTIFICATION CLAUSE

The Federally Required EEO Certification is required by the Equal Employment Opportunity Regulations
of the Secretary of Labor (41 CFR 60-1.7 (b) (1)), and must be submitted by bidders and proposed
subcontractors only in connection with contracts and subcontractors which are subject to the equal
opportunity clause. Contracts and subcontracts which are exempt from the equal opportunity clause are
set forth in 41 CFR 60-1.5. (Generally only contracts or subcontracts of $10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their
implementing regulations.


https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf
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Proposed prime contractors and subcontractors who have participated in a previous contract or
subcontract subject to the Executive Orders and have not filed the required reports should note that 41
CFR 60-1.7 (b) (1) prevents the award of contracts and subcontracts unless such contractor submits a
report covering the delinquent period or such other period specified by the Federal Highway
Administration or by the Director, Office of Federal Contract Compliance, U.S. Department of Labor.

PN 020- 4/15/2022- NOTICE OF REQUIREMENT OF AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY AND WORKFORCE DIVERSITY REQUIREMENTS ON ALL ODOT
ADMINISTERED FEDERALLY FUNDED PROJECTS

The Bidder’s attention is called to the affirmative action obligations required by the specifications set forth
in 23 CFR Part 230, 41 CFR Part 60, Executive Order 11246, Section 503, and the affirmative action
provisions of Vietham Era Veterans' Readjustment Assistance Act (VEVRAA) of 1974.

Workforce Utilization Goals

Utilization goals applicable to the project, expressed in percentages, for minority and female participation
for each construction craft can be found on ODOT’s website. These goals are based on 2010 census
data and represent the area, per craft, minority and female availability pool.

¢ Census Availability Percentages for minority and female workers by craft per county (applicable
to project):

http://www.dot.state.oh.us/Divisions/ContractAdmin/Contracts/Construction/CensusForAllCounties.xIsx

http://www.dot.state.oh.us/Divisions/ContractAdmin/Contracts/Construction/CensusForAllCounties.pdf

e Statewide utilization obligations/ goals for minority workers by county (applicable to each
project).

e Statewide utilization obligation/ goal for female workers is 6.9% and applies the same for each
county.

Source: US Department of Labor’s, Office of Federal Contract Compliance Programs,
Technical Assistance Guide for Construction Contractors (pp. 126 — 127)
Construction Contractors Technical Assistance Guide (dol.gov)
Ohio 064 Youngstown-Warren, OH:
SMSA (Standard Metropolitan Statistical Area) Counties:

9320 Youngstown - Warren, OH 9.4
OH Mahoning; OH Trumbull.
Non-SMSA Counties 6.7

OH Columbiana; PA Lawrence; PA Mercer.

065 Cleveland, OH:

SMSA Counties:
0080 Akron, OH 7.8
OH Portage; OH Summit.
1320 Canton, OH 6.1

OH Carroll; OH Stark.
1680 Cleveland, OH 16.1



http://www.dot.state.oh.us/Divisions/ContractAdmin/Contracts/Construction/CensusForAllCounties.xlsx
http://www.dot.state.oh.us/Divisions/ContractAdmin/Contracts/Construction/CensusForAllCounties.pdf
https://www.dol.gov/sites/dolgov/files/ofccp/Construction/files/ConstructionTAG.pdf
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OH Cuyahoga; OH Geauga; OH Lake; OH Medina.
4440 Lorain-Elyria, OH

OH Lorain.
4800 Mansfield, OH

OH Richland.
Non-SMSA Counties:

OH Ashland; OH Ashtabula; OH Coshocton; OH Crawford; OH Erie;
OH Holmes; OH Huron; OH Tuscarawas; OH Wayne.

066 Columbus, OH:
SMSA Counties:
1840 Columbus, OH

9.3

6.3

11.3

10.6

OH Delaware; OH Fairfield; Franklin; OH Madison; OH Pickaway.
Non-SMSA Counties

7.3

OH Athens; OH Fayette; OH Guernsey; OH Hocking; OH Jackson; OH Knox;
OH Licking; OH Marion; OH Meigs; OH Morgan; OH Morrow; OH Muskingum;
OH Noble; OH Perry; OH Pike; OH Ross; OH Scioto; OH Union; OH Vinton.

067 Cincinnati, OH:
SMSA Counties:
1640 Cincinnati, OH-KY-IN

11.0

IN Dearborn; KY Boone; KY Campbell; KY Kenton; OH Clermont; OH Hamilton;
OH Watrren.

3200 Hamilton - Middletown, OH

5.0

OH Buitler.
Non-SMSA Counties

9.2

IN Franklin; IN Ohio; IN Ripley; IN Switzerland; KY Bracken; KY Carroll;
KY Fleming; KY Gallatin; KY Grant; KY Lewis; KY Mason; KY Owen;

KY Pendleton; KY Robertson; OH Adams; OH Brown; OH Clinton; OH Highland.

068 Dayton, OH:
SMSA Counties:
2000 Dayton, OH

11.5

OH Greene; ON Miami; OH Montgomery; OH Preble.
7960 Springfield, OH

7.8

OH Champaign; OH Clark.
Non-SMSA Counties

9.9

OH Darke; OH Logan; ON Shelby.

069 Lima, OH:
SMSA Counties:
4320 Lima, OH

4.4

OH Allen; OH Auglaize; OH Putnam; OH Van Wert.
Non-SMSA Counties

3.5

OH Hardin; OH Mercer.

070 Toledo, OH:
SMSA Counties:
8400 Toledo, OH-MI

8.8

MI Monroe; OH Fulton; OH Lucas; OH Ottawa; OH Wood.
Non-SMSA Counties

7.3

MI Lenawee; OH Hancock; OH Henry; OH Sandusky; OH Seneca; OH Wyandot.
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The New Hire Definition for the purposes of on-the-job training and workforce utilization is as
follows:

An individual who has a break in service (not on an employer’s payroll) for a period of 12 months or
longer and the person affected is not a salaried employee but belongs to a union craft. Individuals
compensated for training or incidental work which does not cause a break in unemployment
compensation, i.e., paid by voucher check or petty cash, are considered new hires if the individual's break
in service is 12 months or longer.

The time frame for a new hire shall be associated with the first project worked for that contractor
regardless of whether it is public or private. When reporting a newly hired employee, the contractor shall
identify that employee as a new hire on that specific project only. Subsequent work, barring a break in
service of 12 months or more, would not qualify the employee as a new hire for that contractor.

Compliance: The Contractor's compliance shall be based on the implementation of affirmative action
obligations required by the specifications set forth in 23 CFR Part 230, and its good faith efforts to meet
these obligations. The hours of minority and female employment and training must be substantially
uniform throughout the length of the contract, and in each trade, and the Contractor shall make a good
faith effort to employ minorities and females on each of its projects. The transfer of minority or female
employees or trainees from Contractor to Contractor or from project to project for the sole purpose of
meeting the affirmative action obligations shall be a violation of the contract and regulations in 23 CFR
Part 230. The good faith efforts put forth by the contractor will be measured against the total work hours
performed.

Under FHWA, ODOT is the authority tasked with ensuring that the contractor adheres to the
aforementioned regulations. In addition to complying with the Required Contract Provisions, the
Contractor shall provide immediate written notification to ODOT when referral practices of the union(s)
with which the Contractor has a collective bargaining agreement impede the company's efforts to meet its
equal opportunity obligations.

The U.S. Department of Labor, Office of Federal Contract Compliance Programs (OFCCP), administers
and enforces equal employment opportunity laws that apply to Federal government contractors and
subcontractors supplying goods and services, including construction, to the Federal Government under
41 CFR Part 60, Executive Order 11246, Section 503, and the affirmative action provisions of VEVRAA.
The OFCCP monitors compliance with these laws primarily through compliance evaluations, during which
a compliance officer examines the contractor's affirmative action efforts and employment practices.
Under Executive Order 11246, the OFCCP may perform contract compliance reviews on contractors
involved with federally funded ODOT projects.

Requirements for affirmative action obligations governing OFCCP contract compliance reviews are those
listed in the Federal Register for the Economic Area.

Federal Register :: Government Contractors, Affirmative Action Requirements (2000)

Federal Register :: RIN 1250-AA10 (2020 updates)

Additional requirements for ODOT projects with state funding

The Ohio Department of Development (ODOD), Minority Business Division, is responsible for ensuring
state contractors implement and adhere to the State of Ohio’s affirmative action program pursuant to Ohio
Administrative Code (OAC) 123: Chapters 123:2-3-01 through 123:2-3-07. Specifically, this unit's
responsibilities includes the issuance of certificates of compliance under ORC 9.47 and 153.08
conducting project site visits, and compliance reviews (desk audits) to ensure contractors utilize minorities



https://www.federalregister.gov/documents/2000/11/13/00-28693/government-contractors-affirmative-action-requirements
https://www.federalregister.gov/documents/2020/11/10/2020-24858/rin-1250-aa10
https://gcc02.safelinks.protection.outlook.com/?url=http%3A%2F%2Fwww.das.ohio.gov%2FEod%2F123_2_3_02.htm&data=04%7C01%7CLynnette.Stevens%40dot.ohio.gov%7C8fde3d53e5f84bfe623308d9a46450cb%7C50f8fcc494d84f0784eb36ed57c7c8a2%7C0%7C0%7C637721573036721667%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C1000&sdata=9oZyHEvW5LQIXy3hjRqOKqy5HjhJK5YJVv%2FE9qiJ3ng%3D&reserved=0
https://gcc02.safelinks.protection.outlook.com/?url=http%3A%2F%2Fwww.das.ohio.gov%2FEod%2F123_2_3_02.htm&data=04%7C01%7CLynnette.Stevens%40dot.ohio.gov%7C8fde3d53e5f84bfe623308d9a46450cb%7C50f8fcc494d84f0784eb36ed57c7c8a2%7C0%7C0%7C637721573036731620%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C1000&sdata=Rkb9SQooxQVyk%2F6KZ70ClEKnJhMzgmWPYS4VbpMGauk%3D&reserved=0
https://gcc02.safelinks.protection.outlook.com/?url=https%3A%2F%2Fdas.ohio.gov%2FLinkClick.aspx%3Flink%3Dhttp%253a%252f%252fcodes.ohio.gov%252foac%252f123%25253A2-3%26tabid%3D1230%26portalid%3D0%26mid%3D4659&data=04%7C01%7CLynnette.Stevens%40dot.ohio.gov%7C8fde3d53e5f84bfe623308d9a46450cb%7C50f8fcc494d84f0784eb36ed57c7c8a2%7C0%7C0%7C637721573036731620%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C1000&sdata=eWo18gOz0m1UhatsZ1wXnCi4rrV3YqZ13fcMwl7S%2FnM%3D&reserved=0
https://gcc02.safelinks.protection.outlook.com/?url=https%3A%2F%2Fdas.ohio.gov%2FLinkClick.aspx%3Flink%3Dhttp%253a%252f%252fcodes.ohio.gov%252foac%252f123%25253A2-11%26tabid%3D1230%26portalid%3D0%26mid%3D4659&data=04%7C01%7CLynnette.Stevens%40dot.ohio.gov%7C8fde3d53e5f84bfe623308d9a46450cb%7C50f8fcc494d84f0784eb36ed57c7c8a2%7C0%7C0%7C637721573036741575%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C1000&sdata=vm5f6ZwQkK2LvgnFDuCAVLqIgAIWZSXudyNuuTwDYrE%3D&reserved=0
https://gcc02.safelinks.protection.outlook.com/?url=http%3A%2F%2Fwww.das.ohio.gov%2FEod%2FO.R.C.%25209.47.htm&data=04%7C01%7CLynnette.Stevens%40dot.ohio.gov%7C8fde3d53e5f84bfe623308d9a46450cb%7C50f8fcc494d84f0784eb36ed57c7c8a2%7C0%7C0%7C637721573036741575%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C1000&sdata=rFitsagvXK%2Bw4dYxwKsEcAwFMhbY0RQtZ2B%2B%2FZx5Uug%3D&reserved=0
https://gcc02.safelinks.protection.outlook.com/?url=http%3A%2F%2Fwww.das.ohio.gov%2FEod%2FO.R.C.%2520153.08.htm&data=04%7C01%7CLynnette.Stevens%40dot.ohio.gov%7C8fde3d53e5f84bfe623308d9a46450cb%7C50f8fcc494d84f0784eb36ed57c7c8a2%7C0%7C0%7C637721573036751533%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C1000&sdata=%2BdJqhyR8TBYodQQ1nEvDCGDPmotLKIu5g4bD0icGzJ4%3D&reserved=0

12
Project No. 240187

and women in the construction trades, and maintain a working environment free of discrimination,
harassment, and intimidation. The ODOD may perform contract compliance reviews on contractors
involved with state or state assisted projects. Requirements for affirmative action obligations governing
ODOD contract compliance reviews are those listed in OAC 123:2-3-02, for the Metropolitan Statistical
Area in which a project is located.

All prime and subcontractors regardless on the number of employees or the state contract
amount are required to submit monthly utilization reports (Input Form 29) to the Ohio
Department of Development covering the contractor’s total workforce within the state of
Ohio (private sector and public sector projects). The reports must be filed electronically
by the 10th of each month, beginning with the contract award and continuing until the
contractor or subcontractor completes performance of the contract, as set forth in OAC
123:2-9-01.

[-29 monthly reports must be submitted via the Ohio Business Gateway portal:
https://ohio.qgov/wps/portal/gov/site/business/resources/ohio-business-gateway / Ohio
Business Gateway | Ohio.gov | Official Website of the State of Ohio

Steps to Submit the 1-29 Form:

Visit Ohio Business Gateway

Log in using username and password (OH|ID)

Ensure "Equal Opportunity Division" is among available service areas

Ensure "Input 29" is among available transactions

Select "Input 29" and complete the form

Click "File" button on the Summary page to see a confirmation page

Submit supporting documentation (if required) to: das-eod.bccu@das.ohio.gov

NogakwdnrE

I-29 reports are used by ODOT to create monthly utilization work hour reports to monitor adherence to on-
the-job training requirements and workforce diversity requirements. Prime Contractors and
Subcontractors shall provide monthly utilization work hour reports for the contractor's or subcontractor's
total workforce within the state of Ohio to the compliance officer of the contracting agency (ODOT). A
contractor's or subcontractor's failure to submit a monthly utilization work hour report shall be a basis for
invoking any of the sanctions set forth in rule 123:2-7-01 of the Ohio Administrative Code.

FEDERAL WORKFORCE DIVERSITY REQUIREMENTS

Affirmative Action and Equal Employment Opportunity requirements apply to federal transportation
projects over $10,000 (41 CFR 60-4 and Executive Order 11246). As a part of these requirements, there
are workforce goals for female and minority workers. There is a statewide goal of 6.9% for female
workers on all projects over $10,000 and the goal for minority workers varies by county. (See availability
and goal information in links on page 1). All Prime Contractors are required to meet the workforce
diversity goals by the end of a project.

ODOT will monitor the progress toward meeting these goals throughout the life of the project. The totality
of the project workforce hours (including the various trades utilized) must be met and complied with by the
Prime and Subcontractors. ODOT will monitor compliance using the following process:


https://gcc02.safelinks.protection.outlook.com/?url=https%3A%2F%2Fohio.gov%2Fwps%2Fportal%2Fgov%2Fsite%2Fbusiness%2Fresources%2Fohio-business-gateway&data=04%7C01%7CLynnette.Stevens%40dot.ohio.gov%7C8fde3d53e5f84bfe623308d9a46450cb%7C50f8fcc494d84f0784eb36ed57c7c8a2%7C0%7C0%7C637721573036761490%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C1000&sdata=fZ8KSkdrHBxX9jpCXNoTQAVR1Hfygfj9451VAluwSpA%3D&reserved=0
https://ohio.gov/wps/portal/gov/site/business/resources/ohio-business-gateway
https://ohio.gov/wps/portal/gov/site/business/resources/ohio-business-gateway
https://gcc02.safelinks.protection.outlook.com/?url=https%3A%2F%2Fdas.ohio.gov%2FLinkClick.aspx%3Flink%3Dhttp%253a%252f%252fbusiness.ohio.gov%252f%26tabid%3D1233%26portalid%3D0%26mid%3D4663&data=04%7C01%7CLynnette.Stevens%40dot.ohio.gov%7C8fde3d53e5f84bfe623308d9a46450cb%7C50f8fcc494d84f0784eb36ed57c7c8a2%7C0%7C0%7C637721573036771443%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C1000&sdata=e5VYZCjY9BN1bBaH3cVlS9pzxMzObHGZpqUnXetMNcY%3D&reserved=0
mailto:das-eod.bccu@das.ohio.gov
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Present quarterly reports showing the percentage of female and minority workers hired by Prime
Contractors and Subcontractors on projects. The reports will be generated using certified payroll
receipts entered through the AASHTOWare Civil Rights & Labor (CRL) system. These reports will be
referred to as “CRL reports”;

The CRL reports will be distributed by ODOT’s ODI Division or the Project Manager at project
progress meetings on a quarterly basis;

If female and/or minority workforce goals at not being met, ODOT’s ODI Division will offer a list of
organizations that focus on recruiting a diverse workforce. This list can be used as a resource for the
Prime Contractors, Subcontractors, and/or Unions.

A Good Faith Efforts (GFE) check list will be provided to the Prime Contractor at the end of the project.
(See copy below, pp. 6-9, or on line at:
https://www.transportation.ohio.gov/wps/portal/gov/odot/programs/eeo/01-gfe-checklist

4)

5)

6)

The Contractor must complete and return the GFE check list within 30 days of receipt to the Project
Manager (PM). The PM will forward the check list to the ODI Outreach Manager (OM) for review. The
OM will forward the check list to ODI Outreach Administrator (OA) who will forward it to the ODI Good
Faith Efforts Review Committee for final approval.

The ODI Good Faith Efforts Review Committee will determine whether the good faith efforts checklist
is acceptable within 10 days of receiving the checklist from the Prime Contractor or Project Manager
and will inform the Contractor of the decision.

If the GFE checklist is not acceptable, the Prime Contractor will continue to make efforts to meet the
female and minority workforce goals on future projects that ODOT monitors.

ODOT staff that will be involved in determining if GFE checklists are acceptable include:

ODOT Division of Opportunity, Diversity, & Inclusion (ODI) staff 2-4

ODOT District staff (Project Manager and/or Project Engineer) 1-2

ODOT Central Office staff (Office of Construction Administration, Alternative | 3
Delivery, & Local Programs)

7

8)

Additionally, at the end of the project, if the workforce diversity goals are not met, ODOT will meet
with the Contractor to discuss efforts that the Contractor can take to meet the diversity workforce
goals on the next project over $20M awarded to the Contractor that will be monitored by ODOT.
These discussion efforts will be acknowledged by ODOT and made a part of the Contractor’s overall
GFE documentation.

If the Contractor does not meet the female and minority workforce goals on the next project over
$20M that ODOT monitors, a letter will be sent to the CEO of the Prime and Sub Contractors
informing them of their company’s lack of progress in meeting the project’s total workforce utilization
goals and inviting the CEO, or his/her representative(s), to talk with ODOT'’s leadership regarding any
concerns. The minutes from this meeting will be kept on file as a part of the company’s Good Faith
Efforts.


https://gcc02.safelinks.protection.outlook.com/?url=https%3A%2F%2Fwww.transportation.ohio.gov%2Fwps%2Fportal%2Fgov%2Fodot%2Fprograms%2Feeo%2F01-gfe-checklist&data=04%7C01%7CLynnette.Stevens%40dot.ohio.gov%7C4a0be2afb43447c5567608d9c93fcbc1%7C50f8fcc494d84f0784eb36ed57c7c8a2%7C0%7C0%7C637762098096783027%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C3000&sdata=ZZ%2Fk9iemJdmAogrlZkFxOlts7g2fRqY5DNNphrRO9BA%3D&reserved=0
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Dispute Process

During the life of the project, if there is a disagreement by the Prime Contractor with the female and/or
minority workforce percentages provided in a CRL report, the Prime Contractor can make a request,
through the Project Manager, to meet with ODOT ODI staff to discuss discrepancies and obtain more
information regarding the process ODOT uses to produce the CRL reports.

Good Faith Efforts Committee

The Good Faith Efforts (GFE) Committee shall be responsible for monitoring and approving the GFE
Checklist and supporting documentation submitted by the Prime Contractor showing efforts made to meet
the female and minority workforce goals on ODOT projects that are being monitored.

The Committee members shall be responsible for:

1) Working with the ODI staff to review and approve the GFE check lists submitted by the Prime
Contractor and informing the Prime if the check list and documentation are approved or not.

2) Accessing/ Reviewing CRL reports from the SharePoint portal that shall be created by ODI staff.

3) Saving all GFE documentation on the Share Point portal created by the ODI Division.
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Q) OHIO DEPARTMENT OI i ) ) )
@ TRANSPORTATION PN 20: Workforce Diversity Requirements - Good Faith Efforts

(GFE) Checklist*

*Please return this form and supporting documentation (when applicable) to the ODOT project
manager within 30 days of receipt.

« ODOT’s Proposal Note 20 outlines the Affirmative Action and Equal Opportunity requirements for the
federal and state funded transportation projects over $10,000. As a part of these requirements, there
are workforce goals for female and minority workers. ODOT is renewing its efforts to monitor these
goals. There is a statewide goal of 6.9% for female workers on all projects over $10,000 and the goal
for minority workers varies by county. All Prime Contractors and Subcontractors are required to meet
the goals by the end of project.

« Prime Contractors are required to complete and return this Good Faith Efforts (GFE) Checklist
(including information for subcontractors when possible) as indicated above. When the GFE
Checklist is received, the Project Manager and/or Regional Outreach Manager will inform the Prime
Contractor(s) within 30 days if the GFE check list is approved by the GFE Review Committee and
discuss additional steps that can be taken to meet the workforce diversity goals (if applicable).

< ODOT’s ODI Division (Office of Outreach) will be responsible for monitoring progress toward meeting
the workforce diversity goals.

[In the following sections- check all that apply, including v' o Prime Contractor and/or v o
Subcontractor(s)]

Outreach events:

o In the past three months, the o Prime Contractor(s) / o Subcontractor(s) attended outreach/recruiting
events to increase women, minorities, and disadvantaged persons in the workplace. [Please provide a
copy of documentation of at least one of these outreach efforts with this form].

Outreach contacts:

o Which agencies, professional/trade groups, job fairs, training classes, minority and women
organizations, workforce development agencies were contacted by the o Prime Contractor(s) and o
Subcontractor(s) in order to recruit minorities, women and disadvantaged persons in the workplace? Use
additional paper if needed. Provide approximate dates and names of individuals contacted through this
process.
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Current employees:
o The o Prime Contractor(s) / o Subcontractor(s) have connected with current minority and female
employees to gain referrals on other minority and female applicants.

Company recruitment efforts:

o The o Prime Contractor(s) / o Subcontractors maintain a database/ spreadsheet/ list of minority,
female, and disadvantaged applicants who want to work at the company and applied for employment in
the past. The database was utilized to contact those applicants when hiring/ employment opportunities
arose. [Please provide a copy of the list with this form- without private or confidential information.]

o The aforementioned database/ list includes women and minorities referred by unions, community
organizations, schools, workforce development agencies, and other recruitment sources.

o The o Prime Contractor(s) / o Subcontractors informed the aforementioned recruitment partners when
employment opportunities arose.

o The o Prime Contractor(s) / o Subcontractors sought to include qualified minorities and women in any
apprenticeship programs in which the contractor participates.

o The o Prime Contractor(s) / o Subcontractors have advertised in news media oriented towards women
and minorities.

o The Prime Contractor(s) reached out to their subcontractor(s) to vet the subcontractors’ ability to hire
women and minority workers, before the project began or as the project progressed.

Request to union hall:

o If the o Prime Contractor(s) / o Subcontractors are unionized and did not meet the female or minority
workforce goal, the union hall was informed of the short fall and a request was made to the union hall for
female and minority workers.

o The o Prime Contractor(s) / o Subcontractors documented if an individual was sent to the union hiring
hall for referral and was not referred back to the contractors by the union or was not hired by the
contractors; and the reason why.

The criteria ODOT will use to determine if GFEs are sufficient include the following:

o The extent that women and minorities are available within a reasonable area of recruitment
o The potential resources for effective recruitment o Geographic location of project

o Type of work o Duration of the contract o Dollar value of the contract

Feel free to attach an additional document if more space is needed to note Good Faith Efforts that have
been used or will be used:
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Person completing this form (name, company, and title)

| certify that the information provided on this form and supporting documentation (when
applicable) is true and correct to the best of my knowledge.

Print Name:

Signature:

Company Name:

Position/Title:

Date:

** Please note that this checklist is subject to revisions over time, as updates are needed**

For office use only: GFE Checklist approval/ denial by ODOT

Regional Outreach Manager Name

Project Manager Name

o Approve GFE Checklist

o Do not approve
(request additional documentation)

o Approve GFE Checklist

o Do not approve
(request additional documentation)

ODOT ODI Deputy Director Name

(if applicable)

ODOT ODI Administrator Name

(if applicable)

o Approve GFE Checklist

o Do not approve
(request additional information)

o Approve GFE Checklist

o Do not approve
(request additional information)

Committee Member, ODI Administrator Name

(if applicable)

Committee Member, Central Office Staff Name

(if applicable)

o Approve GFE Checklist

o Do not approve
(request additional information)

o Approve GFE Checklist

o Do not approve
(request additional information)
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|

ODOT, Central Office Staff Name

(if applicable)

ODOT, Central Office Staff Name

(if applicable)

o Approve GFE Checklist

o Do not approve
(request additional information)

o Approve GFE Checklist

o Do not approve
(request additional information)

ODOT ODI Staff Name

(if applicable)

ODOT ODI Staff Name

(if applicable)

o Approve GFE Checklist

o Do not approve
(request additional information)

o Approve GFE Checklist

o Do not approve
(request additional information)

ODOT ODI Staff Name

(if applicable)

ODOT ODI Staff Name

(if applicable)

o Approve GFE Checklist

o Do not approve
(request additional information)

o Approve GFE Checklist

o Do not approve
(request additional information)

PN 029 — 01/20/2023- ON THE JOB TRAINING (OJT) PROVISIONS The primary objective of the OJT
Program is to offer equal opportunity for the training and upgrading of minorities, women, and
disadvantaged persons toward journeyperson status in the highway construction trades, and to establish
a plentiful and well diverse pool of skilled workers for the highway construction industry.

The Contractor shall adhere to all requirements of the OJT Program as set forth in the most recent
version of the ODOT On the Job Training Program Plan located here OJT+Program+Plan+2020+Final+-
+12.16.2020.pdf (ohio.gov) and incorporated in its entirety herein by reference.

FHWA 1391 PROVISIONS: The FHWA annual Equal Employment Opportunity (EEO) Report is required
for all federal-aid construction contracts (as required by Form FHWA-1273 and 23 CFR Part 230, Subpart
C). The annual EEO Report collects employment data, specifically highlighting employment of
racial/ethnic minorities and women, from all construction contractors with active federal-aid contracts
valued at $10,000 or more (except for those contracts awarded under 23 U.S.C. 117), during the



https://www.govinfo.gov/link/uscode/23/117
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designated reporting period. Accurate reporting of data is imperative in order to maintain federal funding
for future ODOT Federal-Aid Highway Construction projects.

Records and Reports: The contractor shall maintain records as necessary to document compliance with
the EEO requirements. Such records shall be retained for a period of three years following the date of the
final payment to the contractor for all contract work. These records shall be available at reasonable times
and places for inspection by authorized representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and nonminority group members and women
employed in each work classification on the project;

(2) The progress and efforts being made in cooperation with unions, when applicable, to increase
employment opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring, training, qualifying, and upgrading
minorities and women.

b. The contractors and subcontractors will submit an annual report to the contracting agency each
July for the duration of the project indicating the number of minority, women, and nonminority group
employees currently engaged in each work classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should represent the project work force on board
in all or any part of the last payroll period preceding the end of July. If on-the-job training is being required
by special provision, the contractor will be required to collect and report training data. The employment
data should reflect the work force on board during all or any part of the last payroll period preceding the
end of July.

SANCTIONS AND ADMINISTRATIVE REMEDIES

Failure by the prime contractor and sub-contractors to submit the provisions of FHWA-1391 by the dates
provided by the administrating agency in their contract, or in their lower tier subcontracts, may result in
the issuance of sanctions as follows:

1st Tier: Damages equivalent to the administrative fee’s amount of ($100/day) established in section
109.12 for each incident of non-compliance, beginning the 1st day after the deadline date established in
the 2d written request for submittal of the FHWA 1391 Report.

2 Tier: If a pattern of occurring administrative fee’s persists or the Contractor has falsified,
misrepresented or withheld information, ODOT can pursue other remedies available by law including
suspension, revocation, and/or debarment.

Factors to be considered in issuing sanctions may include, but are not limited to the following:
the magnitude and the type of offense;
the degree of the Contractor’s culpability;
any steps taken to rectify; and
the Contractor’s record of performance on other projects
the number of times the Contractor has been previously sanctioned by ODOT.

SUGGESTED SUB AGREEMENT LANGUAGE - FEDERAL-AID CONTRACTS
Suggested language for the federal-aid Prime Contractor to include in its subcontractor agreements:

As a Subcontractor, and/or trucking firm, you are contractually obligated to comply with the state
administrating agency request for the submittal of the FHWA 1391 - Contractors Annual Equal
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Employment Opportunity (EEO) Report. It should reflect the total employment on all Federal-Aid Highway
Projects in the State as of July 31st. The staffing figures to be reported should represent the project work
force on board in all or any part of the last payroll period preceding the end of July. The staffing figures to
be reported in Table A should include journey-level men and women, apprentices, and on-the-job
trainees. Staffing figures to be reported in Table B should include only apprentices and on-the-job
trainees as indicated.

All lower-tier Subcontractor (DBE and non-DBE), and trucking firm (DBE and non-DBE) sub agreements
must include this EEO reporting obligation.

PN 026 - 10/15/2004 - CERTIFICATION OF NONSEGREGATED FACILITIES

(a) A Certification of Nonsegregated Facilities, as required by the May 9, 1967, Order of the Secretary of
Labor (32 F.R. 7439, May 19, 1967) on Elimination of Segregated Facilities (is included in the proposal
and must be submitted prior to the award of a Federal-aid highway construction contract exceeding
$10,000 which is not exempt from the provisions of the Equal Opportunity clause).

(b) Bidders are cautioned as follows: By signing this bid, the bidder will be deemed to have signed and
agreed to the provisions of the “Certification of Nonsegregated Facilities" in this proposal. This
certification provides that the bidder does not maintain or provide for his employees facilities which are
segregated on a basis of race, creed, color, or national origin, whether such facilities are segregated by
directive or on a de facto basis. The certification also provides that the bidder will not maintain such
segregated facilities.

(c) Bidders receiving Federal-aid highway construction contract awards exceeding $10,000 which are not
exempt from the provisions of the Equal Opportunity clause, will be required to provide for the forwarding
of the following notice to prospective subcontractors for construction contracts and material suppliers
where the subcontracts or material supply agreements exceed $10,000 and are not exempt from the
provisions of the Equal Opportunity clause.

"Notice to Prospective Subcontractors and Material Suppliers of Requirement for Certification of
Nonsegregated Facilities" -

(a) A Certification of Nonsegregated Facilities as required by the May 9, 1967, Order of the Secretary of
Labor (32 F.R. 7439, May 19, 1967) on Elimination of Segregated Facilities, which is included in the
proposal, or attached hereto, must be submitted by each subcontractor and material supplier prior to the
award of the subcontract or consummation of a material supply agreement if such subcontract or
agreement exceeds $10,000 and is not exempt from the provisions of the Equal Opportunity clause.

(b) Subcontractors and material suppliers are cautioned as follows: By signing the subcontract or
entering into a material supply agreement, the subcontractor or material supplier will be deemed to have
signed and agreed to the provisions of the "Certification of Nonsegregated Facilities" in the subcontract or
material supply agreement. This certification provides that the subcontractor or material supplier does not
maintain or provide for his employees facilities which are segregated on the basis of race, creed, color, or
national origin, whether such facilities are segregated by directive or on a de facto basis. The certification
also provides that the subcontractor or material supplier will not maintain such segregated facilities.

(c) Subcontractors or material suppliers receiving subcontract awards or material supply agreements
exceeding $10,000 which are not exempt from the provisions of the Equal Opportunity clause will be
required to provide for the forwarding of this notice to prospective subcontractors for construction
contracts and material suppliers where the subcontracts or material supply agreements exceed $10,000
and are not exempt from the provisions of the Equal Opportunity clause.
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PN 031 - 07/21/2023 - PROMPT PAYMENT - ODOT-LET CONSTRUCTION PROJECTS

Prompt payment requirements apply to ODOT (the Department) and, by extension, its Prime Contractors
and Subcontractors (including DBEs and non-DBEs and including traditional subcontractors as well as
material suppliers and trucking firms, collectively referred to herein as Subcontractors). The State of
Ohio’s laws related to prompt payment are published in Ohio Revised Code (ORC) 4113.61. ORC
4113.61 applies to all contracts. The Prime Contractor must comply with this Proposal Note, ORC
4113.61, C&MS 107.21 and, for contracts with U.S. Department of Transportation financial assistance
(i.e., federally-funded contracts), Title 49, Part 26, Section 29 of the Code of Federal Regulations (CFR)
(i.e., 49 CFR 26.29).

The Department monitors the payments made by Prime Contractors and Subcontractors for compliance
with this Proposal Note, ORC 4113.61, C&MS 107.21 and, for federally funded contracts, 49 CFR 26.29.
To facilitate this monitoring, the Department requires Prime Contractors to report their remitted payments
to specified Subcontractors, and Subcontractors to report their remitted payments to specified lower-tier
Subcontractors, as follows.

e Prime Contractors must report remitted payments to subcontractors (DBE/EDGE and non-
DBE/EDGE), suppliers (DBE/EDGE only, unless the supplier sublets to a lower-tier DBE/EDGE
firm), and trucking firms (DBE/EDGE only, unless the trucking firm sublets to a lower-tier
DBE/EDGE firm) (collectively, Subcontractors).

e Subcontractors must report remitted payments to lower-tier subcontractors (DBE/EDGE and non-
DBE/EDGE), suppliers (DBE/EDGE only), and trucking firms (DBE/EDGE only) (collectively,
“Lower-tier Subcontractors”).

The Prime Contractor must report remitted payments to Subcontractors within 10 calendar days of each
payment it receives from the Department. Each Subcontractor must report remitted payments to Lower-
tier Subcontractors within 10 calendar days of receipt of each payment received from the Prime
Contractor. Payers must report return of retainage (and/or other amounts withheld) within 10 calendar
days of release to the payee. Payment is defined as: issuing Electronic Funds Transfer (EFT) or putting a
check in the mail to a subcontractor. The 10 calendar day requirement is met the date that the payment is
issued to the subcontractor, not received.

All subcontractor payment reporting must take place within the Signet® application. Signet is a third-party
service supported by the vendor for usage by the Prime Contractor and subcontractors. Signet is only a
reporting tool; it does not process financial transactions. ODOT does not provide direct technical support
for Signet.

All projects that have at least one Subcontractor are required to use Signet. Anyone needing access to
Signet must submit a request to signet-support@infotechinc.com. Licensing and usage fees for the Signet
service are incidental to the Project. The Signet vendor will charge a set fixed fee of $1,000 per each
Contract requiring Signet regardless of Contract value, Contract duration, or number of subcontractors.
Prime Contractors are responsible for obtaining a Project-specific Signet license regardless of the number
of Subcontractor payments made. The Prime Contractor shall be responsible for paying this fee to the
Signet vendor. Helpful information on reporting Subcontractor payments in Signet may be found (as of
the date of this Proposal Note) at https://infotechinc.zendesk.com (click Signet).
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If a Prime does not anticipate having at least one subcontractor, they are not required to obtain a Signet
license for that project. However, at any point in the life of the contract the Prime determines that there
will be a Subcontractor, they have 10 days to notify the Department and obtain a Project-specific Signet
license.

If any contractor or Subcontractor has not previously worked on an ODOT project and/or does not have a
AASHTOWare Project™ - Civil Rights & Labor (CRL) account, that contractor or Subcontractor must
request a CRL account by emailing DOT.Helpdesk@dot.ohio.gov. CRL feeds into Signet and vice versa,
so contractors and Subcontractors MUST have accounts for both systems.

Prime Contractors and Subcontractors shall not record or verify payments in CRL for Projects
requiring Signet.

The payer (whether Prime Contractor or Subcontractor) must report the following information:

1.) The name of the payee;

2.) The dollar amount of the payment to the payee;

3.) The date the payee was paid;

4.) The retainage or other amount withheld (if any), and the reason for the withholding (if other than
for retainage).

5.) For DBEs, the purpose of the payment (e.g., subcontracting, trucking, supply (manufacturer),
supply (regular dealer), supply (broker).

6.) Anything else Signet asks for.

The payer must report its return of retainage (and/or other amounts withheld) in separate, standalone
payment entries (i.e., without being commingled with a payment for work performed or materials
supplied).

Subcontractors and Lower-tier Subcontractors must verify, in Signet, each payment reported by a payer
within 10 calendar days of the payment being reported by the payer. This verification includes whether
the payment was received, and if so, whether it was as expected or not.

The Prime Contractor must include the above prompt payment and reporting requirements in all
Subcontractor (DBE/EDGE and non-DBE/EDGE), supplier (DBE/EDGE only, unless the supplier sublets
to a lower-tier DBE/EDGE firm), and trucking firm (DBE/EDGE only, unless the trucking firm sublets to a
lower-tier DBE/EDGE firm) agreements that it enters into and further require that all such subcontractors
include the same prompt payment and reporting obligation in their lower-tier Subcontractor (DBE/EDGE
and non-DBE/EDGE), supplier (DBE/EDGE only), and trucking firm (DBE/EDGE only) agreements. The
project specific Signet license is applicable to all Project subcontracts and subcontractors.

Note: Payments made to non-DBE/EDGE suppliers and trucking firms need not be reported. However, as
required in C&MS 107.21 and in accordance with ORC 4113.61, contractors are required to make
payment to each subcontractor and supplier within 10 calendar days after receipt of payment from the
Department for work performed or materials delivered or incorporated into the project—this requirement
includes non-DBE/EDGE suppliers and trucking firms. If a contractor does not comply with this
requirement, penalties in accordance with ORC 4113.61 may apply.
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SUGGESTED SUB AGREEMENT LANGUAGE - FEDERAL-AID CONTRACTS
Suggested language for the federal-aid Prime Contractor to include in its subcontractor agreements:

As a Subcontractor, supplier* and/or trucking firm*, you (the payee) must verify receipt of
payments from the Prime Contractor. This verification must be performed within the Signet
application. You must verify each payment within 10 calendar days of the payment being reported
by the Prime Contractor. This verification includes whether the payment was received, and if so,
whether it was as expected or not. Furthermore, you must report payments to your lower-tier
Subcontractors (DBE and non-DBE), suppliers (DBE only), and trucking firms (DBE only). The
payment data reported must include any retainage (and/or other amounts) withheld and any
previously withheld amounts released. You must report payments within 10 calendar days of
receipt of each payment received from the Prime Contractor. You must also report return of
retainage (and/or other amounts withheld) within 10 calendar days of release to the payee. Your
payees must then verify each payment reported by you (the payer) within 10 calendar days of the
payment being reported. Your lower-tier Subcontractor (DBE and non-DBE), supplier (DBE only),
and trucking firm (DBE only) sub agreements must include this prompt payment and reporting
obligation.

If you have not previously worked on an ODOT project and/or do not have an AASHTOWare
Project™ - Civil Rights & Labor (CRL) account, you must request a CRL account by emailing
DOT.Helpdesk@dot.ohio.gov. CRL feeds into Signet and vice versa, so you MUST have
accounts for both systems.

Suggested language for the subcontractor to include in its lower-tier sub agreements:

As a lower-tier subcontractor (DBE or non-DBE), supplier (except non-DBE) and/or trucking firm
(except non-DBE), you (the payee) must verify receipt of payments from the payer (i.e., the
maker of this sub agreement with you). This verification must be performed within the Signet
system. Payees must verify each payment reported by the payer within 10 days of the payment
being reported. This verification includes whether the payment was received, and if so, whether it
was as expected or not.

Anyone needing access to Signet may submit a request to signet-support@infotechinc.com.

If you have not previously worked on an ODOT project, and/or do not have an AASHTOWare
Project™ - Civil Rights & Labor (CRL) account, you must request a CRL account by emailing
DOT.Helpdesk@dot.ohio.gov. CRL feeds into Signet and vice versa, so you MUST have
accounts for both systems.

SUGGESTED SUB AGREEMENT LANGUAGE — NON-FEDERAL-AID CONTRACTS
Suggested language for the non-federal-aid Prime Contractor to include in its subcontractor agreements:
As a Subcontractor, supplier* and/or trucking firm*, you (the payee) must verify receipt of

payments from the Prime Contractor. This verification must be performed within the Signet
application. You must verify each payment within 10 calendar days of the payment being reported
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by the Prime Contractor. This verification includes whether the payment was received, and if so,
whether it was as expected or not. Furthermore, you must report payments to your lower-tier
Subcontractors (EDGE and non-EDGE), suppliers (EDGE only), and trucking firms (EDGE only).
The payment data reported must include any retainage (and/or other amounts withheld) and any
previously withheld amounts released. You must report payments within 10 calendar days of
receipt of each payment received from the Prime Contractor. You must also report return of
retainage (and/or other amounts withheld) within 10 calendar days of release to the payee. Your
payees must then verify each payment reported by you (the payer) within 10 days of the payment
being reported. Your lower-tier Subcontractor (EDGE and non-EDGE), supplier (EDGE only), and
trucking firm (EDGE only) sub agreements must include this prompt payment and reporting
obligation.

If you have not previously worked on an ODOT project and/or do not have an AASHTOWare
Project™ - Civil Rights & Labor (CRL) account, you must request a CRL account by emailing
DOT.Helpdesk@dot.ohio.gov. CRL feeds into Signet and vice versa, so you MUST have
accounts for both systems.

Suggested language for the subcontractor to include in its lower-tier sub agreements:

As a lower-tier subcontractor (EDGE or non-EDGE), supplier (except non-EDGE) and/or trucking
firm (except non-EDGE), you (the payee) must verify receipt of payments from the payer (i.e., the
maker of this sub agreement with you). This verification must be performed within the Signet
application. Payees must verify each payment reported by the payer within 10 days of the
payment being reported. This verification includes whether the payment was received, and if so,
whether it was as expected or not.

If you have not previously worked on an ODOT project, and/or do not have an AASHTOWare
Project™ - Civil Rights & Labor (CRL) account, you must request a CRL account by emailing
DOT.Helpdesk@dot.ohio.gov. CRL feeds into Signet and vice versa, so you MUST have
accounts for both systems.

SANCTIONS AND ADMINISTRATIVE REMEDIES

PROMPT PAYMENT

Failure by the Prime Contractor to follow Prompt Payment requirements may result in the issuance of
sanctions listed below. The Prime Contractor may also receive the below sanctions if any of their
Subcontractors fail to follow Prompt Payment requirements.

e 1st Level Occurrence: The Department will issue a Letter of Reprimand to the Prime Contractor
(applies if there is a failure to report payments in the Signet system and/or failure to timely pay
subcontractor(s));

e 2nd Level Occurrence: The Department may withhold an estimate in the amount due to the
subcontractor(s) that was not reported or paid (applies if there is a failure to report payments in
the Signet system and/or failure to timely pay subcontractor(s));

o If a Prime Contractor receives a 1t Level Occurrence reprimand for a project, all
subsequent Prompt Payment violations on that project (same or different subcontractor)
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may result in withholding. In this situation, no 15t Level Occurrence reprimand letters will
be sent.

3rd Level Occurrence: The Prime Contractor may be required to pay interest in the amount of
18% per annum of the payment due, beginning on the eleventh day following the receipt of
payment from the owner and ending on the date of full payment of the payment due plus interest
(applies if a pattern of not paying subcontractor(s) persists or the Contractor has falsified,
misrepresented or withheld information, ODOT can pursue other remedies available by law
including suspension, revocation and/or debarment).

Factors to be considered in issuing sanctions may include, but are not limited to the following:

the Contractor’s past project practices;

the magnitude and the type of offense;

the degree of the Contractor’s culpability;

any steps taken to rectify;

the Contractor’s record of performance on other projects; and

the number of times the Contractor has been previously sanctioned by ODOT.

RETURN OF RETAINAGE

Failure by the Prime Contractor to follow Return of Retainage requirements may result in the issuance of
sanctions listed below. The Prime Contractor may also receive the below sanctions if any of their
Subcontractors fail to follow Return of Retainage requirements.

1st Level Occurrence: The Department will issue a Letter of Reprimand to the Prime Contractor
(applies if there is a failure to report retainage being held in the Signet system and/or failure to
timely return retainage;

2nd Level Occurrence: The Department may withhold an estimate in the amount of retainage due
to the subcontractor(s) (applies if there is a failure to report retainage being held in the Signet
system and/or failure to timely return retainage;

o If a Prime Contractor receives a 1t Level Occurrence reprimand for a project, all
subsequent Return of Retainage violations on that project (same or different
subcontractor) may result in withholding. In this situation, no 1st Level Occurrence
reprimand letters will be sent.

o Repeat Occurrences: Continued non-compliance is a material breach of contract and will
be treated as such. ODOT can pursue other remedies available by law including
suspension, revocation and/or debarment.

Factors to be considered in issuing sanctions may include, but are not limited to the following:

the Contractor’s past project practices;
the magnitude and the type of offense;
the degree of the Contractor’s culpability;
any steps taken to rectify;
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e the Contractor’s record of performance on other projects; and
e the number of times the Contractor has been previously sanctioned by ODOT.

PN 046 - 10/15/2004 - SUBCONTRACT AGREEMENTS

Prime contractors will not be required to submit executed C-92s with their subcontract agreements for
Disadvantaged Business Enterprises (DBE) subcontractors prior to the execution of the prime contract
with ODOT. The prime contractor must only furnish to the Department subcontract agreements from the
DBE subcontractors with whom they propose to utilize to fulfill the project goal. Again, this requirement is
at the time of contract execution with ODOT.

However, the prime contractor must submit C-92s prior to the DBE commencing work. At the time of
submission of the C-92 the DBE subcontractor must have sufficient dollar and work type qualifications to
perform the work. The prime contractor will be held accountable to meet the project goal.

PN 013 — 10/20/2023 - DISADVANTAGED BUSINESS ENTERPRISE (DBE) UTILIZATION PLAN AND
GOOD FAITH EFFORTS

DEFINITION OF DAYS

Unless otherwise noted, days means calendar days, but in computing any period of time described in this
proposal note, the day from which the period begins to run is not counted, and when the last day of the
period is a Saturday, Sunday, or Federal or State holiday, the period extends to the next day that is not a
Saturday, Sunday, or Federal or State holiday. See https://www.opm.gov/policy-data-oversight/pay-
leave/federal-holidays for a list of Federal holidays. State holidays are those designated in division (A) of
section 124.19 of the Revised Code (https://codes.ohio.gov/ohio-revised-code/section-124.19), with
modifications as designated in the first two sentences of division (B)(4) of section 124.18 of the Revised
Code (https://codes.ohio.gov/ohio-revised-code/section-124.18). (State holidays are generally the same
as Federal holidays.)

DBE UTILIZATION PLAN

All Bidders shall submit a DBE Utilization Plan at the time of bid setting forth specific information
demonstrating how the Bidder will achieve the DBE goal. By submitting a DBE Utilization Plan, the
Bidder is affirming they will be using the DBE firms identified in the Utilization Plan to meet the DBE
contract goal. The Bidder further affirms it will not deviate from the Utilization Plan without ODOT’s prior
written consent. The DBE Utilization Plan shall be submitted with the Project Bids (EBS)/Bid Express
Online Submission through the DBE List folder at the time of bid submission. Unless the bidder is a
certified DBE firm, any bids received without electronic submission of the DBE Ultilization Plan at or before
bid time, will be deemed unresponsive. Bidders shall download the dbe.bin file from
http://www.dot.state.oh.us/Divisions/ContractAdmin/Contracts/Construction/dbe-bids.bin. This  file
contains the current list of certified DBEs and is updated regularly. The dbe-bids.bin file must be saved in
the same directory as the Project Bids (EBS) file.

The DBE Utilization Plan shall include the following information:

1) The names and addresses of the certified DBE firm(s) that will be used to meet the DBE goal;

2) A description of the work each DBE will perform. To count toward meeting a goal, each DBE firm
must be certified in a NAICS code applicable to the kind of work the firm would perform on the
contract;
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3) Whether the DBE firm(s) being used to meet the goal will be utilized as a subcontractor, regular
dealer, manufacturer, consultant or other capacity; and
4) The dollar amount of the participation of each DBE firm used to meet the DBE goal.

PROJECTS AWARDED ON ALTERNATES

In the event the project is awarded on alternates which increases or decreases the total dollar amount of
the bid, a revision to the DBE Utilization Plan and DBE Affirmation Form(s) shall be submitted and
approved by the Office of Business & Economic Opportunity within five days after the notification of the
alternates.

DBE AFFIRMATION

The Apparent Low Bidder shall ensure the DBE firms being utilized to meet the DBE goal affirm their
participation in the bid within five days after the bid opening to ODOT. The contract dollar amount(s)
and/or DBE firm(s) included in the Apparent Low Bidder's DBE Utilization Plan must match the contract
dollar amount(s) and/or DBE firm(s) included on the DBE Affirmation Form(s). If the contract dollar
amount(s) and/or DBE firm(s) do not match, the Apparent Low Bidder shall utilize the Request for
Consent to Terminate/Reduce a DBE Commitment form located at
https://www.transportation.ohio.gov/programs/business-economic-opportunity/dbe/dbe-resources/pn-013-
termination and submit for review and approval by the Office of Business & Economic Opportunity within
five days of the bid opening.

The Apparent Low Bidder shall utilize the DBE Affirmation Form located at
https://www.transportation.ohio.gov/programs/business-economic-opportunity/dbe/dbe-resources/pn-013-
affirmation.The DBE Affirmation Form will be utilized as written confirmation from each listed DBE firm
that it is participating in the contract in the type and amount of work provided in the Bidder's DBE
Utilization Plan. The Apparent Low Bidder shall submit a separate DBE Affirmation Form for each DBE it
is utilizing for the DBE goal as well as their Good Faith Efforts package if they were not able to attain the
DBE Goal via DBE participation.

All other Bidders shall submit a DBE Affirmation Form(s) if notified that the information is required in order
for ODOT to complete its bid assessment. Bidders shall have five days from the date of notification to
submit all required DBE Affirmation Forms to ODOT. Notification will be sent via email.

In the event a DBE firm fails to confirm the information contained in the DBE Affirmation Form within five
days of bid opening, the Apparent Low Bidder shall submit a Request for Consent to Terminate/Reduce a
DBE Commitment, as set forth herein. The Request for Consent to Terminate/Reduce a DBE
Commitment form shall be submitted within five days after bid opening in order for the Apparent Low
Bidder to still be considered for contract award. The Apparent Low Bidder shall include as its reason for
termination the DBE firm’s failure to provide a timely affirmation and should include all efforts the
Apparent Low Bidder made to obtain the affirmation from the DBE firm and shall attach proof of these
efforts, if available. If the Apparent Low Bidder intends to replace the DBE Firm, it shall include the
replacement firm’s information on the form. In the event the Apparent Low Bidder is unable to affirm a
DBE firm included in its original DBE Utilization Plan at bid submission and it results in a goal shortfall,
Good Faith Efforts (GFE’s) must be submitted by the fifth day after bid opening. All GFE documentation
submitted for consideration should demonstrate the efforts the Bidder made prior to the time of bid
submission to secure sufficient DBE participation on the project to meet the DBE goal although the Bidder
was unable to do so. A DBE firm’s failure to timely confirm information contained in the DBE Affirmation
Form will be considered as good cause to terminate the DBE firm and will also be considered a part of the
Apparent Low Bidder’s Good Faith Efforts in meeting the goal.
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DBE BIDDERS

If the Bidder is a certified DBE firm, the Bidder is not required to complete a DBE Utilization Plan as set
forth above and would not need to submit a DBE Affirmation Form for the work it is planning to self-
perform in order to meet the goal.

JOINT VENTURES

If the Bidder is a Joint Venture, the Joint Venture will only be considered a Certified DBE firm if the Joint
Venture itself has been certified. The Joint Venture may, however, utilize a Certified DBE firm that is also
a partner in the Joint Venture as part of its DBE Ultilization Plan. The Certified DBE Firm/Joint Venture
Partner, however, does not need to submit a DBE Affirmation Form for any work that the Certified DBE
Firm/Joint Venture Partner is going to perform to meet the goal. ODOT will consider submission of the
Joint Venture’s bid as the Certified DBE Firm/Joint Venture Partner’s confirmation that it is participating in
the contract.

GOOD FAITH EFFORTS (GFE’s)

If the DBE contract goal established by ODOT is not met, the Apparent Low Bidder shall demonstrate it
made adequate good faith efforts to meet the goal, even though it did not succeed in obtaining enough
DBE participation to do so.

If the Apparent Low Bidder does not meet the goal at bid time, the Apparent Low Bidder shall submit its
Good Faith Efforts (GFE’s) documentation within five days of the bid opening. Submission of DBE
affirmation(s) with additional participation sufficient to the meet the DBE contract goal does not cure the
Apparent Low Bidder’'s failure to meet the goal at bid time or eliminate the Apparent Low Bidder's
responsibility of submitting GFE’s within five days of the bid opening.

The Apparent Low Bidder shall demonstrate its GFE’s by submitting the following information within five
days after the bid opening:
(1) All written quotes received from certified DBE firms;
(2) All written (including email) communications between the Apparent Low Bidder and DBE
firms;
(3) All written solicitations to DBE firms, even if unsuccessful;
(4) Copies of each non-DBE quote when a non-DBE was selected over a DBE for work on the
contract;
(5) Phone logs of communications with DBE firms.

The Apparent Low Bidder shall utilize the Pre-Bid GFE Template to document their GFE’s. This template
and supporting documentation shall be sent along with any DBE Affirmation Forms within five days of bid
opening. OoDOT has provided Good Faith Efforts Guidance located at
https://www.transportation.ohio.gov/programs/business-economic-opportunity/dbe/dbe-resources/gfe-
contractors.

All other Bidders shall submit documentation of GFE’s if notified that the information is required in order
for ODOT to complete its bid assessment. Bidders shall have five days from the date of notification to
submit all required GFE documentation. Notification will be by email.

ODOT shall utilize the guidance set forth in 49 CFR §26.53 Appendix A in determining whether the Bidder
has made adequate good faith efforts to meet the goal.

ADMINISTRATIVE RECONSIDERATION
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ODOT will review the GFE documentation and issue a written determination on whether adequate GFE’s
have been demonstrated prior to contract award. If ODOT determines the Apparent Low Bidder has failed
to demonstrate adequate GFE’s to meet the goal, the Apparent Low Bidder will have an opportunity for
administrative reconsideration prior to the contract being awarded.

As part of this reconsideration, the Apparent Low Bidder may provide written documentation or argument
concerning the issue of whether it met the goal or made adequate good faith efforts to do so. Such
written documentation or argument must be provided to ODOT, attention to the Office of Chief Legal
Counsel, 1980 West Broad Street, MS 1500, Columbus, Ohio 43223 (with copy to the Office of Contract
Sales, MS 4110), within two business days of ODOT’s written determination that GFE’s were not
adequately demonstrated. The Apparent Low Bidder may also include in their written documentation a
request for an in person meeting to discuss the issue of whether it met the goal or made adequate good
faith efforts to do so. ODOT’s Office of Chief Legal Counsel will respond to the Apparent Low Bidder
within five business days of receiving written documentation or holding the in-person meeting.

ODOT will send the Apparent Low Bidder a written decision on reconsideration explaining the basis for
finding that the Apparent Low Bidder did or did not meet the goal or make adequate good faith efforts to
do so. The result of the reconsideration process is not administratively appealable to the United States
Department of Transportation.

TERMINATION OR REPLACEMENT OF A DBE

By submitting a DBE Utilization Plan, the Bidder is committing to use the DBE firms identified in the plan.
The Apparent Low Bidder/Awarded Contractor shall utilize the specific DBEs listed in the DBE Utilization
Plan to perform the work and supply the materials for which each is listed unless the Apparent Low
Bidder/Awarded Contractor obtains written consent as provided in this paragraph. In order to request
termination or substitution of a DBE firm, the Apparent Low Bidder/Awarded Contractor shall utilize the
Request for Consent to Terminate/Reduce a DBE Commitment form located at
https://www.transportation.ohio.gov/programs/business-economic-opportunity/dbe/dbe-resources/pn-013-
termination.

This termination/replacement procedure applies only to DBE firms or the amount of work being utilized to
meet the goal.

Without ODOT’s written consent to terminate/replace a DBE firm being utilized to meet the goal, the
Awarded Contractor shall not be entitled to any payment for DBE listed work or material unless it is
performed or supplied by the listed DBE.

GOOD CAUSE

ODOT may provide written consent to terminate a DBE only if it agrees, for reasons stated in a
concurrence document, that the Apparent Low Bidder/Awarded Contractor has good cause to terminate
the DBE firm.

For purposes of this paragraph, good cause to terminate a DBE includes the following circumstances:
1) The listed DBE firm fails or refuses to provide the required DBE Affirmation Form or to execute a
written contract;
2) The listed DBE firm fails or refuses to perform the work of its subcontract in a manner consistent
with normal industry standards. Provided, however, that good cause does not exist if the failure or


https://www.transportation.ohio.gov/programs/business-economic-opportunity/dbe/dbe-resources/pn-013-termination
https://www.transportation.ohio.gov/programs/business-economic-opportunity/dbe/dbe-resources/pn-013-termination
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refusal of the DBE firm to perform its work on the subcontract results from the bad faith or
discriminatory action of the awarded contractor;

3) The listed DBE firm fails or refuses to meet the awarded contractor's reasonable,
nondiscriminatory bond requirements.

4) The listed DBE firm becomes bankrupt, insolvent, or exhibits credit unworthiness;

5) The listed DBE firm is ineligible to work on public works projects because of suspension and
debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or applicable state law;

6) ODOT has determined that the listed DBE firm is not a responsible contractor;

7) The listed DBE firm voluntarily withdraws from the project and provides to you written notice of its
withdrawal;

8) The listed DBE is ineligible to receive DBE credit for the type of work required;

9) A DBE owner dies or becomes disabled with the result that the listed DBE contractor is unable to
complete its work on the contract; and

10) Other documented good cause that ODOT determines compels the termination of the DBE firm.
Provided, that good cause does not exist if the awarded contractor seeks to terminate a DBE it
relied upon to obtain the contract so the awarded contractor can self-perform the work for which
the DBE contractor was engaged or so the awarded contractor can substitute another DBE or
non-DBE contractor after contract award.

REPLACEMENT

When a DBE firm is terminated or fails to complete its work on the contract for any reason the Awarded
Contractor must make GFEs to find another DBE firm to replace the original DBE. These GFEs shall be
directed at finding another DBE to perform at least the same amount of work under the contract as the
DBE that was terminated, to the extent needed to meet the contract goal. The GFEs shall be
documented by the Awarded Contractor. If ODOT requests documentation under this provision, the
Awarded Contractor shall submit the documentation within seven days, which may be extended for an
additional seven days if necessary at the request of the contractor, and ODOT shall provide a written
determination to the contractor stating whether GFEs have been demonstrated.

In addition to post-award terminations, the provisions of this section apply to pre-award deletions and
substitutions of DBE firms put forward by Bidders in the DBE Utilization Plan.

ADDITION

In the event additional DBE participation is required for the project, the Awarded Contractor shall utilize
the DBE Affirmation Form located at https://www.transportation.ohio.gov/programs/business-economic-
opportunity/dbe/dbe-resources/pn-013-affirmation. The DBE Affirmation Form will be utilized as written
confirmation from each DBE firm that it is participating in the contract in the type and amount of work on
the project.

WRITTEN NOTICE TO DBE

Before transmitting to ODOT its request to terminate and/or substitute a DBE firm, the Apparent Low
Bidder/Awarded Contractor must give notice in writing to the DBE firm, with a copy to ODOT, of its intent
to request to terminate and/or substitute, and the reason(s) for the request.

The Apparent Low Bidder/Awarded Contractor must give the DBE five days to respond to the notice,
advising ODOT and the Apparent Low Bidder/Awarded Contractor of the reasons, if any, why it objects to
the proposed termination of its subcontract and why ODOT should not approve the Apparent Low


https://www.transportation.ohio.gov/programs/business-economic-opportunity/dbe/dbe-resources/pn-013-affirmation
https://www.transportation.ohio.gov/programs/business-economic-opportunity/dbe/dbe-resources/pn-013-affirmation
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Bidder/Awarded Contractor's action. If required in a particular case as a matter of public necessity (e.qg.,
safety), ODOT may provide a response period shorter than five days.

GOAL ATTAINMENT POST AWARD

The Awarded Contractor shall make available upon request a copy of all DBE subcontracts. The
Awarded Contractor shall ensure that all subcontracts or agreements with DBEs require that the
subcontract and all lower tier subcontractors be performed in accordance with this Proposal Note.

Approval of a DBE Utilization Plan does not ensure approval of C-92 Requests to Sublet nor does
approval of a DBE Utilization Plan indicate the DBE goal has been met. ODOT will monitor goal
attainment throughout the life of the project. It is the responsibility of the Awarded Contractor to advise
ODOT of any changes to the DBE Utilization plan throughout the life of the project. The DBE goal of a
project is stated as a percentage of the contract. In the event the contract amount increases or
decreases, the actual dollar amount of the DBE goal for the project may increase or decrease
accordingly.

SANCTIONS AND ADMINISTRATIVE REMEDIES

PRE-BID
Failure by the Apparent Low Bidder to do any of the following shall result in the bid being rejected as non-
responsive in accordance with ORC §5525.08:
1) Failure to submit a complete DBE Utilization Plan at the time of bid;
2) Failure to submit DBE Affirmation Form(s) and/or failure to submit Requests for Consent to
Terminate/Reduce a DBE Commitment as required by this Proposal Note; or
3) Failure to meet the goal and/or failure to demonstrate GFEs to meet the goal as required by this
Proposal Note.

POST-BID

Failure by the Awarded Contractor to carry out the requirements of this Proposal Note, including the
submission of adequate good faith efforts to meet the goal for a project, is a material breach of the
contract and may result in the issuance of sanctions as follows:

1st Tier: Letter of Reprimand
2d Tier: Damages equivalent to the DBE shortfall
3 Tier: If a pattern of paying damages persists or the Contractor has falsified,

misrepresented or withheld information, ODOT can pursue other remedies available by law including
suspension, revocation, and/or debarment.

Factors to be considered in issuing sanctions may include, but are not limited to the following:
e the magnitude and type of offense
o the degree of the Contractor’s culpability
e any steps taken to rectify
o the Contractor’s record of performance on other projects including, but not limited to:
o annual DBE participation
o annual DBE participation on projects without goals
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o the number of complaints ODOT has received regarding the Contractor
o the number of times the Contractor has been previously sanctioned by ODOT

PN 090 - 01/15/2021 - WORK TYPE CODES AND DESCRIPTIONS

The Department will indicate the work type required for each pay item. If the line item does not have a
corresponding work type, NR will be shown in the work type column. This proposal note will govern the
assignment of work types to pay items.

However, the Contractor may perform incidental work items for which it does not hold the required work
type provided the cost of the work does not exceed 5% of the total bid. The Contractor may also perform
Work Type 26 (Structural steel painting) without holding the required work type provided the total area to
be painted does not exceed 700 SF per structure. The Contractor may not perform any quantity of Work
Type 55 or 56 unless they hold the required work type. The Contractor may perform Work Type 57
(Sealing of Concrete Surfaces with Epoxy or Non-Epoxy Sealers) without holding the required work type
provided the total area to be sealed does not exceed 75 SY per project.

Listed below are the work types for this proposal. In accordance with Ohio law, a bidder must possess
work types, and perform work equal to the percentage included on the front cover of this proposal. This is
a percentage of the total amount of the submitted bid price. The Director may, by insertion of a contract
provision, reduce the fifty percent amount.

Work Work

Type Work Type Description Type Work Type Description

Code Code

1 Clearing & Grubbing 29 Structure Repairs

2 Building Removal 30 Hydrodemolition

3 Gas, Oil, Water Well Abandonments 31 Structural Steel Repairs

4 Roadway Excavation & Embankment | 32 Heat Straightening
Construction

5 Major Roadway Excavations 33 Tieback Installation

6 Incidental Grading 34 Earth Retaining Structures

7 Soil Stabilization 35 Drainage (Culverts, Misc.)

8 Temporary Soil Erosion & Sediment Control | 36 Guardrail / Attenuators

9 Aggregate Bases 37 Fence

10 Flexible Paving 38 Misc. Concrete

11 Apply Bituminous Treatments 39 Maintenance of Traffic

12 Rigid Paving 40 Waterproofing

13 Pavement Planning, Milling, Scarification 41 Raised Pavement Markers

14 Concrete Texturing 42 Signing

15 Sawing 43 Highway Lighting

16 Flexible Replacement 44 Traffic Signals - Standard

17 Rigid Pavement Replacement 45 Pavement Markings

18 Pavement Rubblizing, Breaking, Pulverizing | 46 Landscaping

19 Structure Removal 47 Mowing

20 Level 1 Bridge 48 Trucking

21 Level 2 Bridge 49 Herbicidal Spraying

22 Level 3 Bridge 50 Railroad Track Construction

23 Reinforcing Steel 51 Micro Tunneling
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24 Structural Steel Erection 52 Tunneling
25 Stud Welding 53 Piling
26 Structural Steel Painting 54 Post-Tensioning Bridge Members
27 Expansion & Contraction Joints, Joint | 55 Fiber Optic Cable Installation, Splicing,
sealers, Termination
Bearing Devices and Testing — Traffic Signal System
28 Caissons / Drilled Shafts 56 Fiber Optic Cable Installation, Splicing,
Termination
and Testing — Intelligent Transportation System
57 Sealing of Concrete Surfaces with Epoxy or Non-
Epoxy Sealers

PN 059 - 10/15/2004 - WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:
e an existing published wage determination
e asurvey underlying a wage determination
e a Wage and Hour Division letter setting forth a position on a wage determination matter
¢ aconformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the
Wage and Hour Regional Office for the area in which the survey was conducted because those Regional
Offices have responsibility for the Davis-Bacon survey program. If the response for this initial contact is
not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should
be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determination
Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N.W.

Washington, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can
request review and reconsideration from the Wage and Hour Administrator (see 29 CFR Part 1.8 and 29
CFR Part 7). Write to:

Wage and Hour Administrator
U. S Department of Labor

200 Constitution Avenue, N.W.
Washington, D. C. 20210

The request should be accompanied by a full statement of the interested party's position and by any
information (wage payment data, project description, area practice material, etc.) that the requester
considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the
Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
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U. S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.

PN 061 — 01/20/2016 -WAGE SCALE ON ALL FEDERAL-AID PROJECTS

The wage rates for this project were determined by the Secretary of Labor in accordance with Federal-Aid
requirements.

Contractors shall use only the classifications and wage rates set forth in the United States
Department of Labor (USDOL) wage decision found at the website noted below on payrolls
submitted to the District Office. Additionally, please note that the wage modification in effect at
the time of the project sale date, shall be used by all contractors.

This USDOL wage decision may be viewed, by accessing the United States Department of Labor
(USDOL) website at:

SAM.gov | Wage Determinations

This contract requires the payment of the total of the basic hourly rates plus the fringe benefits payments
for each classification in accordance with the following regulations which by reference are made part of
this contract:

1) The U.S. Department of Labor Regulations, Title 29, Subtitle A, Part 5, Sections 5.5, 5.31, and
5.32, most recent revision at contract execution.

2) Form FHWA-1273 (most recent revision at contract execution) Part IV. Payment of
Predetermined Minimum Wage and Part V. Statements and Payrolls.

The failure to pay prevailing wages to all laborers and mechanics employed on this project, shall be
considered a breach of contract. Such a failure may result in the termination of the contract and
debarment.

The Contractor and all subcontractors shall pay all wages and fringe benefits by company check. All
payroll records and canceled pay checks shall be maintained for at least three years after final
acceptance as defined in section 109.12 of the Ohio Department of Transportation Construction and
Materials Specifications. The Contractor’s and all subcontractors payroll records and canceled pay
checks shall be made available for inspection by the Department and the U.S. Department of Labor, upon
request, anytime during the life of the contract, and for three years thereafter by the U.S. Department of
Labor. Additionally, the Contractor and all subcontractors shall permit such representatives to interview
any employees during working hours while the employee is on the job.

The wage and fringe rates determined for this project shall be posted by the Contractor in a prominent
and accessible place on the project, field office, or equipment yard where they can be easily read by the
workers.

The Contractor (both prime and sub) shall submit via the Department Civil Rights & Labor System (CRL),
certified payrolls each week beginning three weeks after the start of work. The Department will not accept
payrolls not uploaded via CRL (no handwritten payrolls). These payrolls shall include but not limited to the
following:


https://sam.gov/content/wage-determinations
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1. Employee name, address, social security number, classification, and hours worked.

2. The basic hourly and overtime rate paid, total pay, and the manner in which fringe benefit
payments have been irrevocably made.

3. The contract ID and pay week dates.

4. Signature of an authorized company representative will be done online through CRL. CRL
Requirements with interactive training guides can be found at transportation.ohio.qov/CRL.

Additionally, a copy of the “Apprentice Certification” obtained from the Ohio State Apprenticeship Council,
must accompany all certified payrolls submitted for all apprentices working on this project. Instructions for
attaching the apprenticeship certificate can also be found at transportation.ohio.gov/CRL under Attaching
the Apprenticeship Certificate.

Please be aware that it is ultimately the responsibility of the Contractor to ensure that all laws relating to
prevailing wages in the USDOL Regulations, Title 29, parts 1 and 5, are strictly adhered to by all
subcontractors on the project.

If the Contractor or any subcontractor fails to comply with any of the provisions contained in this proposal
note, the Department may terminate the contract, debar the Contractor or Subcontractor and/or withhold
or suspend pay estimates after written notice and a reasonable opportunity to comply has been provided.

PN 050 - 10/15/2004 - LIMITATION ON USE OF CONTRACT FUNDS FOR LOBBYING

1. The prospective bidder certifies, by signing and submitting this bid proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned,
to any person for influencing or attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of Congress, or an employee of a
member of Congress in connection with the awarding of any Federal contract, the making of any
Federal grant, the making of any Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or modification of any Federal contract,
grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid or will be paid to any person
for influencing or attempting to influence an officer or employee of any Federal agency, a Member
of Congress, an officer or employee of Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned
shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying" in
accordance with its instructions.

2. This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. This certification is a prerequisite for making or entering into
this transaction imposed by Section 1352, Title 31, U.S. Code. Any person who fails to file the
required certification shall be subject to civil penalty of not less than $10,000 and not more than
$100,000 for each such failure.

3. The prospective bidder also agrees by submitting his or her bid proposal that he or she shall require

that the language of this certification be included in all lower tier subcontracts, which exceed
$100,000 and that all such sub-recipients shall certify and disclose accordingly.

PN 045 - 10/15/2004 - NON - COLLUSION AFFIDAVIT


http://transportation.ohio.gov/CRL
http://transportation.ohio.gov/CRL
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In accordance with Title 23 United States Code, Section 112 and Ohio Revised Code, Chapter 1331 et.
seq: and Sections 2921.11 and 2921.13, the bidder hereby states, under penalty of perjury and under
other such penalties as the law provides, that he or his agents or employees have not entered either
directly or indirectly into any agreement, participated in any collusion, or otherwise taken any action in
restraint of free competitive bidding in connection with this proposal. Execution of this proposal on the
signature portion thereof shall constitute also signature of this Non-Collusion Affidavit as permitted by title
28 United States Code, Section 1746.

REPORTING BID RIGGING
To report bid rigging activities call:
1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline” Monday through
Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid rigging, bidder
collusion, or other fraudulent activities should use the “hotline” to report such activities.

The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction
contract fraud and abuse and is operated under the direction of the DOT Inspector General. All
information will be treated confidentially and caller anonymity will be respected.

PN 133 - 10/20/2023 — PRODUCTS MADE IN THE UNITED STATES

The requirements of this note replace the domestic material requirements in 106.09 of the Construction &
Material Specifications.

Furnish products that are made in the United States according to the applicable provisions of the
Infrastructure Investment and Jobs Act, Pub. L. No. 117-58, which includes the Build America, Buy
America Act Pub. L. 117-58, 8§ 70901-52.

A. Federal Requirements. All steel or iron products incorporated permanently into the Work must be
made of steel or iron produced in the United States and all subsequent manufacturing must be performed
in the United States. Manufacturing is any process that modifies the chemical content; physical shape or
size; or final finish of a product. Manufacturing begins with the initial melting and mixing and continues
through the bending and coating stages. If a domestic product is taken out of the United States for any
process, it becomes a foreign source material.

All manufactured products used in the project are not required to be produced in the United States.

All construction materials must be manufactured in the United States—this means that all
manufacturing processes for the construction material occurred in the United States.

“Construction materials” includes an article, material, or supply—other than an item of primarily iron or
steel; a manufactured product; cement and cementitious materials; aggregates such as stone, sand, or
gravel; or aggregate binding agents or additives—that is or consists primarily of:

¢ Non-ferrous metals;

e Plastic and polymer-based products (including polyvinylchloride, composite building materials,
and polymers used in fiber optic cables);

¢ Glass (including optic glass);

e Fiber optic cable (including drop cable);
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Optical fiber;

Lumber;

Engineered wood; and
Drywall.

To provide clarity to item, product, and material manufacturers and processers, we note that items that
consist of two or more of the listed materials that have been combined together through a manufacturing
process, and items that include at least one of the listed materials combined with a material that is not
listed through a manufacturing process, should be treated as manufactured products, rather than as
construction materials. For example, a plastic framed sliding window should be treated as a manufactured
product while plate glass should be treated as a construction material.

Construction materials brought on site and combined with other materials are not considered
manufactured products.

B. Exceptions. The Director may grant specific written permission to use non-domestic steel or iron
products in any type of construction in accordance with 23 CFR 635.410(b)(4). The Director may grant
such exceptions under the following condition:

e The cost of products to be used does not exceed 0.1 percent of the total Contract cost, or
$2,500, whichever is greater. The cost is the value of the product as delivered to the project.

The Director may grant specific written permission to use non-domestic construction materials in any
type of construction in accordance with 2 CFR Part 184. The Director may grant such exceptions under
the following conditions:

e The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of
total applicable costs for the project; or
o applicable costs are defined as the cost of materials (including the cost of any
manufactured products) used in the project that are subject to a domestic preference
requirement
o the actual cost of the materials, not the anticipated cost of those materials.
e The total amount of the Federal financial applied to the project, through awards or subawards, is
below $500,000;

The Contractor may request an exception on forms provided by the Department.

The Buy America preference only applies to articles, materials, and supplies that are consumed in,
incorporated into, or affixed to an infrastructure project. As such, it does not apply to tools, equipment,
and supplies, such as temporary scaffolding, brought to the construction site and removed at or before
the completion of the infrastructure project. Nor does a Buy America preference apply to equipment and
furnishings, such as movable chairs, desks, and portable computer equipment, that are used at or within
the finished infrastructure project, but are not an integral part of the structure or permanently affixed to the
infrastructure project.

C. Proof of Domestic Origin. Furnish certification to the Engineer showing the domestic origin of all
products covered by this section before they are incorporated into the Work. The Daily Source Report
form itself is not acceptable certification of domestic origin. Non-domestic product(s) incorporated into the
Work does not relieve the Contractor of any responsibility to correct the Work up to and including removal
and replacement of the non-domestic product(s). Products without a traceable domestic origin will be
treated as a non-domestic product.
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PN 040 - 05/30/23 - PROHIBITION OF THE EXPENDITURE OF PUBLIC FUNDS FOR OFFSHORE
PURPOSES

Executive Order 2022-02D “State of Ohio’s Response to Russia’s Unjust War on the Country of Ukraine”
prohibits purchases from or investment in a Russian institution or company. This Order shall be read in
conjunction with Executive Order 2019-12D “Governing the Expenditure of Public Funds for Offshore
Services” which already largely prohibits the contracting and purchasing of services from overseas
sources, including subcontractors.

The Ohio Department of Transportation will not enter into any contract to purchase services provided
outside of the United States or that allows State Data to be sent, taken, accessed, tested, maintained,
backed-up, stored, or made available remotely outside of the United States, unless a duly signed waiver
from the Department of Administrative Services has been obtained. State Data includes all data and
information provided by, created by, created for, or related to activities of the State and any information
from, to, or related to all persons that conduct business activities within the State, including, but not
limited to Sensitive Data. Sensitive Data means any type of data that presents a high or moderate
degree of risk if released, disclosed, modified, or deleted or disclosed without authorization.
Notwithstanding any other terms of this Contract, the Department reserves the right to recover any funds
paid for services the Contractor performs outside of the United States for which it did not receive a waiver.
The Department does not waive any other rights and remedies provided to the Department in the
Contract.

Further, the Department will not make any purchase from or investment in any Russian institution or
company. Notwithstanding any other terms of this Contract, the Department reserves the right to recover
any funds paid to the Contractor for purchases or investments in a Russian institution or company in
violation of Executive Order 2022-02D. The provisions of this paragraph will expire when the applicable
Executive Order is no longer effective.

The Contractor must sigh and complete the attached Affirmation and Disclosure Form and return
the form with the executed contract. By signing the Disclosure and Affirmation Form, the Contractor is
acknowledging that it understands and will meet the requirements of the above prohibitions. During the
performance of this Contract, if the Contractor changes or adds to the location(s) disclosed on the
Affirmation and Disclosure Form, Contractor must complete and submit a revised Affirmation and
Disclosure Form reflecting such changes.

(The remainder of this page is left intentionally blank.)
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AFFIRMATION AND DISCLOSURE FORM

Contractor affirms that Contractor has read and understands the applicable Executive Orders regarding the
prohibitions of performance of offshore services, locating State data offshore in any way, or purchasing

from Russian institutions or companies.

Contractor shall provide all the name(s) and location(s) where services under this Contract will be
performed and where data 1s located in the spaces provided below or by attachment. Failure to provide this
information may result in no award. If the Contractor will not be using subcontractors, indicate “Not

Applicable™ in the appropriate spaces.

L.

Principal location of business of Contractor:

(Address) (City, State, Zip)

Name/Principal location of business of subcontractor(s):

(Name) { Address, City, State, Zip)

(Name) ( Address, City, State, Zip)

Location where services will be performed by Contractor:

(Address) (City, State, Zip)

Name/Location where services will be performed by subcontractor(s):

(Name) { Address, City, State, Zip)

(Name) { Address, City, State, Zip)
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3. Location where state data will be located, by Contractor:

(Address) (City, State, Zip)

Name/Location(s) where state data will be located by subcontractor(s):

(Name) {Address, City, State, Zip)
(Name) (Address, City, State, Zip)
(Name) {Address, City, State, Zip)
(Name) {Address, City, State, Zip)
(Name) {Address, City, State, Zip)

Contractor affirms, understands, and agrees that Contractor and its subcontractors are under a duty to
disclose to the State any change or shift in location of services performed by Contractor or its subcontractors
before, during and after execution of any contract with the State. Contractor agrees 1t shall so notify the
State immediately of any such change or shift in location of its services. The State has the right to
immediately terminate the contract, unless a duly signed waiver from the State has been attained to perform
the services outside the United States.

On behalf of the Contractor, I acknowledge that I am duly authorized to execute this Affirmation and

Disclosure Form and have read and understand that this form is a part of any Contract that Contractor may
enter into with the State and is incorporated therein.

By:

Contractor

Print Name:

Title:

Date:
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PN 034 - 07/21/2023 — SUPPLEMENTAL SPECIFICATION 832 COMPENSATION
All BMP listed in SS832 Appendix F are compensated per SS832, Appendix F dated July 21, 2023.



SUMMIT COUNTY
SUM-91-14.54, PID 106136

Cleveland Line, Keystone Division
MP RD-96.84, AARDOT #503038M

NS File No. BR0027698

SPECIAL CLAUSES IN THE PROPOSAL

The bidder, if awarded the contract for this improvement agrees:

1.

2.

To cooperate at all times with the local officials of the railroad company.

To use all reasonable care and diligence in the work in order to avoid accidents, damage
or unnecessary delay to, or interference with the trains and other property of the railroad
company.

To conduct his work in a manner satisfactory to the Chief Engineer of the railroad
company or his authorized representative, to perform his work in such manner and at
such time as not to unnecessarily interfere with the movements of trains or railroad
traffic, and to hold his work at all times open to inspection of railroad company
inspectors.

To cooperate with a public utility, railroad or other organizations having occasion to do
work on or in connection with the improvement.

To avoid unnecessary use of railroad property without written permission of the railroad
company and to leave railroad roadbed and property in a condition acceptable to the
Chief Engineer of the railroad company.

To execute a bond conditioned according to Section 5525.16 of the Revised Code of
Ohio, in favor of the State of Ohio, and further to carry insurance of the kinds and
amounts as delineated on pgs. 16-20 in the Norfolk Southern’s ‘Special Provisions for
Protection of Railway Interest’ (attached).

The number of trains operating at the indicated location is estimated to be:

2 Passenger trains per day @ a maximum authorized operating speed of 60
miles per hour.

45 Freight trains per day @ a maximum authorized operating speed of _60 miles
per hour.

Minimum number of contractor protective services days needed: 10
Number of contractor protective services personnel needed: 1

SC-1
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(@)

Norfolk Southern accepts electronic submissions of insurance policies at:
NSRisk3@nscorp.com

Required documentation and other requirements are outlined in the attached
Norfolk Southern ‘Special Provisions for Protection of Railway Interest’ under
subsection 14 - Insurance. Contractors should email their insurance
documentation to Norfolk Southern a min. of 30 days prior to their anticipated
start date.

Allow a min. of 30 days from the day that Norfolk Southern receives your
submission until approval or denial is received back from NS - Resubmission of
missing or revised information may take an additional 30 days for NS to review
and approve.

Including the NS file number (at the top of pg. SC-1) on the cover page of the
insurance transmittal will aid in quickly identifying the project for which the
submission has been made. However, do not include milepost data or DOT #’s in
the actual policy.

No work can begin on NS ROW until the Contractor’s insurance has been
submitted and approved in writing by NS.

The Contractor will not be paid for RR insurance coverage until evidence of
insurance acceptance by Norfolk Southern is provided to the ODOT District
Area Engineer or his/her designee.

General Insurance Requirements

The insurance hereinbefore specified shall be with an acceptable insurance company
authorized to do business in the State of Ohio, and shall be taken out before execution of
the Contract by the Director and kept in effect until all work required to be performed
under the terms of the contract is satisfactorily completed as evidenced by the formal
acceptance by the State. Such policies shall include thirty (30) days canceling notice.
The cost of insurance hereinbefore specified in subsection (a) will be a specific bid item.

The State’s contractor shall comply with the Norfolk Southern “Special
Provisions for Protection of Railway Interest”(attached). The provision,
contained in the Norfolk Southern “Special Provisions for Protection of
Railway Interest”, of such contractor protective services and devices does not
relieve the Contractor from the liability of payment for damage caused by his
operations.
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The Contractor shall notify the following named individual for each railroad company at
least 30 days, or as directed by the authorized representative of the Railroad, in advance
of starting any work which might require protection:

E.W. Chambers

Senior Engineer Public Improvements
Norfolk Southern Corporation

650 West Peachtree Street, NW., Box 45
Atlanta, GA 30308

Telephone: (470-463-6307)
eldridge.chambers@nscorp.com

All email correspondence should include (at a minimum) NS File Number and the ODOT
Project Identification (PID) Number in the Subject line for ease of reference.

The Contractor shall notify the railroad at least 5 working days in advance of suspending
or ceasing operations that require contractor protective services, and must provide the
Project Name, PID number, railroad line and milepost information and/or AARDOT# as
shown at the top of pg. SC-1.

The Contractor will be responsible for contractor protective services they provide at his
request and not utilized due, in the opinion of the Engineer, to a change in the
Contractor's construction schedule or if it is determined by the Engineer that the
requested services were not necessary. The actual costs for such contractor protective
services so assessed to the Contractor will be deducted from the Contract.

The decision of the Director of Transportation shall be final in the event of controversy as
to the necessity for any contractor protection services provided and not utilized by the
Contractor as described in the preceding paragraph.

To pay the railroad or owning company for any changes, requested for his convenience,
to railroad property, facilities, wire, fiber optic and/or pipelines other than shown on the
plans for the project.

If at any time the contractor desires a temporary crossing (or the drawings show a
temporary crossing is necessary) of the railroad's tracks, he shall make a request for a
temporary crossing from the railroad.

Contractor shall complete and execute railroad’s regular form of private grade crossing
agreement covering the crossing desired, paying any fees directly to the railroad
necessary for construction, maintenance, removal, protection and other costs associated
with the temporary crossing — See attached NS ‘Private Road Crossing Application’ (at
the end of the attached Norfolk Southern ‘Special Provisions for the Protection of
Railway Interests’), or go to:

http://www.nscorp.com/content/nscorp/en/real-estate/norfolk-southem-services/private-crossings.html
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Contractor should be aware that submittal, review and approval of a temporary crossing
application may take anywhere from 8-12 weeks after submittal of the application to the
railroad, and Contractor should account for this in his construction schedule.

10.  Methods and procedures for performing work on property of Norfolk Southern Railway
Company, including temporary crossing applications, must be approved by:

E.W. Chambers

Senior Engineer Public Improvements
Norfolk Southern Corporation

650 West Peachtree Street, NW., Box 45
Atlanta, GA 30308

Telephone: (470-463-6307)
eldridge.chambers@nscorp.com

AUTHORITY OF RAILROAD ENGINEER AND STATE ENGINEER

The authorized representative of the Railroad company, hereinafter referred to as the
Railroad Engineer, shall have final authority in all matters affecting the safe maintenance
of railroad traffic of his company including the adequacy of the foundations and
structures supporting the railroad tracks.

NOTICE OF STARTING WORK

A. The Contractor shall not commence any work on Railroad right of way until he has
complied with the following conditions:

1. Give the Railroad Engineer at least ten working day advance written notice, with
copy to the Engineer, of the date he proposes to begin work on railroad right of
way. Said notice shall be sent to Mr. D.A. Becker, Chief Engineer, Design &
Construction, Norfolk Southern Corporation, 650 West Peachtree Street, N.W.
Box 45, Atlanta, Georgia 30308 — Attn. EW Chambers

2. Obtained written authorization from the Railroad Engineer to begin work on
Railroad right of way.
3. Obtained written approval from the Railroad of the Railroad Protective Liability

Policy of Insurance.

B. The Railroad Engineer's written authorization to proceed shall include the names,
addresses, and telephone numbers of the railroad's local representatives who are to be
notified as hereinafter required. Where more than one representative is designated, the
area of responsibility shall be specified.
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PROTECTIVE SERVICES

A.

WHEN REQUIRED

Under the terms of the Agreement between the Department and the Railroad, the Railroad
has the sole authority to determine the need for protective services. In general, the
requirements of such protective services will be whenever the Contractor's men or
equipment are, or are likely to be, working on the Railroad's right of way and is across,
over, adjacent to, or under a track, or when such work has the likelihood to disturb the
railroad track structure, roadbed or the track surface and alignment of any track to such
an extent that the movement of trains must be controlled.

The Contractor will be required to coordinate, obtain and directly pay for Contractor
Protective Services through one of the following Norfolk Southern-certified 3™ party
companies:

Railroad Consultants
Steve Lloyd (VP Business Development)
(615) 542-8901

Railpros
D.J. Ezell (Director of Operations RWIC)

(682) 540-4033

In most cases, only one certified railroad Contractor Protective Services personnel is
needed — However, more than one Contractor Protective Services personnel may be
necessary if sight distances warrant such added protection if previously determined by the
Railroad or if the contractor works within distances that violate instructions given by the
Railroad's local representative, or performs work that has not been scheduled with the
Railroad's local representative, additional Contractor Protective Services personnel may
be required full time until the project has been completed.

SCHEDULING AND NOTIFICATION

The Contractor shall furnish to the Railroad's local representative and the Engineer a
schedule for all work required to complete the portion of the project within the Railroad
right of way and arrange for a job site meeting between the Contractor, Engineer, the
Railroad's local representative, and the Contractor Protective Services personnel

Work may not be start until such field meeting has been conducted and the Railroad’s
local representative approves of the scheduled start date, approval of and duration of
Contractor Protective Services personnel

The Contractor shall give the Railroad's local representative, copy to the Engineer, at
least 10 working days of advance written notice of work to be performed within railroad
right of way.
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Such notices shall include sufficient details of the proposed work to enable the Railroad's
local representative to determine if Contractor Protective Services will be required. No
work shall be undertaken until Contractor Protective Services are present at the job site.

SUSPENSION OF WORK

If work is suspended the Contractor shall give the Railroad's local representative at least
three working days notice before resumption of said work.

CONTRACTOR RIGHT-OF-ENTRY

Before the Contractor starts any work on Norfolk Southern property, the Contractor is
required to complete and submit the attached NS Right-of-Entry (ROE) Application (at
the end of the following NS ‘Special Provisions’ section). Contractor is to allow 10-14
days from the time the application is submitted until the ROE is received back approved
by NS. No fee is required to be submitted by the Contractor.

Email the completed ROE Application to:

E.W. Chambers

Senior Engineer Public Improvements
Norfolk Southern Corporation

650 West Peachtree Street, NW., Box 45
Atlanta, GA 30308

Telephone: (470-463-6307)
eldridge.chambers@nscorp.com

End of Special Clauses
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Norfolk Southern - Special Provisions for Protection of Railway Interests

AUTHORITY OF RAILROAD ENGINEER AND SPONSOR ENGINEER:

Norfolk Southern Railway Company, hereinafter referred to as “Railroad”, and their authorized
representative shall have final authority in all matters affecting the safe maintenance of railroad traffic
including the adequacy of the foundations and structures supporting the railroad tracks. For Public Projects
impacting the Railroad, the Railroad’s Public Improvements Engineer or Engineer Planning, hereinafter
referred to as“Railroad Engineer”, will serve as the authorized representative of the Railroad.

A general engineering consultant may be utilized to assist the Railroad Engineer in handling the Project,
herein after referred to as “Construction Engineering Representative”.

Other designated personnel by the Railroad Engineer shall hereinafter be referred to as "Railroad
Representative”.

The authorized representative of the Project Sponsor (“Sponsor”), hereinafter referred to as the“Sponsor’s
Engineer”, shall have authority over all other matters as prescribed herein and in the Project Specifications.

The Sponsor’s Prime Contractor, hereinafter referred to as “Contractor” shall be responsible for completing
any and all work in accordance with the terms prescribed herein and in the Project Specifications. This
shall include the qualified protective services of a contractor directly hired by the Contractor to protect
their workers and construction activities while working on or adjacent to Railroad property, hereinafter
referred to as “Contractor Protective Services. These terms and conditions are subject to change without
referred to as “Contractor Protective Services”

This document titled E. Norfolk Southern — Special Provisions for Protection of Railway Interests shall
hereinafter be referred to as “Special Provisions”.

These terms and conditions are subject to change without notice as the sold discretion of the Railroad. The
Contractor must request the latest version of these provisions from the Railroad prior to commencing work
and must follow the requirements outlined therein.

AUTHORIZATION TO PROCEED:

A. The Contractor shall not commence mobilizing to the Premises, as defined in the Norfolk
Southern Contractor Right of Entry Agreement, until the Contractor has complied with the
following conditions:

1. Signed and received a fully executed copy of the required Norfolk Southern Contractor
Right of Entry Agreement. ContractorRight of Entry Agreements to be submitted via email
to the Railroad Engineer.

2. Obtained written approval from the Railroad of Railroad Protective Liability Insurance
coverage as required by paragraph 14 herein. It should be noted that the Railroad does
not accept notation of Railroad Protective insurance on a certificate of liability
insurance form or Binders as Railroad must have the full original countersigned policy.
Further, please note that mere receipt of the policy is notthe only issue but review for
compliance. Due to the number of projects system- wide, it typically takes a minimum of
30-45 days for the Railroad to review.

Norfolk Southern - Special Provisions for Protection of Railway Interests
November 4, 2022
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3. Held a preconstruction meeting between the Contractor, the Sponsor, Railroad Engineer
and/or their Construction Engineering Representative and the Railroad Representative(s).
NOTE: Railroad Representative(s) may choose to not attend the preconstruction meeting
at their discretion.

4. Obtained Contractor Protective Services as required by Section 8 herein.

5. Furnished a schedule for all construction activities which may impact the Railroad’s
property or operations. NOTE: Contractor Protective Services shall be provided any time
construction activities are taking place on or adjacent to the Railroad Property and/or has
the potential to foul the Railroad’s track or operations as required by Section 8 herein.

6. Schedule an onsite start-of-work meeting between the Contractor, Contractor Protective
Services personnel, Railroad Engineer and/or their Construction Engineering
Representative and the Railroad Representative(s). NOTE: Railroad Representative(s) may
choose to not attend the preconstruction meeting at their discretion.

7. Obtained written authorization from the Railroad to begin mobilization to the Premises,
as defined in the Norfolk Southern Contractor Right of Entry Agreement, such
authorization to include an outline of specific conditions with which the Contractor must
comply. Written Authorization will be issued by the Railroad once all items on the Norfolk
Southern Construction Checklist — Direct Hire have been completed

B. The Railroad’s written authorization to proceed with the work shall include the names,
addresses, and telephone numbers of the Railroad Representative(s) and any specific
Construction Engineering Representative who are to be notified as hereinafter required.
Where more than one representative is designated, the areaof responsibility of each
representative shall be specified.

C. All project -related utility work that is to occur on, over, or under Railroad’s right-of-way must
be coordinated with the North Southern Pipe and Wire Program. The Contractor must
receive approval from the North Southern Pipe and Wire Program prior to commencing any
utility work.

3. NOTICE OF STARTING WORK

A. Before undertaking any construction activities on the Premises, as defined in the Norfolk
Southern Contractor Right of Entry Agreement, the Contractor shall:

1. Notify the Railroad Representative(s) at least 72 hours in advance of any construction
activities that Contractor Protective Services have been obtained for use.

2. Hold an onsite start-of-work meeting between the Contractor, Contractor Protective
Services personnel, Railroad Engineer and/or their Construction Engineering
Representative and the Railroad Representative(s). NOTE: Railroad Representative(s) may
choose to not attend the start of work meeting at their discretion.

3. Receive assurance from the qualified protective services contractor that the
Contractor Protective Services are properly equipped and have been site specific trained by
the Railroad Representative prior to performing the full duties of protecting the Contractor.
Until assurance from the qualified protective services contractor is obtained, Contractor
Protective Services may act as an observer until such Contractor Protective Services are site
specific trained by the Railroad Representative.

Norfolk Southern - Special Provisions for Protection of Railway Interests Biec Uty
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The reference to an “observer” is defined as a person who has the authority to deny access
to Contractor’s workers and machinery to a specified Railroad operation zone as directed to
the qualified protective services contractor by Railroad and prevent those potential to foul
work events which may put the Contractor’s workers and machinery at risk for injury or
damage.

4. INTERFERENCE WITH RAILROAD OPERATIONS:

A. The Contractor shall so arrange and conduct his work that there will be no interference with
Railroad’s operations, including train, signal, telephone and telegraphic services, or damage to
the property of the Railroad or to poles, wires, and other facilities of tenants on the rights-
of-way of the Railroad. Whenever work is liable to affect the operations or safety of
trains, the method of doing such work shall first be submitted to the Railroad Engineer for
approval, but such approval shall not relieve the Contractor from liability. Any work to be
performed by the Contractor which requires Construction Engineering Representative
inspection services are available at the job site. Contractor Protective Services shall be
provided onsite any time construction activities are taking place on or adjacent to the Railroad
Property and/or has the potential to foul the Railroad’s track operations.

B. Whenever work within Railroad’s rights-of-way is of such a nature that impediment to
Railroad’s operations such as use of runaround tracks or necessity for reduced speed is
unavoidable, the Contractor shall schedule and conduct his operations so that such
impediment is reduced to the absolute minimum.

C. Should conditions arising from, or in connection with the work, require that immediate and
unusual provisions be made to protect operations and property of the Railroad, the
Contractor shall make such provisions. If inthe judgment of the Railroad Engineer, or in
his absence, the Railroad’s Division Engineer, such provisions is insufficient, either may
require or provide such provisions as the Railroad deems necessary. In any event, such
unusual provisionsshall be at the Contractor’s expense and without cost to the Railroad
or the Sponsor.

D. “One Call” Services do not locate buried Railroad utilities. The contractor shall contact the
Railroad’s representative 2 days in advance of work at those places where excavation, pile
driving, or heavy loads may damage the Railroad’s underground facilities. Upon request from
theContractor or Sponsor, Railroad forces will locate and paint mark or flag the Railroad’s
underground facilities. The Contractor shall avoid excavation or other disturbances of these
facilities. If disturbance or excavation is required near a buried Railroad facility, the contractor
shall coordinate with the Railroad to have the facility potholed manually with carefui hand
excavation. The facility shall be protected by the Contractor during the course of the
disturbanceunder the supervision and direction of the Railroad’s representative.

5. TRACK CLEARANCES:

A. The minimum track clearances to be maintained by the Contractor during construction are
shown on the Project Plans. If temporary clearances are not shown on the project plans, the
following criteria shall govern the use of falsework and formwork above or adjacent to
operatedtracks.

Direct Hire
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1. A minimum vertical clearance of 22’-0” above top of highest rail shall be maintained atall
times.

2. A minimum horizontal clearance of 13’-0” from centerline of tangent track or 14’-0” from
centerline of curved track shall be maintained at all times. Additional horizontal clearance
may be required in special cases to be safe for operating conditions. This additionai
clearance will be as determined by the Raiiroad Engineer.

3. All proposed temporary clearances which are less than those listed above must be
submitted to Railroad Engineer for approval prior to construction and must also be
authorized by the regulatory body of the State if less than the legally prescribed
clearances.

4. The temporary clearance requirements noted above shall also apply to all other physical
obstructions including, but not limited to: stockpiled materials, parked equipment,
placement or driving of piles, and bracing or other construction supports.

6. CONSTRUCTION PROCEDURES:
A. General:

1. Construction work and operations by the Contractor on Railroad property shall be:

a. Subject to the inspection and approval of the Railroad Engineer or their
designated Construction Engineering Representative.

b. In accordance with the Railroad’s written outline of specific conditions.

¢. Inaccordance with the Railroad’s general rules, regulations and requirements
including those relating to safety, fall protection and personalprotective
equipment.

d. !naccordance with these Special Provisions.
2. Submittal Requirements

a. The Contractor shall submit all construction related correspondence and
submittals electronically to the Railroad Engineer and/or their designated
Construction Engineering Representative.

b. The contractor should anticipate a minimum of 45 days for NS and their
Construction Engineering Representative to complete the review of all
construction submittals. Time frames for reviews can vary significantly depending
upon on the complexity of the project and the quality of submittals. Submittals
requiring input from other departments may require additional time.

Norfolk Southern - Special Provisions for Protection of Railway Interests Discct i
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¢. Allwork in the vicinity of the Railroad’s property that has the potential to affect
the Railroad’s train operations or disturb the Railroad’s Property must be
submitted and approved by the Railroad prior to work being performed.

d. Ali submittals and calculations must be signed and sealed by a registered
engineer licensed in the state of the project work.

e. All submittals shall first be approved by the Sponsor’s Engineer prior to the
submission to the Railroad Engineer for review. Submittals are reviewed by
the Railroad for impacts to Railroad operations only; therefore, approval
from the Railroad Engineer shall not relieve the Contractor from liability.

f.  For all construction projects, the following submittals, but not limited to those
listed below, shall be provided for review and approval when applicable:

(1) General Means and Methods

(2) Ballast Protection

(3) Construction Excavation & Shoring

(4) Pipe, Culvert, & Tunnel Installations

(5) Demolition Procedure

(6) Erection & Hoisting Procedure

(7) Debris Shielding or Containment

(8) Blasting

{9) Formwork for the bridge deck, diaphragms, overhang brackets, and
protective platforms

{10) Bent Cap Falsework. A lift plan will be required if the contractor want
to move the falsework over the tracks.

g. For Undergrade Bridges (Bridges carrying the Railroad) the following submittals
in addition to those listed above shall be provided for review and approval:

(1) Girder Shop Drawings including welding/fabrication procedures

(2) Bearing Shop Drawings and Material Certifications

(3) Shop Drawings for drainage, handrails/fencing, and expansion dams
(4) Concrete Mix Design

(5) Structural Steel, Rebar, and/or Strand Certifications

(6) 28-day Cylinder Test for Concrete Strength

(7) Waterproofing Material Certification

(8) Dampproofing materials

(9) Test Reports for all steel

{10) Foundation Construction Reports

Other submittals may be required upon request from the Railroad. Fabrication
may not begin until the Railroad has approved the required shopdrawings.

Norfolk Southern - Special Provisions for Protection of Railway Interests Directiiie
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h. The Contractor shall include in all submissions a detailed narrative indicating the
progression of work with the anticipated timeframe to complete each task.Work
will not be permitted to commence until the Contractor has provided the
Railroad with a satisfactory plan that the project will be undertaken without
scheduling, performance or safety related issues. Submission shall also providea
listing of the anticipated equipment to be used, plan and profile views showing
the location of all equipment to be used relative to the track centerline(s)
shown, and a contingency plan of action covering the event that a primary piece
of equipment malfunction

B. Ballast Protection

1.

The Contractor shall submit the proposed ballast protection system detailing the
specificfilter fabric and anchorage system to be used during all construction activities.

The ballast protection is to extend 25’ beyond the proposed limit of work, be installed
atthe start of the project and be continuously maintained to prevent all contaminants
from entering the bailast section of all tracks for the entire duration of the project.

C. Excavation:

The subgrade of an operated track shall be maintained with edge of berm at least
10’-0"from centerline of track and not more than 24-inches below top of rail.
Contractor willnot be required to make existing section meet this specification if
substandard in which case existing section will be maintained.

Additionally, the Railroad will require the installation of an OSHA approved handrail
andorange construction safety fencing for all excavations of the Railroad right-of-way.

D. Excavation for Structures and Shoring Protection:

The Contractor will be required to take special precaution and care in connection
with excavating and shoring pits, and in driving piles or sheeting for footings adjacent
to tracks to provide adequate lateral support for the tracks and the loads which
they carry, without disturbance of track alignment and surface, and to avoid
obstructing track clearances with working equipment, tools or other material.

The use of shoring systems utilizing tiebacks shall not be permitted without written
approval from the Railroad Engineer.

Shoring systems utilizing trench boxes shall be permitted within the Theoretical
Railroad Embankment (Zones 1, 2 or 3) as shown on NS Typical Drawing No. 4 — Shoring
requirements without written approval from the Railroad Engineer.

All plans and calculations for shoring shall be prepared, signed, and sealed by a
Registered Professional Engineer licensed in the state of the proposed project, in
accordance with Norfolk Southern’s Overhead Grade Separation Design Criteria,
subsection H.1.6.E - Construction Excavation {Refer to Norfolk Southern Public Projects
Manual Appendix H). The Registered Professional Engineer will be responsible for the
accuracy for all controlling dimensions as well as the selection of soil design values
which will accurately reflect the actual field conditions.

Norfolk Southern - Special Provisions for Protection of Railway Interests DEECHHire
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5. The Contractor shall provide a detailed installation and removal plan of the shoring
components. Any component that will be installed via the use of a crane or any other
lifting device shall be subject to the guidelines outlined in section 5.G of these
provisions.

6. The Contractor shall be required to survey the track(s) and Railroad embankment and
provide a cross section of the proposed excavation in relation to the tracks.

7.  Calculations for the proposed shoring should include deflection calculations. The
maximum deflection for excavations within 18’-0” of the centerline of the nearest track
shall be 3/8”. For all other cases, the max deflection shall not exceed %”.

8.  Additionally, the Railroad will require the installation of an OSHA approved handrail
andorange construction safety fencing for all excavations of the Railroad right-of-way.

9. The front face of shoring located to the closest NS track for all shoring set-ups located
in Zone 2 {shown on NS Typical Drawing No. 4 — Shoring Requirements {Appendix 1)
shall remain in place and be cut off 2’-0” below the final ground elevation. The
remaining shoring in Zone 2 and all shoring in Zone 1 may be removed and all voids
must be backfilled with flowable fill.

E. Pipe, Culvert, & Tunnel Installations

1.  Pipe, Culvert, & Tunnel Installations shall be in accordance with the appropriate
NorfolkSouthern Design Specification as noted below:

a. For Open Cut Method refer to Norfolk Southern Public Projects Manual
Appendix H.4.6.

b. ForJack and Bore Method refer to Norfolk Southern Public Projects Manual
Appendix H.4.7.

¢. For Tunneling Method refer to Norfolk Southern Public Projects Manual
Appendix H.4.8.

2. Theinstallation methods provided are for pipes carrying storm water or open flow
run- off. All other closed pipeline systems shall be installed in accordance Norfolk
Southern’sPipe and Wire Program and the NSCE-8

F. Demolition Procedures

1. General

a. Demolition plans are required for all spans over the track({s), for all spans
adjacent to the track(s), if located on (or partially on) Railroad right-of-way; and
in all situations where cranes will be situated on, over, or adjacent to Railroad
right-of-way and within a distance of the boom length plus 15’-0” from the
centerline of track.

b. Railroad tracks and other Railroad property must be protected from damage
during the procedure.

Direct Hire
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c. A pre-demolition meeting shall be conducted with the Sponsor, the Railroad
Engineer and/or the Construction Engineering Representative, and the key
Contractor’s personnel prior tothe start of the demolition procedure.

d. The Railroad Engineer and/or the Construction Engineering Representative
must be present at the site during the entire demolition procedure
period.

e. Demolition of existing bridge decks in spans over the Railroad shall be
performed in a controlled manner (i.e. saw cutting). No impact equipment
(track mounted hoe-ram, jackhammers, etc.) may be used over the Railroad
without approval by the Railroad Engineer.

f. Existing, obsolete, bridge piers shall be removed to a sufficient depth below
grade to enable restoration of the existing/proposed track ditch, but in no
caseless than 2°-0” below final grade.

2. Submittal Requirements

a. Inaddition to the submittal requirements outlined in Section 6.A.2 of these
Special Provisionsthe Contractor shall submit the following for approval by
the Railroad Engineer:

(1) A plan showing the location of cranes, horizontally and vertically, with
proposed boom lengths, operating radii, counterweights, and delivery
or disposal locations shown. The location of all tracks and other
Railroad facilities as well as all obstructions such as wire fines, poles,
adjacent structures, etc. mustalso be shown.

(2) Rating sheets showing cranes or lifting devices to be adequate for
150% of the actual weight of the pick, including all rigging
components. A complete set of crane charts, including crane,
counterweight, and boom nomenclature is to be submitted. Safety
factors that may have been “built-in” to the crane charts are not to be
considered when determining the 150% factor of safety.

(3) Plans and computations showing the weight of the pick must be
submitted. Calculations shall be made from plans of the existing
structure showing complete and sufficient details with supporting
data for the demolition the structure. If plans do not exist, lifting
weights must be calculated from field measurements. The field
measurements are to be made under the supervision of the
Registered Professional Engineer submitting the procedure and
calculations.

Direct Hire
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{4) The Contractor shall provide a sketch of all rigging components from
the crane’s hook block to the object being hoisted.. Catalog cuts or
information sheets of all rigging components with their lifting
capacities shall be provided. All rigging must be adequate for 150% of
the actual weight of the pick. Safety factors that may have been
“built-in” to the rating charts are not to be considered when
determining the 150% factor of safety. All rigging components shall be
clearly identified and tagged with their rated lifting capacities. The
position of the rigging in the field shall not differ from what is shown
on the final plan without priorreview from the Sponsor and the
Railroad.

(5) A complete demolition procedure, including the order of lifts, time
required for each lift, and any repositioning or re-hitching of the crane
or cranes.

(6) Design and supporting calculations for the temporary support of
components, including but not limited to the stability of the
superstructure during the temporary condition, temporary girder tie-
downs and falsework.

3. Overhead Demolition Debris Shield

a. The demolition debris shield shall be installed prior to the demolition of the
bridge deck or other relevant portions of the superstructure over the track area
to catch all falling debris

b. The demolition debris shield shall provide a minimum vertical clearance as
specified in Section 5.A.1 of these Special Provisions or maintain the existing
verticalclearance if the existing clearance is less than that specified in Section
5.A.1.

¢. The Contractor shall include the demolition debris shield installation/removal
means and methods as part of the proposed Demolition procedure submission.

d. The Contractor shall submit the demolition debris shield design and supporting
calculations for approval by the Railroad Engineer.

e. The demolition debris shield shall have a minimum design load of 50 pounds per
square foot plus the weight of the equipment, debris, personnel, and other
loads to be carried.

f. The Contractor shall include the proposed bridge deck removal procedure in its
demolition means and methods and shall verify that the size and quantity ofthe
demolition debris generated by the procedure does not exceed the shield
design loads.

g. The Contractor shali clean the demolition debris shield daily or more frequently
as dictated either by the approved design parameters or as directedby the
Railroad Engineer.

Direct Hire
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4. Vertical Demolition Debris Shield

a. Avertical demolition debris shield may be required for substructure removalsin
close proximity to the Railroad’s track and other facilities, as determined bythe
Railroad Engineer.

G. Erection & Hoisting Procedures
1. General

a. Erection plans are required for all spans over the track(s), for all spans adjacent
to the track(s), if located on (or partially on) Railroad right-of-way; and in all
situations where cranes will be situated on, over, or adjacent to Railroad right-
of-way and within a distance of the boom length plus 15’-0” from the
centerline of track.

b. Neither crane handoffs nor “walking” of cranes with suspended load will be
permitted for erection on or over Railroad right-of-way.

¢. Railroad tracks and other Railroad property must be protected from damage
during the erection procedure.

d. A pre-erection meeting shall be conducted with the Sponsor, the Railroad
Engineer and/or the Construction Engineering Representative, and the key
Contractor’s personnel prior tothe start of the erection procedure.

e. The Railroad Engineer and/or the Construction Engineering Representative
must be present at the site during the entire erection procedure period.

f.  For field splices located over Railroad property, a minimum of 50% of the
holesfor each connection shall be filled with bolts or pins prior to releasing
the crane. A minimum of 50% of the holes filled shall be filled with bolts. All
bolts must be appropriately tightened. Any changes to previously approved
field splice locations must be submitted to the Railroad for review and
approval. Refer to Norfolk Southern’s Overhead Grade Separation Design
Criteria for additional splice details (Norfolk Southern Public Projects Manual
Appendix H.1, Section 4.A.3.).

2. Submittal Requirements

a. In addition the submittal requirements outlined in Section 6.A.2 of these
provisions, the Contractor shall submit the following for approval by the
Railroad Engineer:

(1) As-built beam seat elevations - All as-built bridge seats and top of rail
elevations shall be furnished to the Railroad Engineer for review and
verification at least 30 days in advance of the erection, to ensure that
minimum vertical clearances as approved in the plans will be achieved.

(2) A plan showing the location of cranes, horizontally and vertically, with
proposed boom length, operating radii, counterweights, and delivery
or staging locations shown. The location of all tracks and other
Railroad facilities as well as all obstructions suchas wire lines, poles,
adjacent structures, etc. must also be shown.

Norfolk Southern - Special Provisions for Protection of Railway Interests Dipcrblre
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(3) Rating sheets showing cranes or lifting devices to be adequate for
150% of the actual weight of the pick, including all rigging
components. A complete set of crane charts, including crane,
counterweight, and boom nomenclature is to be submitted. Safety
factors that may have been “built-in” to the crane charts are not to be
considered when determining the 150% factor of safety.

(4) Plans and computations showing the weight of the pick must be
submitted. Calculations shall be made from plans of the proposed
structure showing complete and sufficient details with supporting data
for the erection of the structure. If plans do not exist, lifting weights
must be calculated from field measurements.The field measurements
are to be made under the supervision ofthe Registered Professional
Engineer submitting the procedure andcalculations.

(5) The Contractor shall provide a sketch of all rigging components from
the crane’s hook block to the object being hoisted. Catalog cuts or
information sheets of all rigging components with their lifting
capacities shall be provided. All rigging must be adequate for 150% of
the actual weight of the pick. Safety factors that may have been
“built-in” to the rating charts are not to be considered when
determining the 150% factor of safety. All rigging components shall be
clearly identified and tagged with their rated lifting capacities. The
position of the rigging in the field shall not differ from what is shown
on the final plan without priorreview from the Sponsor and the
Railroad.

(6) A complete erection procedure, including the order of lifts, time
required for each lift, and any repositioning or re-hitching of the crane
or cranes.

(7) Design and supporting calculations for the temporary support of
components, including but not limited to temporary girder tie-downs
and falsework.

H. Blasting:

1. The Contractor shall obtain advance approval of the Railroad Engineer and the
Sponsor Engineer for use of explosives on or adjacent to Railroad property. The request
for permission to use explosives shall include a detailed blasting plan. If permission for
use of explosives is granted, the Contractor will be required to comply with additional
provisions as designated by the Railroad Engineer.

I. Track Monitoring
1. Atthe direction of the Railroad Engineer, any activity that has the potential to disturb

the Railroad track structure may require the Contractor to submit a detailed track
monitoring program for approval by the Railroad Engineer.
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The program shall specify the survey locations, the distance between the location
points, and frequency of monitoring before, during, and after construction. Railroad
reserves the right to modify the survey locations and monitoring frequency as
necessary during the project.

The survey data shall be collected in accordance with the approved frequency and
immediately furnished to the Railroad Engineer for analysis.

if any movement has occurred as determined by the Railroad Engineer, the Railroad will
be immediately notified. Railroad, at its sole discretion, shall have the right to
immediately require all Contractor operations to be ceased and determine what
corrective action is required. Any corrective action required by the Railroad or
performed by the Railroad including the monitoring of corrective action of the
Contractor will be at project expense.

J.  Maintenance of Railroad Facilities:

The Contractor will be required to maintain all ditches and drainage structures free of
silt or other obstructions which may resuit from Contractor’s operations and provide
and maintain any erosion control measures as required. The Contractor will promptly
repair eroded areas within Railroad rights-of-way and repair any other damage to the
property of the Railroad or its tenants.

If, in the course of construction, it may be necessary to block a ditch, pipe or other
drainage facility, temporary pipes, ditches or other drainage facilities shall be installed
to maintain adequate drainage, as approved by the Railroad Engineer. Upon completion
of the work, the temporary facilities shall be removed and the permanent facilities
restored.

All such maintenance and repair of damages due to the Contractor’s operations shall be
done at the Contractor’s expense.

K. Storage of Materials and Equipment:

1.

Materials and equipment shall not be stored where they will interfere with Railroad
operations, nor on the rights-of-way of the Railroad without first having obtained
permission from the Railroad Engineer, and such permission will be with the
understanding that the Railroad will not be liable for damage to such material and
equipment from any cause and that the Railroad Engineer may move or require the
Contractor to move, at the Contractor’s expense, such material and equipment.

All grading or construction machinery that is left parked near the track unattended
by Contractor Protective Services shall be effectively immobilized so that it cannot

be moved by unauthorized persons. The Contractor shall protect, defend,

indemnify and save Railroad, and any associated, controlled or affiliated

corporation, harmless from and against all losses, costs, expenses, claim or liability

for loss or damage to property or the loss of life or personal injury, arising out of or
incident to the Contractor’s failure to immobilize grading or construction machinery.

Norfolk Southern - Special Provisions for Protection of Railway Interests
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L. Cleanup:

1. Upon completion of the work, the Contractor shall remove from within the limits of the
Railroad rights-of-way, all machinery, equipment, surplus materials, falsework, rubbish or
temporary buildings of the Contractor, and leave said rights-of-way in a neat condition
satisfactory to the Railroad Engineer or his authorized representative.

7. DAMAGES:

A. The Contractor shall assume all liability for any and all damages to his work, employees,
servants,equipment and materials caused by Railroad traffic.

B.  Any cost incurred by the Railroad for repairing damages to its property or to property of its
tenants, caused by or resulting from the operations of the Contractor, shall be paid
directlyto the Railroad by the Contractor.

8.  CONTRACTOR PROTECTIVE SERVICES:
A. Requirements:

1. Qualified protective services are those services of a contractor, directly hired by the
Prime Contractor, that have been vetted through the Railroad and are allowed to be
performed on Railroad property.

2. Contractor Protective Services shall be onsite anytime construction activities are
taking place on or adjacent to the Railroad Property and/or have the potential to foul
the Railroad ‘s track or operations.

3. Contractor Protective Services shall be those services of a subcontractor to the Prime
Contractor who have the ability to fully protect the Contractor’s workers and
machinery once the qualified protective services contractor confirms the Contractor
Protective Services are properly equipped and site specific trained by the Railroad
Representative. Contractor Protective Services may act as an observer until such
Contractor Protective Services are site specific trained by the Railroad Representative.
The reference to an “observer” is defined as a person who has the authority to deny
access to Contractor’s workers and machinery to a specified Railroad operation zone
as directed to the qualified protective services contractor by Railroad and prevent
those potential to foul work events which may put the Contractor’s workers and
machinery at risk for injury or damage.

4. Contractor Protective Services will not be allowed on the property until all items on the
Norfolk Southern Checklist for Construction — Direct Hire have been completed and the
authorization to proceed is given by the Railroad Engineer.

5. Under the terms of the agreement between the Sponsor and the Railroad, the Railroad
has sole authority to determine the need for any Railroad Protective Services required to
protect its operations or work to be done by the Railroad through the force account
estimate.
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9. HAUL ACROSS RAILROAD TRACK:

A.  Where the plans show or imply that materials of any nature must be hauled across Railroad’s
track, unless the plans clearly show that the Sponsor has included arrangements for such
haul in its agreement with the Railroad, the Contractor will be required to make all necessary
arrangements with the Railroad regarding means of transporting such materials across
the Railroad’s track. The Contractor or Sponsor will be required to bear all costs incidental to
such crossings whether services are performed by his own forces or by Railroad personnel.

B.  No crossing may be established for use of the Contractor for transporting materials or
equipment across the tracks of the Railroad unless specific authority for its installation,
maintenance, use, until the Contractor has a fully executed temporary private crossing
agreement between the Contractor and the Railroad. The approval process for an agreement
normally takes 90 days.

10. WORKFOR THE BENEFIT OF THE CONTRACTOR:

A. All temporary or permanent changes in wire lines or other facilities which are
considerednecessary to the project are shown on the plans; included in the force account
agreement between the Sponsor and the Railroad or will be covered by appropriate
revisions to same which will be initiated and approved by the Sponsor and/or the Railroad.

B. Should the Contractor desire any changes in addition to the above, then he shall make
separatearrangements with the Railroad for same to be accomplished at the
Contractor’s expense.

11. COOPERATION AND DELAYS:

A It shall be the Contractor’s responsibility to arrange a schedule with the Railroad for
accomplishing stage construction involving work by the Railroad or tenants of the
Railroad. In arranging the Contractor’s schedule, the Contractor shall ascertain, from the
Railroad, the lead timerequired for assembling crews and materials and shall make due
allowance therefore.

B. No charge or claim of the Contractor against either the Sponsor or the Railroad will be
allowedfor hindrance or delay on account of railroad traffic; any work done by the
Railroad or other delay incident to or necessary for safe maintenance of railroad traffic
or for any delays due to compliance with these Special Provisions.

12. TRAINMAN’S WALKWAYS:

A.  Along the outer side of each exterior track of multiple operated track, and on each side of
singleoperated track, an unobstructed continuous space suitable for trainman’s use in
walking along trains, extending to a line not less than 10 feet from centerline of track, shall be
maintained. Any temporary impediments to walkways and track drainage encroachments or
obstructions allowed during work hours while Railroad’s Protective Service is provided
shall be removed before the close of each work day. if there is any excavation near the
walkway, a handrail, with 10’-0” minimum clearance from centerline of track, shall be placed
and must conform to AREMA and/or FRA standards.

Norfolk Southern - Special Provisions for Protection of Railway Interests Diecifine
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13.  GUIDELINES FOR PERSONNEL ON RAILROAD RIGHT-OF-WAY:

A. The Contractor and/or the Sponsor’s personnel authorized to perform work on Railroad’s
property as specified in Section 2 above are not required to complete Norfolk Southern
Roadway Worker Protection Training; However the Contractor and the Sponsor’s personnel
must be familiar with Norfolk Southern’s standard operating rules and guidelines, should
conduct themselves accordingly, and may be removed from the property for failure to follow
these guidelines.

B. All persons shali wear hard hats. Appropriate eye and hearing protection must be used.
Working in shorts is prohibited. Shirts must cover shoulders, back and abdomen. Working in
tennis or jogging shoes, sandals, boots with high heels, cowboy and other slip-on type boots
is prohibited. Hard-sole, lace-up footwear, zippered boots or boots cinched up with straps
which fit snugly about the ankle are adequate. Wearing of safety boots and reflective vest
are required.

C. No person is allowed to perform construction activities which may impact the Railroad’s
property or operations without specific authorization from the Contractor Protective

Services.

D. All persons working near track while train is passing are to lookout for dragging bands,
chains and protruding or shifted cargo.

E. No person is allowed to cross tracks without specific authorization from the Contractor
Protective Services

F.  All welders and cutting torches working within 25’ of track must stop when train is passing.

G. No steel tape or chain will be allowed to cross or touch rails without permission from the
Contractor Protective Services.

14. GUIDELINES FOR EQUIPMENT ON RAILROAD RIGHT-OF-WAY:
A. No crane or boom equipment wili be allowed to set up to work or park within boom
distance plus 15" of centerline of track without specific permission from Railroad
Representative from the Contractor Protective Services personnel.
B. No crane or boom equipment will be allowed to foul track or lift a load over the track
without the authorization from the Contractor Protective Services personnel who are site

specific trained and properly equipped.

C. Allemployees will stay with their machines when crane or boom equipment is pointed
towardtrack.

D. All cranes and boom equipment under load will stop work while train is passing
(including pile driving).

E. Swinging loads must be secured to prevent movement while train is passing.
F.  No loads will be suspended above a moving train.

G.  No equipment will be allowed within 25’ of centerline of track without specificauthorization
of the Railroad Representative and Contractor Protective Services personnel.
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H.  Trucks, tractors or any equipment will not touch ballast line without specific permission
fromRailroad Representative and Contractor Protective Services personnel At the
beginning of each project that involves the Contractor working within 25’ of the centerline
of any track, orange construction fencing must be established. Orange construction fencing
shall be established in accordance with the minimum temporary horizontal clearances
contained in Section 5.A.2 and shall be maintained for the duration of construction.

. No equipment or load movement is permitted within 25’ or above a standing train or

Railroad equipment without specific authorization of the Contractor Protective Services
personnel.

J. All operating equipment within 25’ of track must halt operations when a train is passing.
All other operating equipment may be halted by the Contractor Protective Services personnel
if said personnel views the operation to be dangerous to the passing train.

K. Allequipment, loads and cables are prohibited from touching rails.

L.  While clearing and grubbing, no vegetation will be removed from Railroad embankment
with heavy equipment without specific permission from the Railroad Engineer, Railroad
Representative and Contractor Railroad Protective Services personnel.

M. No equipment or materials will be parked or stored on Railroad’s property unless specific
authorization is granted from the Railroad Engineer.

N. All unattended equipment that is left parked on Railroad property shall be effectively
immobilized so that it cannot be moved by unauthorized persons.

0. All cranes and boom equipment will be turned away from track after each work day or
wheneverunattended by an operator.

P.  Prior to performing any crane operations, the Contractor shall establish a single point of
contact for the Contractor Protective Services personnel to remain in communication with at
all times. Contractor Protective Services personnel must also be in direct contact with the
individual(s) directing the crane operation(s).

1. INSURANCE:

A. In addition to any other forms of insurance or bonds required under the terms of the
contract and specifications, the Prime Contractor will be required to carry insurance of the
following kindsand amounts:

1. A Commercial General Liability (“CGL") policy containing products and completed
operations, bodily injury, property damage and contractual liability coverage, with
a combined single limit of not less than $5,000,000 for each occurrence with a
general aggregate limit of not less than$5,000,000. Any portion of this
requirement may be satisfied by a combination of General Liability and/or
Excess/Umbrella Liability Coverage. The CLL policy shall provide additional insured
coverage equivalent to at least as broad as iSO CG 20 20 11/85.

Norfolk Southern - Special Provisions for Protection of Railway Interests Plzsct Hilg
November 4, 2022

E-16




Norfolk Southern Railway Company e ﬁ

NORFOLK SOUTHERN

2. Automobile Liability Insurance with a current ISO occurrence from policy (or equivalent)
and apply on an “any auto” (Symbol 1) basis, including coverage for all vehicles leased
used in connection the Work or Services on the leased property, providing annual limits
of at least $1,000,000 per occurrence for bodily injury and property damage combined
including uninsured and underinsured motorist coverage, medical payment protection,
and loading and unloading. This policy shali be endorsed to include Transportation
Pollution Liability Broadened Coverage ISO CA 99 48 03 06 or MCS-90 if vehicles are
subject to Federal jurisdiction. If this coverage is on a claims-made form, the Retro
Active Date must be prior to the date of this Agreement and the policy endorsement
must be maintained for not less than seven (7) years.

3. Workers’ Compensation insurance to meet fully the requirement of any compensation
act, plan, or legislative enactment applicable in connection with the death, disability or
injury of Licensee’s officers, agents, servants, or employees arising directly or indirectly
out of the performance of the work.

4. Employers’ Liability Insurance with limits of not less than $1,000,000 each accident,
$1,000,000 policy limit for disease, and $1,000,000 each employee for disease.

5. Allinsurance required in Section 14.A (excluding any Workers’ Compensation policy)
shali name Norfolk Southern Railway and its parent, subsidiary, and affiliated companies
as additional insureds with an appropriate endorsement to each polity.

6.  All policies secured by Contractor, whether primary, excess, umbrella or otherwise, and
providing coverage to the Railway as an additional insured (i) are intended to take
priority in responding and to pay before any insurance policies Railway may have
secured for itself must respond or pay and (ii) may not seek contribution from any
policies the Railway may have secured for itself

7. No cross-liability exclusions are permitted that would apply to the additional insureds,
and there may not be any restrictions in any policy that limits coverage for a claim
brought by an additional insured against a named insured.

8.  To the fullest extent permitted by law, all insurance furnished by Contractor in
compliance with Section 15.A shall include a waiver of subrogation in favor of Railway
with an appropriate endorsement to each policy.

9.  All policies required in Section 15.A shall not be subject to cancellation, termination,
modification, changed, or non-renewed except upon thirty (30) days’ prior written
notice to the insureds.

10. The insurance coverages maintained by Contractor shall not limit any indemnity
obligations or other liabilities. The insurance available to Norfolk Southern Railway and
its parent, subsidiary and affiliated companies as additional insureds shall not be limited
by these requirements should Licensee maintain higher coverage limits.

11. Any deductibles or retentions in excess of $50,000 maintained on any insurances
required in 15.A shall be disclosed and approved by Norfolk Southern Railway with a
request made for approval to NSRISK3@nscorp.com.

Direct Hire
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12. Anyone subcontractor providing work on this project must extend CG 20 38 {or broader
coverage) additional insured endorsement to provide coverage for up stream parties.

13. Contractor shall require all subcontractors who are not covered by the insurance carried
by Contractor to obtain commercially reasonable insurance coverage, but not less than
the requirements of 15.A

B. In addition to the insurances required in Section 15.A, the Contractor shall also procure on
behalf of the Railroad for the entirety of this project:

1. Railroad Protective Liability Insurance having a combined single limit of not less than
$5,000,000 each occurrence and $10,000,000 in the aggregate applying separately to
each annual period. Said policy shall provide coverage for all loss, damage or expense
arising from bodily injury and property damage liability, and physical damage to
property attributedto acts or omissions at the job site.

The standards for the Railroad Protective Liability Insurance are as follows:

a. Theinsurer must be rated A- or better by A.M. Best Company, Inc.

b. The policy must be written using one of the following combinations of
Insurance Services Office (“ISO”) RPL FormNumbers:

(1) CG 003501 96 and CG 28 31 10 93; or
(2) CG 003507 98 and CG 28 31 07 98; or
(3) CG00351001; or

(4) CG 003512 04; or

(5) CG 0035 1207; or

(6) CG 003504 13.

¢. The named insured shall read:

Norfolk Southern Corporation and its subsidiaries and affiliates
650 West Peachtree Street NW — Box 46

Atlanta, GA 30308

Attn: Risk Manager

(NOTE: Railroad does not share coverage on RRPL with any other entity on
this policy

d. The description of operations must appear on the Declarations, must match the
project description in this agreement, and must include the appropriate Sponsor
project and contract identification numbers.

e. The job location must appear on the Declarations and must include the city,
state, and appropriate highway name/number. NOTE: Do not include any
references to milepost, valuation station, or mile marker on the insurance
policy.

f. The name and address of the prime Contractor must appear on the
Declarations.

Direct Hire
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g. The name and address of the Sponsor must be identified on the Declarations as
the “Involved Governmental Authority or Other Contracting Party.”

h. Endorsements/forms that are required are:

(1) Physical Damage to Property Amendment
(2) Terrorism Risk Insurance Act (TRIA) coverage must be included

i.  Other endorsements/forms that will be accepted are:
(1) Broad Form Nuclear Exclusion — Form IL 00 21
(2) 30-day Advance Notice of Non-renewal or cancellation
(3) Required State Cancellation Endorsement
(4) Quick Reference or Index Form CL/IL 240

j.  Endorsements/forms that are NOT acceptable are:
(1) Any Pollution Exclusion Endorsement except CG 28 31
(2) Any Punitive or Exemplary Damages Exclusion
(3) Known injury or Damage Exclusion form CG 00 59
(4) Any Common Policy Conditions form
(5) An Endorsement that limits or excludes Professional Liability coverage
(6) A Non-Cumulation of Liability or Pyramiding of Limits Endorsement
(7) An Endorsement that excludes TRIA coverage
(8) A Sole Agent Endorsement
(9) Any type of deductible endorsement or amendment
(10) Any other endorsement/form not specifically authorized in item no. 2.h
above.
SPONSOR: RAILROAD:
15. Risk Management
Norfolk Southern Corporation and its subsidiaries
650 West Peachtree Street NW — Box 46
Atlanta, GA. 30308
NSRISk3@NSCORP.COM

C. Allinsurance required under Section 15.A and 15.B shall be underwritten by insurers and be of
such form and content, as may be acceptable to the Railway. Prior to entry on Railroad right-of-
way, the original RPL Insurance Policy shall be submitted by the Prime Contractor to the Railway at
NSRISK3@NSCORP.COM below for review and approval. . In addition, certificates of insurance
evidencing the Prime Contractor’s insurance compliant with the requirements in 15.A shall be
issued to the Railway at NSRISK3@NSCORP.COM at the same time the RPL Policy is submitted

D. Theinsurance required herein shall in no way serve to limit the liability of Sponsor or its
Contractors under the terms of this agreement.
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E. Insurance Submission Procedures

1.  The Railroad will only accept initial insurance submissions via email to
NSRISK3@NSCORP.COM. The Railroad will NOT accept initial insurance submissions via
hard copies that would be sent either US Mail or Overnight carrier or faxes as only
electronic versions only are to be submitted to the Railroad. Please provide point of
contact information with the submission including a phone number and email address.

For email insurance submissions, the subject line should follow the format provided
unless otherwise directed by the Railroad Engineer.

Insurance Submittal: City, State — NS File Number — NS Milepost — Project Name —
Sponsor’s Project #

2. Railroad requires the following two (2) forms of insurance in the initial electronic
insurance submission to NSRISK3@NSCORP.COM to be submitted under a cover letter
providing details of the project and containing the contact information

a. The full original or certified true electronic countersigned copy of the RPL
Insurance policy in its entirely inclusive of all declarations, schedule of forms
and endorsements along with the policy forms and endorsements as
required in Section 15.B.

b. A certificate of insurance from the Contractor evidencing the Contractor’s
Insurance in Section 15.A (i.e. the Contractor’s commercial general,
automobile, and workers’ compensation liability insurance, etc.) The
certificate mush show Norfolk Southern Raiiroad and its subsidiaries and
affiliated companies as an additional insured on the General Liability and
Auto policies. The certificate should aiso include that the Workers’
Compensation policy waives subrogation against Norfolk Southern
Corporation and its subsidiaries. See Appendix J for a Sample Certificate of
Insurance

15. FAILURE TO COMPLY:

A. Inthe event the Contractor violates or fails to comply with any of the requirements of
these Special Provisions:

1. The Railroad Engineer may require that the Contractor vacate Railroad property.

2. The Sponsor’s Engineer may withhold all monies due the Contractor on monthly
statements.

B. Any such orders shall remain in effect until the Contractor has remedied the situation to
the satisfaction of the Railroad Engineer.

16. PAYMENT FOR COST OF COMPLIANCE:
A. No separate payment will be made for any extra cost incurred on account of
compliance with these Special Provisions. All such costs shall be included in prices bid
for other items of thework as specified in the payment items.

Direct Hire
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17. PROJECT INFORMATION
A. Date:
B. NS File No.:
C. NS Milepost:
D. Sponsor’s Project No.:

End of Norfolk Southern
Special Provisions for Protection of Railway Interests
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CONTRACTOR WORKING ON BEHALF OF PROJECT SPONSOR
COSTS REIMBURSED BY PROJECT SPONSOR’S CONTRACTOR
NS File:

NS Billing Number

NORFOLK SOUTHERN
CONTRACTOR RIGHT OF ENTRY AGREEMENT

WHEREAS,
(*Principal®) has requested that Norfolk Southern Railway Company (“Company”) permit Principal to be on or
about Company’s premises and/or facilities in the vicinity of Company milepost

(the “Premises”) for the sole purpose of

, on behalf of
(the “Project Sponsor”) during the period , 20 , to , 20 (the
“Right of Entry”).

WHEREAS, Company is willing to grant the Right of Entry subject to the terms and conditions set forth herein.

NOW THEREFORE, in consideration of the foregoing and other good and valuable consideration, the receipt
and sufficiency of which is hereby acknowledged, and intending to be legally bound hereby, the parties hereby
agree as follows.

Company hereby grants Principal the Right of Entry. The Right of Entry shall extend to Principal and to
subcontractors and other entities affiliated with Principal who are specifically approved for entry by authorized
representatives of Company in writing, as well as to the officers and employees of the foregoing (coliectively
“Licensees”). The Right of Entry shall apply to those portions of the Premises, and to such equipment,
machinery, rolling stock and other personal property and fixtures belonging to Company or otherwise located
on the Premises, only to the extent specifically designated and approved in writing by authorized
representatives of Company (collectively, “Designated Property”).

Principal agrees:

(i) that Licensees’ access to the Premises shall be limited to the Designated Property and that
Principal shall be liable and fully responsible for all actions of Licensees while on the
Premises pursuant to the Right of Entry;

(ii) that Licensees shall (a) be subject to Company’s direction when upon the Premises, and (b)
be subject to Company’s removal from the Premises, in Company’s sole discretion, due to
negligence, misconduct, unsafe actions, breach of this agreement or the failure to act
respectfully, responsibly, professionally, and/or in a manner consistent with Company’s desire
to minimize risk and maintain its property with maximum security and minimum distractions or
disruptions or for any other lawful reason;

iii) that Licensees shall perform all work with such care, diligence and cooperation with Company
personnel as to reasonably avoid accidents, damage or harm to persons or property and
delays or interference with the operations of any Company’s facilities and in accordance with
Company’s “Special Provisions for Protection of Railway Interest”, attached and incorporated
herein.

(iv) to give Company’s officer signing this agreement, or his or her authorized representative,
advance notification of the presence of Licensees on Designated Property in accordance with
Company’s “Special Provisions for Protection of Railway Interest”;

v) to indemnify and save harmless Company, its officers, agents and employees from and
against any and all claims, demands, losses, suits, judgments, costs, expenses (including
without limitation reasonable attorney’s fees) and liability resulting from (a) injury to or death
of any person, including without limitation the Licensees, and damage to or loss of any
property, including without limitation that belonging to or in the custody of Licensees

Contractor Right of Entry Agreement
January 1, 2022



(the “Licensee Property”), arising or in any manner growing out of the presence of either the
Licensees or the Licensee Property, or both, on or about the Premises, regardless of whether
negligence on the part of Company, its officers, agents or employees caused or contributed to
said loss of life, personal injury or property loss or damage in whole or in part; (b) any alleged
violation of any law, statute, code, ordinance or regulation of the United States or of any state,
county or municipal government (including, without limitation, those relating to air, water,
noise, solid waste and other forms of environmental protection, contamination or poliution or
to discrimination on any basis) that results in whole or in part, directly or indirectly, from the
activities of Licensees related in any way to their presence on the Premises or from any other
act or omission of Licensees contributing to such violation, regardless of whether such
activities, acts or omissions are intentional or negligent, and regardiess of any specification by
Company without actual knowledge that it might violate any such law, statute, code,
ordinance or regulation; (c) any allegation that Company is an employer or joint employer of a
Licensee or is liable for related employment benefits or tax withholdings; or (d) any decision
by Company to bar or exclude a Licensee from the Premises pursuant to subsection (ii)(b)
above;

(vi) to have and keep in effect the appropriate kinds of insurance as listed in the Company’s
“Special Provisions for Protection of Railway Interest, with insurance companies satisfactory
to Company, during the entire time Licensees or Licensee Property, or both, is on the
Premises: and to provide certificates of insurance showing the foregoing coverage, as well as
any endorsements or other proper documentation showing and any change or cancellations
in the coverage to the Company officer signing this agreement or to his or her authorized
representative;

(vii) to reimburse Company for any costs not covered under the existing project agreement
between the Company and the Project Sponsor, including but not limited to, material, labor,
construction submittal review, supervisory and protective services costs, and related taxes
and overhead expenses required or deemed necessary by Company because of the
presence of either Licensees or Licensee Property on the Premises.

(viii)  to exercise special care and precautions to protect the Premises and equipment, machinery,
rolling stock and other personal property and fixtures belonging to Company or otherwise
located on the Premises (whether or not constituting Designated Property) and to avoid
interference with Company’s operations;

(ix) to not create and not allow drainage conditions which would be adverse to the Premises or
any surrounding areas;

) to refrain from the disposal or release of any trash, waste, and hazardous, dangerous or toxic
waste, materials or substances on or adjacent to the Premises and to clean up or to pay
Company for the cleanup of any such released trash, waste, materials or substances; and

(xi) to restore the Premises and surrounding areas to its original condition or to a condition
satisfactory to the Company officer signing this agreement or to his or her authorized
representative (ordinary wear and tear to rolling stock and equipment excepted) upon
termination of Licensees’ presence on the Premises.

As a part of the consideration hereof, Principal further hereby agrees that Company shall mean not only
Norfolk Southern Railway Company but also Norfolk Southern Corporation and any and all subsidiaries and
affiliates of Norfolk Southern Railway Company or Norfolk Southern Corporation, and that all of Principal's
indemnity commitments in this agreement in favor of Company also shall extend to and indemnify Norfolk
Southern Corporation and any subsidiaries and affiliated companies of Norfolk Southern Railway Company or
Norfolk Southern Corporation and its and/or their directors, officers, agents and employees.

It is expressly understood that the indemnification obligations set forth herein cover claims by Principal’s
employees, agents, independent contractors and other representatives, and Principal expressly waives any
defense to or immunity from such indemnification obligations and/or any subrogation rights available
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under any applicable state constitutional provision, laws, rules or reguiations, including, without limitation, the
workers’ compensation laws of any state. Specifically, (i) in the event that all or a portion of the Premises is
located in the State of Ohio, the following provision shall be applicable: “Principal, with respect to the
indemnification provisions contained herein, hereby expressly waives any defense or immunity granted or
afforded it pursuant to Section 35, Article Il of the Ohio Constitution and Section 4123.74 of the Ohio Revised
Code”; and (ii) in the event that all or a portion of the Premises is located in the Commonwealth of
Pennsylvania, the following provision shall be applicable: “Principal, with respect to the indemnification
provisions contained herein, hereby expressly waives any defense or immunity granted or afforded it pursuant
to the Pennsylvania Workers’ Compensation Act, 77 P.S. 481"

This agreement shall be governed by the internal laws of the Commonwealth of Virginia, without regard to
otherwise applicable principles of conflicts of laws. [f any of the foregoing provisions is held for any reason to
be unlawful or unenforceable, the parties intend that only the specific words found to be unlawful or
unenforceable be severed and deleted from this agreement and that the balance of this agreement remain a
binding enforceable agreement to the fullest extent permitted by law.

This agreement may be amended only in a writing signed by authorized representatives of the parties.

Name of Principal:

By:

Print Name:

Title

Date , 20

NORFOLK SOUTHERN RAILWAY COMPANY

By

Print Name: D.A. Becker

Title: Chief Engineer Design & Construction

Date , 20

Contractor Right of Entry Agreement
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Private Road Crossing Application

Application Fee: $500.00 (non-refundable)

Instructions:

Following are the instructions, and forms for applying for a private road crossing on Norfolk
Southern property. Please complete the trailing Private Road Crossing Application and
required attachments. Once complete please email the entire application package to
privatexing@nscorp.com . Each application should contain the following documents:

1. Private Road Crossing Application: Complete and sign the attached Private Road
Crossing Application. Please be sure to provide the requesting party’s complete legal
name, a detailed description of the proposed use of the crossing and your signature on
the application. A digital signature for this application is acceptable.

2. Copy of application check: All applications must be accompanied by an application
check per referenced fee above. Please make your checks payabie to Norfolk Southern
Corporation. Add a scanned copy of the check to the application packages. Send the
original check to the following address:

Norfolk Southern Corporation

Real Estate Department

Attn: Private Crossing Application
1200 Peachtree Street, NE, 12th Floor
Atlanta, Georgia 30309

3. Exhibit: We need to know where the crossing is located. Include in your application a
completed exhibit highlighting the crossing (i.e. aerial image). Save the exhibit in any
standard format (PDF, JPEG) and attach to the email.

If available, applications with the following information are processed more efficiently:
o Property address or closest property address of crossing
¢GPS coordinates of the crossing, latitude and longitude
¢ Railroad Milepost

Example of Email format:
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Processing of your application requires NS Transportation review and approval and may also involve
several departments at NS. The private road crossing may not be used prior to the execution of a
separate formal agreement with NS and verification that all insurance requirements have been met.
Please be advised that the application fee of $500.00 is non-refundable and does not guarantee
approval. If private road crossing requires multiple locations additional fees may apply.

Insurance:



Each tenant/licensee shall be required to obtain, at its sole cost and expense, various types of insurance
coverage with various limits. These insurance coverage’s must be of a form and underwritten by insurance
companies that meet with the NS’ approval. In certain instances the licensee may be required to pay NS a
risk-financing fee. The types of insurance typicaily required by NS include:

¢ Commercial General Liability Insurance

e Automobile Liability Insurance

e  Worker's Compensation Insurance

¢ Railroad Protective Liability Insurance (during construction or maintenance only)

Norfolk Southern generally requires a policy of Commercial General Liability Insurance with a combined
single limit of not less than $2,000,000 per occurrence for injury to or death of persons and damage to or loss
or destruction of property. Individual and Residential private crossings will be required to have a policy of
Personal Liability Insurance with a combined single limit of not less than $1,000,000 per occurrence of injury
to death of persons and damage to or loss or destruction of property. Specific insurance requirements will be
provided to you in the agreement covering your request when it is approved by the Railroad.
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Norfolk Southern Railway Company

= WS N30
=ty SOUTHERN PRIVATE ROAD CROSSING APPLICATION FORM

APPLICANT INFORMATION: Application fee of $500 is enclosed along with this form (Mail in completed
application to: Norfolk Southern Real Estate Department, 1200 Peachtree Street, NE, 12" Floor, Atlanta, GA
30309)

Legal Name of Applicant (party to agreement) Tax ID
Mailing Billing
Address Address
Street Street
City City
State Zip State Zip
Name of Contact Billing Contact
Title Title
Phone # ( ) Fax # ( ) Phone # (__) Fax # (__)
E-Mail Address E-Mail Address

Applicant is a (Provide state of formation for Corporation and Partnerships, and name of owner for Sole Proprietorship)

O Corporation - State ] Non-Profit

[JLimited Partnership - State gIndividual

[JLlimited Liability Company - State _ [ Other (specify)

[OSole Proprietorship / Owner — State O Government Entity - State

O N B} - T 7 <
CROSSING INFORMATION:

Location of Crossing:

Nearest Town County State
Railroad Milepost Reference ft
North South East West
1 ] 1 ]
Nearest Street Lat/Long (if known)
Crossing:
to be constructed already exists
(. - DOT No.
If already existing: Are other parties presently using the crossing DYes DNo

If yes, specify:

Are there any agreements covering the crossing DYes D No DDO not know

If yes, identify and attach copies:

Do improvements have to be made at the crossing? DYes DNo

If yes, explain:

Crossing to be: [] Temporary [ ]Permanent

If temporary, when is it to expire?

For what purpose is the crossing to be used?

Type of Crossing: D Commercial D Residential I:I Farm
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Norfolk Southern Railway Company

PRIVATE ROAD CROSSING APPLICATION FORM FOR

Legal Name of Applicant (Tenant): Date:

Crossing to be used by: D Pedestrians DVehicIes D Both

If crossing is to be used by vehicles:
List type of vehicles:

What is the expected volume of vehicular traffic? __ vehicles per [] pay [ ] Month
What will be the width of the roadway at the crossing? ft.
Will the crossing be open to the public? [ ]Yes [Ino
Will the crossing involve an:  Overpass I:l Yes |:| No
Underpass D Yes I:l No
Parallel Roadway |:|Yes [:l No

List any additional provisions or conditions not mentioned above:

I/We understand that submission of this application does not authorize use of the private road crossing and that all road crossing
agreements are contingent upon Transportation approvals. Fees, charges and other requirements will be forwarded to Applicant
after the application has been reviewed and approved by Norfolk Southern.

Signed: Date

For Railroad use only
Milepost:
Division:
DOT/AAR:

Date Received Date Forwarded
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UTILITY NOTE
Summit County — State Route 91 — Section 14.54
PID #106136
December 12, 2022

¢ Bidders are advised that the following utility facilities may not be cleared from the construction area at
the time of award of the contract. These utility facilities shall remain in place or be relocated within the
construction limits of the project as set out below.

¢ All station locations listed below are approximate unless otherwise stated.

* Relocations are based on the Proposed R/W & Construction Centerline.

¢ The horizontal and vertical locations of the underground utilities shown in the highway plans, within
the project limits, were located by Cardno (now T2), a Subsurface Utility Locating Service consultant. If
there are any discrepancies between field markings and what the highway plan indicates, please contact
Matthew Steele, ODOT District 4 Utilities Coordinator 330-786-4832 prior to any subsurface work being
initiated. If applicable, test hole data sheets will be provided to ODOT’s Project Engineer and the State’s
Highway Contractor at the Pre-Construction Meeting.

¢ All changes to relocation work as described in the Utility Note must be approved by the ODOT Project
Engineer and (District Utilities Coordinator or Design Consultant). ODOT shall not be held responsible
for delay claims resulting from agreements made between the utility companies and the State’s
Highway Contractor without ODOT’s prior consent to the agreement.

* The State’s Highway Contractor shall notify ODOT’s Project Engineer, in writing, within 24 hours of any
project related contact with a utility company.

e Company work time frames DO NOT include Ohio Revised Code 48-hour One Call requirements.

e Utility relocation work is based on the sequence of construction in the highway plan. Any changes
made to the sequence of construction, after the project is sold, may impact the utility relocation
completion dates.

¢ It should not be assumed a Company’s work, in all locations, can be performed concurrently, unless
otherwise noted. The number of working days for a Company to perform their relocation work may not
be consecutive.

* Non-compliance in meeting established target dates could cause ODOT to incur project delays and/or
additional costs. In this regard, 5515.02 ORC gives the Department the authority to ensure project
clearance and recover costs.

e For further responsibilities of the State’s Highway Contractor and Utility Companies, see the
Department of Transportation Construction and Material Specifications, sections 105.07 & 107.16.

¢ The Companies shall comply with the following requirements, regarding restoration of areas within
the project limits, where their facilities have been relocated due to proposed project work.

= All excavations shall be backfilled with suitable material and compacted to ODOT specifications.

* Mounding of dirt over trenches will not be permitted. Preliminary cleanup will be required while
working and unsuitable material hauled away.

* Trenches are not to remain open overnight, other than what is needed to start the next day’s work.
Those trenches shall be covered with a steel plate and designated with safety cones or barrels.
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= All disturbed right of way shall be restored to its original condition or better, and seeded and mulched
as per ltem 659, ODOT specifications. Excavations must be restored within 7 days of original date of
disturbance.

= All trenched driveway approaches shall be backfilled with granular material and compacted to ODOT
specifications. Driveway surfaces shall be replaced in kind. Consult with ODOT District Utilities
Coordinator on how to handle disturbed sidewalks.

¢ The following aerial relocation work is complex and must be performed in a certain order. One
company’s time schedule will depend on the other companies performing their work. The aerial
relocation work will be performed in the following descending order.

* The State’s Highway Contractor may need to coordinate his underground work with a/all Utility
Companies within the project limits.

City of Hudson Public Power
Kevin Powell  330-342-1755

The Company has facilities within the project limits as shown on the plans. The maximum operating
voltage for the lower two bundles are 12,470 volts and the set the near the top of the poles are 69,000
volts. The Company’s facilities will not be relocated.

The Company does not anticipate any conflicts with proposed work. If a conflict does arise, the State’s
Highway Contractor will immediately contact the Company and ODOT Project Engineer so the proper
actions can be taken to prevent delay of construction.

Unless otherwise specified, the overhead conductors within this project area will remain energized for
the duration of the project. Caution must be exercised by the State’s Highway Contractor to ensure that
OSHA safety standards are observed.

Windstream
Brain Vinson  330-422-9128

The Company has aerial and underground communication and fiber optic lines within the project limits
as shown in the plans. The Company’s facilities will not be relocated.

The Company does not anticipate any conflicts with proposed work. If a conflict does arise, the State’s
Highway Contractor will immediately contact the Company and ODOT Project Engineer, so the proper
actions can be taken to prevent delay of construction.

Charter Communications
Jim Long 330-622-4106

The Company has aerial communication and fiber optic lines within the project limits as shown in the
plans. The Company’s facilities will not be relocated.
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The Company does not anticipate any conflicts with proposed work. If a conflict does arise, the State’s
Highway Contractor will immediately contact the Company and ODOT Project Engineer, so the proper
actions can be taken to prevent delay of construction.

Dominion Energy
Joshua J. Mis  330-571-9135

The Company has facilities within the project limits as shown on the plans. The Company will be
relocating their facilities for this project as follows:

Note Station Offset Station Offset  Depth
Cut & Cap 765+18.0 21.0'LT.
Tie-in to Existing 765+23.0 16.3'LT. to 765+23.0 23.8'LT. 36"
NEW 766+74.5 17.2°LT to 766+74.5 23.4'LT 36"
NEW 766+81.0 14.7 LT to 766+81.0 23.3'LT 36"
Tie-in to Existing 766+93.5 148 LT to 766+93.5 23.3'LT 36"
Cut & Cap 766+93.5 22.0'LT

Dominion will relocate 192’ of 6” MP gas main with approx. 170’ of 6” MP steel gas main due to conflict
with the proposed storm catch basin and curb. The work will be completed prior to July 10, 2023.

The Company does not anticipate any other conflicts with proposed work. If a conflict does arise, the
State’s Highway Contractor will immediately contact the Company and the ODOT Project Engineer so
the proper actions can be taken to prevent delay of construction.

The State’s Highway Contractor shall use caution when digging near the Company’s facilities including
but not limited to test boxes, curb stops, gate valve boxes, mainline and services. Costs incurred by
damages to the Company’s facilities could be billed to damaging party.

City of Hudson Public Works — Water
Scott Angel 330-342-1751

The Company has facilities within the project limits as shown on the plans. The Company’s facilities will
not be relocated.

The Company does not anticipate any conflicts with proposed work. If a conflict does arise, the State’s
Highway Contractor will immediately contact the Company and ODOT Project Engineer so the proper
actions can be taken to prevent delay of construction.

Summit County Department of Sanitary Sewer Services
Mike Vinay 330-926-2567

The Company has facilities within the project limits as shown on the plans. The State’s Highway
Contractor shall perform all work as described and detailed in the plans and contract documents.
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The Company does not anticipate any other conflicts with proposed work. If a conflict does arise, the
State’s Highway Contractor will immediately contact the Company and ODOT Project Engineer, so the
proper actions can be taken to prevent delay of construction.

Utility Note prepared by Michael Russell, PE
Mott MacDonald
(216) 535-3653
Michael.Russell@MottMac.com



Project Number: 240187

To the Director of the Ohio Department of Transportation: The undersigned, having full knowledge of the site, plans and
specifications for the following improvement and the conditions of this proposal, hereby agrees to furnish all services, labor,
materials, and equipment necessary to complete the entire project, according to the plans, specifications and completion dates, and
to accept the unit prices specified below for each item as full compensation for the work in this proposal.

Date Set for Completion: 10/1/2024

Unit Price Contract

Work Types - Page 1
*** YOU MUST SUBMIT AN ELECTRONIC BIDDING SYSTEM (EBS) BID FOR THIS PROJECT - DO NOT WRITE ON THESE PAGES



Project Number: 240187
Section 0001 ROADWAY
Line Alt Item Code Item Description WT Unit Quantity
0001 201E11000 | CLEARING AND GRUBBING (WT: 01) 01 LS 1.000‘
0002 202E23000 | PAVEMENT REMOVED (WT: NR) NR SY 281.000‘
0003 202E30000 | WALK REMOVED (WT: NR) - NR SF 1,810.000)
0004 202E32000 | CURB REMOVED (WT: NR) NR FT 415.000‘
0005 202E35100 | PIPE REMOVED, 24" AND UNDER (WT: NR) NR FT 62.000‘
0006 202E58000 | MANHOLE REMOVED (WT: NR) NR EACH 1.000‘
0007 202E58100 | CATCH BASIN REMOVED (WT: NR) NR EACH 2.000‘
0008 202E58500 | CATCH BASIN ABANDONED (WT: NR) NR EACH 2.000‘
0009 202E98000 | REMOVAL MISC.: RAILINGS REMOVED AND SALVAGED (WT: NR) NR LS 1.000‘
0010 203E10000 | EXCAVATION (WT: 06) 06 CcYy 44.000‘
0011 203E20000 | EMBANKMENT (WT: 06) 06 CcYy 27.000‘
0012 204E10000 | SUBGRADE COMPACTION (WT:06) 06 SY 158.000‘
0013 516E13200 | 1/2" PREFORMED EXPANSION JOINT FILLER (WT: NR) NR SF 27.000‘
0014 608E10000 | 4" CONCRETE WALK (WT: 38) 38 SF 3,040.000‘
0015 690E98000 | SPECIAL - VERTICAL CLEARANCE (WT:NR) NR EACH 1.000|
0016 690E98400 | SPECIAL - SURVEY CONTROL VERIFICATION (WT: NF\L NR LS 1.000‘
Section 0002 EROSION CONTROL
Line Alt Item Code Item Description WT Unit Quantity
0017 659E00100 | SOIL ANALYSIS TEST (WT: NR) B B - - NR EACH 2.000‘
0018 659E00300 | TOPSOIL (WT: 46) 46 CcY 26.000‘
0019 659E20000 | COMMERCIAL FERTILIZER (WT: 46) 46 TON 0.035‘
0020 659E31000 | LIME (WT: 46) 46 ACRE 0.048‘
0021 659E35000 | WATER (WT:46) - 46 MGAL 2.000
0022 660E25000 | SODDING STAKED (WT: 46) B B B B 46 SY 232.000{
0023 832E30000 | EROSION CONTROL (WT: 08) 08 EACH 2,600.000‘
Section 0003 DRAINAGE
Line Alt Item Code Item Description WT Unit Quantity
0024 605E11110 | 6" SHALLOW PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC (WT: 35) 35 FT 344.000‘
0025 | 605E13410 | 6" UNCLASSIFIED PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC (WT: 35) 35 FT 100.000‘
0026 611E00510 | 6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS (WT: 35) - B B 3% FT 60.000‘

**YOU MUST SUBMIT AN ELECTRONIC BIDDING SYSTEM (EBS) BID FOR THIS PROJECT - DO NOT WRITE ON THESE PAGES
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Project Number: 240187

0027 611E01500 | 6" CONDUIT, TYPE F, 707.45 (WT: 35) 35 FT 50.000‘
0028 611E04400 | 12" CONDUIT, TYPE B (WT: 35) 35 FT 33.000‘
0029 611E04400 | 12" CONDUIT, TYPE B, 706.02 (WT: 35) 35 FT 24.000‘
0030 611E98151 | CATCH BASIN, NO. 3, AS PER PLAN (WT: 35) 35 EACH 1.000‘
0031 611E98180 | CATCH BASIN, NO. 3A (WT: 35) 35 EACH 1.000‘
0032 611E98370 | CATCH BASIN, NO. 6 (WT: 35) S 35 EACH 2.000‘
0033 611E98630 | CATCH BASIN ADJUSTED TO GRADE (WT: 35) 35 EACH 2.000‘
0034 611E99655 | MANHOLE ADJUSTED TO GRADE, AS PER PLAN (WT: 35) 35 EACH 5.000‘
0035 611E99710 | PRECAST REINFORCED CONCRETE OUTLET (WT: 35) 35 EACH 1.000‘
Section 0004 PAVEMENT
Line Alt Item Code Item Description WT Unit Quantity
0036 254E01000 | PAVEMENT PLANING, ASPHALT CONCRETE 3.25" AVERAGE DEPTH (WT: 13) 13 SY 1,490.000‘
0037 255E20000 | FULL DEPTH PAVEMENT SAWING (WT: 15) 15 FT 809.000‘
0038 301E56000 | ASPHALT CONCRETE BASE, PG64-22, (449) (WT: 10) 10 CcY 57.000‘
0039 304E20000 | AGGREGATE BASE (WT: 09) 09 CcY 35.000‘
0040 407E10000 | TACK COAT (WT: 10) 10 GAL 224.000‘
0041 441E70101 | ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), AS PER PLAN (PG64- 10 CcYy 77.000
7 ) 22) (WT: 10) B B B B B
0042 441E70300 | ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449) (WT: 10) 10 CcY 181.000‘
0043 452E12010 | 8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P (WT: 12) 12 SY 21.000‘
0044 609E26001 | CURB, TYPE 6, AS PER PLAN (WT: 38) 38 FT 415.000‘
Section 0005 SANITARY SEWER
Line Alt Item Code Item Description WT Unit Quantity
\0045 \ \ 611E99655 | MANHOLE ADJUSTED TO GRADE, AS PER PLAN (WT: 35) 35 \ EACH 2.000
Section 0006 TRAFFIC CONTROL
Line Alt Item Code Item Description WT Unit Quantity
0046 630E02100 | GROUND MOUNTED SUPPORT, NO. 2 POST (WT: 42) 42 FT 15.000‘
0047 630E03100 | GROUND MOUNTED SUPPORT, NO. 3 POST (WT: 42) 42 FT 28.200‘
0048 630E80100 | SIGN, FLAT SHEET (WT: 42) 42 SF 10.000‘
0049 630E84900 | REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL (WT: NR) NR EACH 2.000‘
0050 630E85100 | REMOVAL OF GROUND MOUNTED SIGN AND REERECTION (WT: 42) 42 EACH 1.000‘
0051 630E86002 | REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSAL (WT: NR) NR EACH 1.000‘

**YOU MUST SUBMIT AN ELECTRONIC BIDDING SYSTEM (EBS) BID FOR THIS PROJECT - DO NOT WRITE ON THESE PAGES
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Project Number: 240187

0052 644E00300 | CENTER LINE (WT: 45) 45 MILE 0.163‘
0053 644E00700 | TRANSVERSE/DIAGONAL LINE (WT: 45) 45 FT 107.000‘
0054 644E01300 | LANE ARROW (WT: 45) 45 EACH 10.00@
Section 0007 MAINTENANCE OF TRAFFIC

Line Alt Item Code Item Description WT Unit Quantity

0055 614E11110 | LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSISTANCE (WT: 39) 39 HOUR 40.000‘
0056 614E12420 | DETOUR SIGNING (WT: 39) 39 LS 1.000‘
0057 614E13000 | ASPHALT CONCRETE FOR MAINTAINING TRAFFIC (WT: 39) 39 CY 10.000‘
0058 614E18601 | PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN (WT: 39) 39 SNMT 2.000‘
0059 614E21100 | WORK ZONE CENTER LINE, CLASS |, 642 PAINT (WT: 39) 39 MILE 0.090‘
0060 614E21200 | WORK ZONE CENTER LINE, CLASS |, 740.06, TYPE | (WT: 39) 39 MILE 0.060‘
0061 614E21550 | WORK ZONE CENTER LINE, CLASS lll, 642 PAINT (WT: 39) 39 MILE 0.160‘
0062 614E22100 | WORK ZONE EDGE LINE, CLASS |, 4", 642 PAINT (WT: 39) 39 MILE 0.080‘
0063 614E22200 | WORK ZONE EDGE LINE, CLASS |, 4", 740.06, TYPE | (WT: 39) 39 MILE 0.030‘
0064 614E23400 | WORK ZONE CHANNELIZING LINE, CLASS |, 8", 740.06, TYPE | (WT: 39) 39 FT 140.000‘
0065 614E30400 | WORK ZONE ARROW, CLASS |, 740.06, TYPE | (WT: 39) 39 EACH 6.000‘
0066 614E40050 | BUSINESS ENTRANCE SIGN (WT:39) 39 EACH 1.000|
0067 616E10000 | WATER (WT: NR) - NR MGAL 1.000‘
Section 0008 STRUCTURE 20 FOOT SPAN AND UNDER (SFN 7707290)

Line Alt Item Code Item Description WT Unit Quantity

0068 202E11201 | PORTIONS OF STRUCTURE REMOVED, AS PER PLAN (WTL19) B 19 LS 1.000‘
0069 202E23500 | WEARING COURSE REMOVED (WT: NR) NR SY 76.000‘
0070 202E38603 | BRIDGE RAILING REMOVED FOR REUSE, AS PER PLAN (WT: NR) NR FT 18.000‘
0071 203E10000 | EXCAVATION (WT: 06) 06 CY 36.000‘
0072 203E35120 | GRANULAR MATERIAL, TYPE C, 703.16 (Vﬂ: 0(1 - 06 CY 36.000
0073 204E50000 | GEOTEXTILE FABRIC (WT: 06) B B B B 06 SY 72.004
0074 503E11101 | COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN (WT: 35) 35 LS 1.000‘
0075 503E21100 | UNCLASSIFIED EXCAVATION (WT: 35) B B B B - 35 CY 320.000‘
0076 509E10001 | EPOXY COATED STEEL REINFORCEMENT, AS PER PLAN (WT: 23) 23 LB 2,782.000‘
0077 510E10000 | DOWEL HOLES WITH NONSHﬁRINK,ﬁNONMﬁETALLﬁIC GROUT (WT: 23) 23 EACH 131.000‘
0078 511E34410 | CLASS QC2 CONCRETE, SUPERSTRUCTURE (WT: 35) 35 CcYy 6.000‘
0079| | 511E34448 | CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET) (WT: 35) B 35 cYy 2.000
0080 511E46510 | CLASS QC1 CONCRETE, FOOTING (WT: 35) 35 CcY 19.000‘

**YOU MUST SUBMIT AN ELECTRONIC BIDDING SYSTEM (EBS) BID FOR THIS PROJECT - DO NOT WRITE ON THESE PAGES
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Project Number: 240187

0081 511E51510 | CLASS QC2 CONCRETE, SIDEWALK (WT: 35) 35 CcY 9.000‘
0082 512E10100 | SEALING OF CONCRETE SURFACES (EPOXY-URETHANE) (WT: 57) 57 SY 45.000‘
0083 512E33000 | TYPE 2 WATERPROOFING (WT: 40) 40 SY 85.000‘
0084 512E33010 | TYPE 3 WATERPROOFING (WT: 40) 40 SY 136.000‘
0085 516E13200 | 1/2" PREFORMED EXPANSION JOINT FILLER (WT: NR) NR SF 59.000‘
0086 516E13600 |1"PREFORMED EXPANSION JOINT FILLER (WT:NR) NR SF 30.000‘
0087 517E76300 | RAILING, MISC.: REINSTALL BRIDGE RAILING (WT: 36) 36 FT 18.000‘
0088 601E32110 | ROCK CHANNEL PROTECTION, TYPE B WITH AGGREGATE FILTER (WT: 35) 35 CcY 22.000‘
0089 611E96331 | 14' X 8' CONDUIT, TYPE A, 706.05, AS PER PLAN, DESIGN COVER 0-2 FT (WT: 35) 35 FT 36.000‘
Section 0009 INCIDENTALS
Line Alt Item Code Item Description WT Unit Quantity
0090 100E00300 | PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY AND PROPERTY NR LS 1.000
| DAMAGE LIABILITY INSURANCE (WT:NR) B
0091 103E05000 | PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYMENT BOND NR LS 1.000
1 | (WT:NR) o -
10092 614E11000 | MAINTAINING TRAFFIC (WT: 39) 39 LS 1.000‘
0093 619E16010 | FIELD OFFICE, TYPE B (WT: NR) NR MNTH 8.000‘
0094 623E10000 | CONSTRUCTION LAYOUT STAKES AND SURVEYING (WT: NR) NR LS 1.000‘
0095 624E10000 | MOBILIZATION (WT: NR) NR LS 1.000‘
0096 690E91000 | SPECIAL - AS-BUILT CONSTRUCTION PLANS (WT: NR) NR LS 1.000

**YOU MUST SUBMIT AN ELECTRONIC BIDDING SYSTEM (EBS) BID FOR THIS PROJECT - DO NOT WRITE ON THESE PAGES
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General Decision Number: OH20240001 01/26/2024
Superseded General Decision Number: OH20230001
State: Ohio
Construction Types: Heavy and Highway
Counties: Ohio Statewide.

Heavy and Highway Construction Projects

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(1).

. Executive Order 14026
generally applies to the
contract.

. The contractor must pay
all covered workers at
least $17.20 per hour (or
the applicable wage rate
listed on this wage
determination, if it is
higher) for all hours
spent performing on the
contract in 2024.

|If the contract is entered
|into on or after January 30,
|2022, or the contract is

| renewed or extended (e.g., an
|option is exercised) on or
|after January 30, 2022:

Executive Order 13658
generally applies to the
contract.

. The contractor must pay all
covered workers at least
$12.90 per hour (or the
applicable wage rate listed
on this wage determination,
if it is higher) for all
hours spent performing on
that contract in 2024.

|If the contract was awarded on].
|or between January 1, 2015 and
| January 29, 2022, and the

| contract is not renewed or
|extended on or after January
|30, 2022:

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the



Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/05/2024
1 01/26/2024

BROHO001-001 ©6/01/2022

DEFIANCE, FULTON (Excluding Fulton, Amboy & Swan Creek
Townships), HENRY (Excluding Monroe, Bartlow, Liberty,
Washington, Richfield, Marion, Damascus & Townships & that part
of Harrison Township outside corporate limits of city of
Napoleon), PAULDING, PUTNAM and WILLIAMS COUNTIES

Rates Fringes
Bricklayer, Stonemason........... $ 31.40 18.55
‘BROHG@@1-064 @6/01/2022
Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 31.40 18.55

BROHO003-002 06/01/2022

FULTON (Townships of Amboy, Swan Creek & Fulton), HENRY
(Townships of Washington, Damascus, Richfield, Bartlow,
Liberty, Harrison, Monroe, & Marion), LUCAS and WOOD (Townships
of Perrysburg, Ross, Lake, Troy, Freedom, Montgomery, Webster,
Center, Portage, Middleton, Plain, Liberty, Henry, Washington,
Weston, Milton, Jackson & Grand Rapids) COUNTIES

Rates Fringes

BROHO005-003 06/01/2020

CUYAHOGA, LORAIN & MEDINA (Hinckley, Granger, Brunswick,



Liverpool, Montville, York, Homer, Harrisville, Chatham,
Litchfield & Spencer Townships and the city of Medina)

Rates Fringes
BRICKLAYER

BRICKLAYERS; CAULKERS;

CLEANERS; POINTERS; &

STONEMASONS. . ....covvvvennnn. $ 36.64 17.13
SANDBLASTERS. . ....cvvvvennn $ 36.39 17.13
SEWER BRICKLAYERS & STACK
BUILDERS......ccivvvvvinn, $ 36.64 17.13
SWING SCAFFOLDS............. $ 37.14 17.13

BROHO006-005 06/01/2022

CARROLL, COLUMBIANA (Knox, Butler, West & Hanover Townships),
STARK & TUSCARAWAS

Rates Fringes
Bricklayer, Stonemason........... $ 31.40 18.55
‘BROHG@e7-062 @6/01/2622
LAWRENCE

Rates Fringes
Bricklayer, Stonemason........... $ 31.40 18.55
‘BROHG@e7-065 @6/e1/2622
PORTAGE & SUMMIT

Rates Fringes
BRICKLAYER. ..ot iviiiieiinnnnnnns $ 31.40 18.55
‘BROHG@e7-010 @6/e1/2e7
PORTAGE & SUMMIT

Rates Fringes
MASON - STONE........vvviuennnnnn $ 28.65 14.55

BROHO008-001 06/01/2022



COLUMBIANA (Salem, Perry, Fairfield, Center, Elk Run,
Middleton, & Unity Townships and the city of New Waterford),
MAHONING & TRUMBULL

Rates Fringes
BROHO009-002 06/01/2022

BELMONT & MONROE COUNTIES and the Townships of Warren & Mt.
Pleasant and the Village of Dillonvale in JEFFERSON COUNTY

Rates Fringes
Bricklayer, Stonemason........... $ 31.40 18.55
Refractory.....covviiiiiinnnnenn. $ 31.45 19.01

BROH0010-002 0©6/01/2022
COLUMBIANA (St. Clair, Madison, Wayne, Franklin, Washington,

Yellow Creek & Liverpool Townships) & JEFFERSON (Brush Creek &
Saline Townships)

Rates Fringes

BROH0014-002 06/01/2022
HARRISON & JEFFERSON (Except Mt. Pleasant, Warren, Brush Creek,
Saline & Salineville Townships & the Village of Dillonvale)

Rates Fringes

BROHO016-002 0©6/01/2022
ASHTABULA, GEAUGA, and LAKE COUNTIES

Rates Fringes



BROH0018-002 06/01/2022
BROWN, BUTLER, CLERMONT, HAMILTON, PREBLE (Gasper, Dixon,
Israel, Lanier, Somers & Gratis Townships) & WARREN COUNTIES:

Rates Fringes

BROH0022-004 06/01/2022

CHAMPAIGN, CLARK, CLINTON, DARKE, GREENE, HIGHLAND, LOGAN,
MIAMI, MONTGOMERY, PREBLE (Jackson, Monroe, Harrison, Twin,
Jefferson & Washington Townships) and SHELBY COUNTIES

Rates Fringes
Bricklayer, Stonemason........... $ 31.40 18.55
‘BROHG@32-061 @6/01/2622
GALLIA & MEIGS

Rates Fringes
Bricklayer, Stonemason........... $ 31.40 18.55

BROHO035-002 06/01/2022

ALLEN, AUGLAIZE, MERCER and VAN WERT COUNTIES

Rates Fringes
Bricklayer, Stonemason........... $ 31.40 18.55
‘BROHG@39-062 @6/01/2022
ADAMS & SCIOTO

Rates Fringes
Bricklayer, Stonemason........... $ 31.40 18.55

BROHO040-003 06/01/2022

ASHLAND, CRAWFORD, HARDIN, HOLMES, MARION, MORROW, RICHLAND,
WAYNE and WYANDOT (Except Crawford, Ridge, Richland & Tymochtee
Townships) COUNTIES



Rates Fringes
Bricklayer, Stonemason........... $ 32.49 23.43

FOOTNOTE: Layout Man and Sawman rate: $1.00 per hour above
journeyman rate.
Free standing stack work ground level to top of stack;
Sandblasting and laying of carbon masonry material in swing
stage and/or scaffold; Ramming and spading of plastics and
gunniting: $1.50 per hour above journeyman rate.

""Hot"" work: $2.50 above journeyman rate.

BROHO044-002 06/01/2022
Rates Fringes

Bricklayer, Stonemason
COSHOCTON, FAIRFIELD,
GUERNSEY, HOCKING, KNOX,
KICKING, MORGAN,
MUSKINGUM, NOBLE (Beaver,
Buffalo, Seneca & Wayne
Townships) & PERRY

BROHO045-002 06/01/2021
FAYETTE, JACKSON, PIKE, ROSS and VINTON COUNTIES

Rates Fringes
BROHO046-002 06/01/2022
ERIE, HANCOCK, HURON, OTTAWA, SANDUSKY, SENECA, WOOD (Perry &
Bloom Townships) and WYANDOT (Tymochtee, Crawford, Ridge &
Richland Townships) COUNTIES & the Islands of Lake Erie north
of Sandusky

Rates Fringes

Bricklayer, Stonemason........... $ 31.40 18.55

FOOTNOTE: Layout Man and Sawman rate: $1.00 per hour above
journeyman rate.



Free standing stack work ground level to top of stack;
Sandblasting and laying of carbon masonry material in swing
stage and/or scaffold; Ramming and spading of plastics and
gunniting: $1.50 per hour above journeyman rate.

""Hot"" work: $2.50 above journeyman rate.

BROHO052-001 06/01/2022

ATHENS COUNTY

BROHO052-003 06/01/2022
NOBLE (Brookfield, Noble, Center, Sharon, Olive, Enoch, Stock,
Jackson, Jefferson & Elk Townships) and WASHINGTON COUNTIES

Rates Fringes

BROHOO55-003 06/01/2022

DELAWARE, FRANKLIN, MADISON, PICKAWAY and UNION COUNTIES

Rates Fringes
Bricklayer, Stonemason........... $ 31.40 18.55
CARPooe3-oe4 @5/e1/2017
MAHONING & TRUMBULL

Rates Fringes
CARPENTER. . .t i iii it iiiiiie e e $ 26.20 17.42

CARPO069-003 05/01/2017

CARROLL, STARK, TUSCARAWAS & WAYNE

CARPOO69-006 ©5/01/2017



COSHOCTON, HOLMES, KNOX & MORROW

Rates Fringes
CARPO171-002 ©5/01/2019
BELMONT, COLUMBIANA, HARRISON, JEFFERSON & MONROE

Rates Fringes
CARPO200-002 05/01/2023
ADAMS, ATHENS, DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, GALLIA,
GUERNSEY, HIGHLAND, HOCKING, JACKSON, LAWRENCE, LICKING,
MADISON, MARION, MEIGS, MORGAN, MUSKINGUM, NOBLE, PERRY,

PICKAWAY, PIKE, ROSS, SCIOTO, UNION, VINTON and WASHINGTON
COUNTIES

Rates Fringes
CARPENTER. .ttt ittt i iiiie i nennnns $ 32.42 21.42
DAIVE . ettt ittt it $ 39.41 10.40
PILEDRIVERMAN. ......ciiiiiirennns $ 32.42 21.42
CARPO248-005 07/01/2008
LUCAS & WOOD
Rates Fringes
CARPENTER. .t i ittt i iiiie i i $ 27.27 14.58
CARP0O248-008 07/01/2008
Rates Fringes
CARPENTER
DEFIANCE, FULTON, HANCOCK,
HENRY, PAULDING & WILLIAMS
COUNTIES.....ovviiiinnnnnnnn $ 23.71 13.28

CARPO254-002 05/01/2017

ASHTABULA, CUYAHOGA, GEAUGA & LAKE



Rates Fringes

CARPO372-002 ©5/01/2023

ALLEN, AUGLAIZE, HARDIN, MERCER, PUTNAM & VAN WERT

Rates Fringes
CARPENTER. . .t i iii it iiiiiie e e $ 28.85 24.59
CARPo639-063 @5/e1/2e7
MEDINA, PORTAGE & SUMMIT

Rates Fringes
CARPENTER. . . vt iii it iiiiiie e e $ 30.42 16.99

* CARPO735-002 05/01/2023

ASHLAND, ERIE, HURON, LORAIN & RICHLAND

CARP1311-001 ©5/01/2017

BROWN, BUTLER, CHAMPAIGN, CLARK, CLERMONT, CLINTON, DARKE,
GREENE, HAMILTON, LOGAN, MIAMI, MONTGOMERY, PREBLE, SHELBY &
WARREN

Rates Fringes
Carpenter & Piledrivermen........ $ 29.34 15.95
DAIVE . ettt ittt it $ 40.58 9.69

CARP1393-002 07/01/2008
CRAWFORD, DEFIANCE, FULTON, HANCOCK, HENRY, LUCAS, OTTAWA,
PAULDING, SANDUSKY, SENECA, WILLIAMS & WOOD

Rates Fringes

Piledrivermen & Diver's Tender...$ 27.30 16.05



DIVERS - $250.00 per day

CARP1393-003 07/01/2008

ALLEN, AUGLAIZE, HARDIN, MERCER, PUTNAM, VAN WERT & WYANDOT

Rates
Piledrivermen & Diver's Tender...$ 25.15

DIVERS - $250.00 per day

CARP1871-006 ©5/01/2017

BELMONT, HARRISON, & MONROE

Rates
Diver, Wet.....couuiiiineinnnnnn $ 48.11
Piledrivermen; Diver, Dry........ $ 32.07

CARP1871-008 05/01/2017

Fringes

15.92

Fringes

17.33
17.33

ASHLAND, ASHTABULA, CUYAHOGA, ERIE, GEAUGA, HURON, LAKE,

LORAIN, MEDINA, PORTAGE, RICHLAND & SUMMIT

Rates
Diver, Wet.....coeeiiieeeennnnnnn $ 45.80
Piledrivermen; Diver, Dry........ $ 30.53

CARP1871-014 ©5/01/2017

CARROLL, STARK, TUSCARAWAS & WAYNE

Rates
Diver, Wet.....couuiiiieeiinnnnnn $ 38.34
Piledrivermen; Diver, Dry........ $ 25.56
CARP1871-015 @5/01/2017
COSHOCTON, HOLMES, KNOX & MORROW

Rates
Diver, Wet.....coeeiiieeiennnnnnn $ 37.34

Piledrivermen; Diver, Dry........ $ 24.89

Fringes

18.84
18.84

Fringes

16.95
16.95

Fringes

16.07
16.07



CARP1871-017 ©5/01/2017

MAHONING & TRUMBULL

Rates Fringes
Diver, Wet......cvviiiiiiinnnnnnn $ 40.65 17.62
Piledrivermen; Diver, Dry........ $ 27.10 17.62
‘CaRP2235-e12 01/01/2004
COLUMBIANA & JEFFERSON

Rates Fringes
PILEDRIVERMAN. .......iiiiiiennnn $ 31.74 16.41

CARP2239-001 07/01/2008
CRAWFORD, OTTAWA, SANDUSKY, SENECA & WYANDOT
Rates Fringes
ELECO008-002 05/23/2022

DEFIANCE, FULTON, HANCOCK, HENRY, LUCAS, OTTAWA, PAULDING,
PUTNAM, SANDUSKY, SENECA, WILLIAMS & WOOD

Rates Fringes
CABLE SPLICER.....ciiiivrerennnns $ 38.98 18.96
ELECTRICIAN....cvvvieernnnnnnennn $ 44.79 4.5%+21.61

ELEC0032-003 12/04/2023
ALLEN, AUGLAIZE, HARDIN, LOGAN, MERCER, SHELBY, VAN WERT &

WYANDOT (Crawford, Jackson, Marseilles, Mifflin, Ridgeland,
Ridge & Salem Townships)

Rates Fringes

ELEC0038-002 04/24/2023



CUYAHOGA, GEAUGA (Bainbridge, Chester & Russell Townships) &
LORAIN (Columbia Township)

Rates Fringes
ELECTRICIAN
Excluding Sound &
Communications Work......... $ 43.13 23.31
FOOTNOTES;

a. 6 Paid Holidays: New Year's Day; Memorial Day; July 4th;
Labor Day; Thanksgiving Day; & Christmas Day

b. 1 week's paid vacation for 1 year's service; 2 weeks' paid
vacation for 2 or more years' service

ELECO038-008 04/24/2023

CUYAHOGA, GEAUGA (Bainbridge, Chester & Russell Townships) &
LORAIN (Columbia Township)

Rates Fringes
Sound & Communication
Technician
Communications Technician...$ 29.80 13.80
Installer Technician........ $ 28.55 13.76
FOOTNOTES;

a. 6 Paid Holidays: New Year's Day; Memorial Day; July 4th;
Labor Day; Thanksgiving Day; & Christmas Day

b. 1 week's paid vacation for 1 year's service; 2 weeks' paid
vacation for 2 or more years' service

ELECO064-003 11/27/2023

COLUMBIANA (Butler, Fairfield, Perry, Salem & Unity Townships)
MAHONING (Austintown, Beaver, Berlin, Boardman, Canfield,
Ellsworth, Coitsville, Goshen, Green, Jackson, Poland,
Springfield & Youngstown Townships), & TRUMBULL (Hubbard &
Liberty Townships)

Rates Fringes



ELECO071-001 01/01/2019

ASHLAND, CHAMPAIGN, CLARK, COSHOCTON, CRAWFORD, DELAWARE,
FAIRFIELD, FAYETTE, FRANKLIN, GUERNSEY, HIGHLAND, HOCKING,
JACKSON (Coal, Jackson, Liberty, Milton, Washington & Wellston
Townships), KNOX, LICKING, MADISON, MARION, MONROE, MORGAN,
MORROW, MUSKINGUM, NOBLE, PERRY, PICKAWAY, PIKE (Beaver,
Benton, Jackson, Mifflin, Pebble, Peepee, Perry & Seal
Townships), RICHLAND, ROSS, TUSCARAWAS (Auburn, Bucks, Clay,
Jefferson, Oxford, Perry, Salem, Rush, Washington & York
Townships), UNION, VINTON (Clinton, Eagle, Elk, Harrison,
Jackson, Richland & Swan Townships), and WASHINGTON COUNTIES

Rates Fringes
Line Construction
Equipment Operators......... $ 33.62 13.40
Groundmen. . ...veeeeerennnnns $ 24.17 11.32
Linemen & Cable Splicers....$ 38.27 14.42

ELECO071-004 01/01/2019

AUGLAIZE, CLINTON, DARKE, GREENE, LOGAN, MERCER, MIAMI,
MONTGOMERY, PREBLE, and SHELBY COUNTIES

Rates Fringes
Line Construction
Equipment Operator.......... $ 33.62 13.40
Groundman. . ....eeeeenneeennn $ 24.17 11.32
Lineman & Cable Splicers....$ 38.27 14.42

ELECOO71-005 12/31/2018

ASHTABULA, CUYAHOGA, GEAUGA, LAKE & LORAIN

Rates Fringes
LINE CONSTRUCTION: Equipment
Operator
DOT/Traffic Signal &
Highway Lighting Projects...$ 32.44 14.10
Municipal Power/Transit
Projects....oveeiiiinnnnnnn. $ 40.10 16.42

LINE CONSTRUCTION: Groundman
DOT/Traffic Signal &
Highway Lighting Projects...$ 25.06 12.26
Municipal Power/Transit



Projects....cceviineennnnnnn. $ 31.19 14.11
LINE CONSTRUCTION:
Linemen/Cable Splicer

DOT/Traffic Signal &

Highway Lighting Projects...$ 36.13 15.03
Municipal Power/Transit
Projects....ccvviiieennnnnn.. $ 44.56 17.58

ELEC0071-008 01/01/2019

COLUMBIANA, MAHONING, and TRUMBULL COUNTIES

Rates Fringes
Line Construction
Equipment Operator.......... $ 33.62 13.40
Groundman.......eeeerennnnns $ 24.17 11.32
Lineman & Cable Splicers....$ 38.27 14.42

ELECO071-010 01/01/2019

BELMONT, CARROLL, HARRISON, HOLMES, JEFFERSON, MEDINA, PORTAGE,
STARK, SUMMIT, and WAYNE COUNTIES

Rates Fringes
Line Construction
Equipment Operator.......... $ 33.62 13.40
Groundman. . ....eeeeenneeenns $ 24.17 11.32
Lineman & Cable Splicers....$ 38.27 14.42

ELECO071-013 01/01/2019

BROWN, BUTLER, CLERMONT, HAMILTON, and WARREN COUNTIES

Rates Fringes
Line Construction
Equipment Operator.......... $ 33.62 13.40
Groundman.......eeeeeennanns $ 24.17 11.32
Lineman & Cable Splicers....$ 38.27 14.42

ELECO071-014 01/01/2019

ADAMS, ATHENS, GALLIA, JACKSON (Bloomfield, Franklin, Hamilton,
Lick, Jefferson, Scioto & Madison Townships), LAWRENCE, MEIGS,
PIKE (Camp Creek, Marion, Newton, Scioto, Sunfish & Union
Townships), SCIOTO & VINTON (Brown, Knox, Madison, Vinton &
Wilkesville Townships)



Rates Fringes

Line Construction

Equipment Operator.......... $ 33.62 13.40
Groundman. . .....eeeerennanes $ 24.17 11.32
Lineman & Cable Splicers....$ 38.27 14.42

ELEC0082-002 12/05/2022
CLINTON, DARKE, GREENE, MIAMI, MONTGOMERY, PREBLE & WARREN
(Wayne, Clear Creek & Franklin Townships)

Rates Fringes
* ELEC0082-006 11/28/2022

CLINTON, DARKE, GREENE, MIAMI, MONTGOMERY, PREBLE & WARREN
(Wayne, Clear Creek & Franklin Townships)

Rates Fringes
Sound & Communication
Technician
Cable Puller......vceevvvunn. $ 13.10 ** 4.76
Installer/Technician........ $ 26.20 13.89

ELECO129-003 02/27/2023
LORAIN (Except Columbia Township) & MEDINA (Litchfield &

Liverpool Townships)

Rates Fringes
ELEC0129-004 02/27/2023
ERIE & HURON (Lyme, Ridgefield, Norwalk, Townsend, Wakeman,

Sherman, Peru, Bronson, Hartland, Clarksfield, Norwich,
Greenfield, Fairfield, Fitchville & New London Townships)

Rates Fringes



ELECO141-003 09/01/2019

BELMONT COUNTY

Rates Fringes
CABLE SPLICER. ...ttt verneennnnn $ 30.63 25.87
ELECTRICIAN. ...ttt it iinneenans $ 30.38 25.87

ELEC0212-003 11/26/2018

BROWN, CLERMONT & HAMILTON

Rates Fringes
Sound & Communication
Technician. ... i, $ 24.35 10.99

ELEC@212-005 06/05/2023
BROWN, CLERMONT, and HAMILTON COUNTIES
Rates Fringes
ELEC@245-001 08/29/2022

ALLEN, HARDIN, VAN WERT & WYANDOT (Crawford, Jackson,
Marseilles, Mifflin, Richland, Ridge & Salem Townships)

Rates Fringes
Line Construction
Equipment Operator.......... $ 32.37 26.5%+7.25
Groundman Truck Driver...... $ 19.35 7.00+27.25%
Lineman....oeeeeeeeeenneneens $ 44.22 7.00+27.25%

FOOTNOTE: a. Half day's Paid Holiday: The last 4 hours of
the workday prior to Christmas or New Year's Day

ELEC0245-003 08/29/2022

DEFIANCE, FULTON, HANCOCK, HENRY, HURON, LUCAS, OTTAWA,
PAULDING, PUTNAM, SANDUSKY, SENECA, WILLIAMS, and WOOD COUNTIES



Rates Fringes

Line Construction

Cable Splicer.......c.vvuv... $ 50.85 7.00+27.25%
Groundman/Truck Driver...... $ 19.35 7.00+27.25%
Heli-arc Welding............ $ 40.76 7.00+27.25%
Lineman.......eeeeeeeennnnnn $ 44.22 7.00+27.25%
Operator - Class 1.......... $ 35.38 7.00+27.25%
Operator - Class 2.......... $ 28.32 7.00+27.25%
Traffic Signal & Lighting

Technician.................. $ 39.80 7.00+27.25%

FOOTNOTE: a. 6 Observed Holidays: New Year's Day; Memorial
Day; Independence Day; Labor Day; Thanksgiving Day; &
Christmas Day. Employees who work on a holiday shall be
paid at a rate of double their applicable classified
straight-time rates for the work performed on such holiday.

ELECO245-004 08/28/2023

ERIE COUNTY

Rates Fringes
Line Construction
Cable Splicer..........ccvvu $ 49.14 26.75%+6.75
Cablesplicer........c.vvuv... $ 52.76 27%+7 .50
Groundman/Truck Driver...... $ 20.07 27%+7 .50
Lineman. .....coeveeeeiennnnns $ 45.88 27%+7 .50
Operator - Class 1.......... $ 36.70 27%+7 .50
Operator - Class 2.......... $ 32.12 27%+7 .50

FOOTNOTE: a. 6 Observed Holidays: New Year's Day; Memorial
Day; Independence Day; Labor Day; Thanksgiving Day; &
Christmas Day. Employees who work on a holiday shall be
paid at a rate of double their applicable classified
straight-time rates for the work performed on such holiday.

ELECO246-001 10/31/2022
Rates Fringes
ELECTRICIAN. ...t iitieieneeennnns $ 40.50 84%+36.47

FOOTNOTE: a. 1 1/2 Paid Holidays: The last scheduled workday
prior to Christmas & 4 hours on Good Friday.



ELECO306-005 05/29/2023

MEDINA (Brunswick, Chatham, Granger, Guilford, Harrisville,
Hinckley, Homer, Lafayette, Medina, Montville, Sharon, Spencer,
Wadsworth, Westfield & York Townships), PORTAGE (Atwater,
Aurora, Brimfield, Deerfield, Franklin, Mantua, Randolph,
Ravenna, Rootstown, Shalersville, Streetsboro & Suffield
Townships), SUMMIT & WAYNE (Baughman, Canaan, Chester,
Chippewa, Congress, Green, Milton, & Wayne Townships)

Rates Fringes
CABLE SPLICER.......cvvvuiueennnnn $ 36.87 16.56
ELECTRICIAN. ...t iitieienneennnns $ 40.15 5.25%+20.85

ELECO317-002 ©5/29/2023

GALLIA & LAWRENCE

Rates Fringes
CABLE SPLICER.....ciiiiererennnns $ 32.68 18.13
ELECTRICIAN....cvviietrnnnnnnennn $ 37.15 28.48

ELECO540-005 12/26/2022

CARROLL (Northern half, including Fox, Harrison, Rose &
Washington Townhships), COLUMBIANA (Knox Township), HOLMES,
MAHONING (Smith Township), STARK, TUSCARAWAS (North of Auburn,
Clay, Rush & York Townships), and WAYNE (South of Baughman,
Chester, Green & Wayne Townships) COUNTIES

Rates Fringes

ELECO573-003 06/05/2023

ASHTABULA (Colebrook, Wayne, Williamsfield, Orwell & Windsor
Townships), GEAUGA (Auburn, Middlefield, Parkman & Troy
Townships), MAHONING (Milton Township), PORTAGE (Charlestown,
Edinburg, Freedom, Hiram, Nelson, Palmyra, Paris & Windham
Townships), and TRUMBULL (Except Liberty & Hubbard Townships)

Rates Fringes



ELECO575-001 05/29/2023

ADAMS, FAYETTE, HIGHLAND, HOCKING, JACKSON (Bloomfield,
Franklin, Hamilton, Jefferson, Lick, Madison, Scioto, Coal,
Jackson, Liberty, Milton & Washington Townships), PICKAWAY
(Deer Creek, Perry, Pickaway, Salt Creek & Wayne Townships),
PIKE (Beaver, Benton, Jackson, Mifflin, Pebble, PeePee, Perry,
Seal, Camp Creek, Newton, Scioto, Sunfish, Union & Marion
Townships), ROSS, SCIOTO & VINTON (Clinton, Eagle, Elk,
Harrison, Jackson, Richland & Swan Townships)

Rates Fringes
ELECO648-001 08/29/2022

BUTLER and WARREN COUNTIES (Deerfield, Hamilton, Harlan,
Massie, Salem, Turtle Creek, Union & Washington Townships)

Rates Fringes
CABLE SPLICER.......cvvvieeennnnn $ 30.50 18.23
ELECTRICIAN. ...t iitieienneennnns $ 33.00 21.44

ELECO673-004 05/29/2023

ASHTABULA (Excluding Orwell, Colebrook, Williamsfield, Wayne &
Windsor Townships), GEAUGA (Burton, Chardon, Claridon, Hambden,
Huntsburg, Montville, Munson, Newbury & Thompson Townships) and
LAKE COUNTIES

Rates Fringes
CABLE SPLICER.....ciiiiererennnns $ 33.81 21.47
ELECTRICIAN....cvvvuetrnnnnnnennn $ 37.55 23.58

ELECO683-002 05/29/2023

CHAMPAIGN, CLARK, DELAWARE, FAIRFIELD, FRANKLIN, MADISON,
PICKAWAY (Circleville, Darby, Harrison, Jackson, Madison,
Monroe, Muhlenberg, Scioto, Walnut & Washington Townships), and
UNION COUNTIES



Rates Fringes

CABLE SPLICER...... i, $ 38.75 24.19
ELECTRICIAN. ... ivitiiiinnneennnnn $ 37.75 24.16

ELECO688-003 05/30/2022

ASHLAND, CRAWFORD, HURON (Richmond, New Haven, Ripley &
Greenwich Townships), KNOX (Liberty, Clinton, Union, Howard,
Monroe, Middleberry, Morris, Wayne, Berlin, Pike, Brown &
Jefferson Townships), MARION, MORROW, RICHLAND and WYANDOT
(Sycamore, Crane, Eden, Pitt, Antrim & Tymochtee Townships)
COUNTIES

Rates Fringes

ELEC@972-002 06/01/2023

ATHENS, MEIGS, MONROE, MORGAN, NOBLE, VINTON (Brown, Knox,
Madison, Vinton & Wilkesville Townships), and WASHINGTON
COUNITES

Rates Fringes
CABLE SPLICER.......cvvvuiueennnnn $ 35.70 30.26
ELECTRICIAN. ...t iitieienneennnns $ 35.45 30.25

ELEC1105-001 05/29/2023

COSHOCTON, GUERNSEY, KNOX (Jackson, Clay, Morgan, Miller,
Milford, Hilliar, Butler, Harrison, Pleasant & College
Townships), LICKING, MUSKINGUM, PERRY, and TUSCARAWAS (Auburn,
York, Clay, Jefferson, Rush, Oxford, Washington, Salem, Perry &
Bucks Townships) COUNTIES

Rates Fringes

ENGI0018-003 05/01/2019

ASHTABULA, CUYAHOGA, ERIE, GEAUGA, LAKE, LORAIN, MEDINA,
PORTAGE, and SUMMIT COUNTIES



Rates Fringes

POWER EQUIPMENT OPERATOR

GROUP 1.....ciiiiiiiinnnnnnn $ 38.63 15.20
GROUP 2.....cciiiiiineennnnn $ 38.53 15.20
GROUP 3.... ittt $ 37.49 15.20
GROUP 4.....ciiiiiineennnnn $ 36.27 15.20
GROUP 5.... .t $ 30.98 15.20
GROUP 6....cvviiviiinnennnns $ 38.88 15.20
GROUP 7...iiiiiiiiiiinennnnn $ 39.13 15.20

OPERATING ENGINEER CLASSIFICATIONS

GROUP 1 - Air Compressor on Steel Erection; Barrier Moving
Machine; Boiler Operator on Compressor or Generator when
mounted on a Rig; Cableway; Combination Concrete Mixer &
Tower; Concrete Plant (over 4 yd. Capacity); Concrete Pump;
Crane (All Types, Including Boom Truck, Cherry Picker);
Crane-Compact, Track or Rubber over 4,000 1lbs. capacity;
Cranes-Self Erecting, Stationary, Track or Truck (All
Configurations); Derrick; Dragline; Dredge (Dipper, Clam or
Suction); Elevating Grader or Euclid Loader; Floating
Equipment (All Types); Gradall; Helicopter Crew
(Operator-Hoist or Winch); Hoe (all types); Hoisting Engine
on Shaft or Tunnel Work; Hydraulic Gantry (Lifting System);
Industrial-Type Tractor; Jet Engine Dryer (D8 or D9) Diesel
Tractor; Locomotive (Standard Gauge); Maintenance Operator
Class A; Mixer, Paving (Single or Double Drum); Mucking
Machine; Multiple Scraper; Piledriving Machine (All Types);
Power Shovel; Prentice Loader; Quad 9 (Double Pusher); Rail
Tamper (with auto lifting & aligning device); Refrigerating
Machine (Freezer Operation); Rotary Drill, on Caisson work;
Rough Terrain Fork Lift with Winch/Hoist; Side-Boom;
Slip-Form Paver; Tower Derrick; Tree Shredder; Trench
Machine (Over 24"" wide); Truck Mounted Concrete Pump; Tug
Boat; Tunnel Machine and/or Mining Machine; Wheel
Excavator; and Asphalt Plant Engineer (Cleveland District
Only).

GROUP 2 - Asphalt Paver; Automatic Subgrader Machine,
Self-Propelled (CMI Type); Bobcat Type and/or Skid Steer
Loader with Hoe Attachment Greater than 7,000 lbs.; Boring
Machine More than 48""; Bulldozer; Endloader; Horizontal
Directional Drill (Over 50,000 ft 1lbs thrust); Hydro
Milling Machine; Kolman-type Loader (production type-Dirt);
Lead Greaseman; Lighting & Traffic Signal Installation
Equipment (includes all groups or classifications);
Material Transfer Equipment (Shuttle Buggy) Asphalt;
Pettibone-Rail Equipment; Power Grader; Power Scraper; Push



Cat; Rotomill (all), Grinders & Planers of All types;
Trench Machine (24"" wide & under); Vermeer type Concrete
Saw; and Maintenance Operators (Portage and Summit
Counties Only).

GROUP 3 - A-Frame; Air Compressor on Tunnel Work (low
pressure); Asphalt Plant Engineer (Portage and Summit
Counties Only); Bobcat-type and/or Skid Steer Loader with
or without Attachments; Highway Drills (all types);
Locomotive (narrow gauge); Material Hoist/Elevator; Mixer,
Concrete (more than one bag capacity); Mixer, one bag
capacity (Side Loader); Power Boiler (Over 15 1lbs.
Pressure) Pump Operator installing & operating Well Points;
Pump (4"" & over discharge); Roller, Asphalt; Rotovator
(lime soil stabilizer); Switch & Tie Tampers (without
lifting & aligning device); Utility Operator (Small
equipment); Welding Machines; and Railroad Tie
Inserter/Remover; Articulating/straight bed end dumps if
assigned (minus $4.00 per hour.

GROUP 4 - Backfiller; Ballast Re-locator; Bars, Joint & Mesh
Installing Machine; Batch Plant; Boring Machine Operator
(48"" or less); Bull Floats; Burlap & Curing Machine;
Concrete Plant (capacity 4 yd. & under); Concrete Saw
(Multiple); Conveyor (Highway); Crusher; Deckhand;
Farm-type Tractor with attachments (highway); Finishing
Machine; Fireperson, Floating Equipment (all types);
Forklift; Form Trencher; Hydro Hammer expect masonary;
Hydro Seeder; Pavement Breaker; Plant Mixer; Post Driver;
Post Hole Digger (Power Auger); Power Brush Burner; Power
Form Handling Equipment; Road Widening Trencher; Roller
(Brick, Grade & Macadam); Self-Propelled Power Spreader;
Self-Propelled Power Subgrader; Steam Fireperson; Tractor
(Pulling Sheepfoot, Roller or Grader); and Vibratory
Compactor with Integral Power.

GROUP 5 - Compressor (Portable, Sewer, Heavy & Highway); Drum
Fireperson (Asphalt Plant); Generator; Masonry Fork Lift;
Inboard-Outboard Motor Boat Launch; 0il Heater (asphalt
plant); Oiler/Helper; Power Driven Heater; Power Sweeper &
Scrubber; Pump (under 4"" discharge); Signalperson; Tire
Repairperson; VAC/ALLS; Cranes - Compact, track or rubber
under 4,000 pound capacity; fueling and greasing; and
Chainmen.

GROUP 6 - Master Mechanic & Boom from 150 to 180.

GROUP 7 - Boom from 180 and over.



ENGI0018-004 05/01/2019

ADAMS, ALLEN, ASHLAND, ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK, CLERMONT, CLINTON,
COSHOCTON, CRAWFORD, DARKE, DEFIANCE, DELAWARE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON, GALLIA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY, HIGHLAND, HOCKING, HOLMES,
HURON, JACKSON, JEFFERSON, KNOX, LAWRENCE, LICKING, LOGAN,
LUCAS, MADISON, MARION, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW, MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PREBLE, PUTNAM, RICHLAND, ROSS,
SANDUSKY, SCIOTO, SENECA, SHELBY, STARK, TUSCARAWAS, UNION, VAN
WERT, VINTON, WARREN, WASHINGTON, WAYNE, WILLIAMS, WOOD, and
YANDOT COUNTIES

Rates Fringes
POWER EQUIPMENT OPERATOR
GROUP 1.....ciiiiviiinnnnnns $ 37.14 15.20
GROUP 2.....ciiiiiiiiiennnns $ 37.02 15.20
GROUP 3...iiiiiiiiiiiinnnnns $ 35.98 15.20
GROUP 4. ... iiiiiiiiiiennnns $ 34.80 15.20
GROUP 5.vtiiiiiieiiinnnnnn $ 29.34 15.20
GROUP 6...cvviiiinnnneennnns $ 37.39 15.20
GROUP 7. viiiiiiiiiiiinnnnns $ 37.64 15.20

OPERATING ENGINEER CLASSIFICATIONS

GROUP 1 - Air Compressor on Steel Erection; Barrier Moving
Machine; Boiler Operator on Compressor or Generator when
mounted on a Rig; Cableway; Combination Concrete Mixer &
Tower; Concrete Plant (over 4 yd. Capacity); Concrete Pump;
Crane (All Types, Including Boom Truck, Cherry Picker);
Crane-Compact, Track or Rubber over 4,000 1lbs. capacity;
Cranes-Self Erecting, Stationary, Track or Truck (All
Configurations); Derrick; Dragline; Dredge (Dipper, Clam or
Suction); Elevating Grader or Euclid Loader; Floating
Equipment (All Types); Gradall; Helicopter Crew
(Operator-Hoist or Winch); Hoe (all types); Hoisting Engine
on Shaft or Tunnel Work; Hydraulic Gantry (Lifting
System); Industrial-Type Tractor; Jet Engine Dryer (D8 or
D9) Diesel Tractor; Locomotive (Standard Gauge);
Maintenance Operator Class A; Mixer, Paving (Single or
Double Drum); Mucking Machine; Multiple Scraper;
Piledriving Machine (All Types); Power Shovel; Prentice
Loader; Quad 9 (Double Pusher); Rail Tamper (with auto
lifting & aligning device); Refrigerating Machine (Freezer
Operation); Rotary Drill, on Caisson work; Rough Terrain
Fork Lift with Winch/Hoist; Side-Boom; Slip-Form Paver;



Tower Derrick; Tree Shredder; Trench Machine (Over 24
wide); Truck Mounted Concrete Pump; Tug Boat; Tunnel
Machine and/or Mining Machine; and Wheel Excavator.

GROUP 2 - Asphalt Paver; Automatic Subgrader Machine,
Self-Propelled (CMI Type); Bobcat Type and/or Skid Steer
Loader with Hoe Attachment Greater than 7,000 lbs.; Boring
Machine More than 48""; Bulldozer; Endloader; Hydro Milling
Machine; Horizontal Directional Drill (over 50,000 ft. lbs.
thrust);Kolman-type Loader (production type-Dirt); Lead
Greaseman; Lighting & Traffic Signal Installation Equipment
(includes all groups or classifications); Material Transfer
Equipment (Shuttle Buggy) Asphalt; Pettibone-Rail
Equipment; Power Grader; Power Scraper; Push Cat; Rotomill
(all), Grinders & Planers of All types; Trench Machine (24""
wide & under); and Vermeer type Concrete Saw.

GROUP 3 - A-Frame; Air Compressor on Tunnel Work (low
pressure); Asphalt Plant Engineer; Bobcat-type and/or Skid
Steer Loader with or without Attachments; Highway Drills
(all types); Locomotive (narrow gauge); Material
Hoist/Elevator; Mixer, Concrete (more than one bag
capacity); Mixer, one bag capacity (Side Loader); Power
Boiler (Over 15 lbs. Pressure) Pump Operator installing &
operating Well Points; Pump (4"" & over discharge); Railroad
Tie Inserter/Remover; Roller, Asphalt; Rotovator (lime soil
stabilizer); Switch & Tie Tampers (without lifting &
aligning device); Utility Operator (Small equipment); and
Welding Machines; Artiaculating/straight bed end dumps if
assigned (minus $4.00 per hour.

GROUP 4 - Backfiller; Ballast Re-locator; Bars, Joint & Mesh
Installing Machine; Batch Plant; Boring Machine Operator
(48"" or less); Bull Floats; Burlap & Curing Machine;
Concrete Plant (capacity 4 yd. & under); Concrete Saw
(Multiple); Conveyor (Highway); Crusher; Deckhand;
Farm-type Tractor with attachments (highway); Finishing
Machine; Fireperson, Floating Equipment (all types); Fork
Lift; Form Trencher; Hydro Hammer expect masonary; Hydro
Seeder; Pavement Breaker; Plant Mixer; Post Driver; Post
Hole Digger (Power Auger); Power Brush Burner; Power Form
Handling Equipment; Road Widening Trencher; Roller (Brick,
Grade & Macadam); Self-Propelled Power Spreader;
Self-Propelled Power Subgrader; Steam Fireperson; Tractor
(Pulling Sheepfoot, Roller or Grader); and Vibratory
Compactor with Integral Power.

GROUP 5 - Compressor (Portable, Sewer, Heavy & Highway); Drum
Fireperson (Asphalt Plant); Generator; Masonary Forklift;
Inboard-Outboard Motor Boat Launch; 0il Heater (asphalt



plant); Oiler/Helper; Power Driven Heater; Power Sweeper &
Scrubber; Pump (under 4"" discharge); Signalperson; Tire
Repairperson; VAC/ALLS; Cranes - Compact, track or rubber
under 4,000 pound capacity; fueling and greasing; and
Chainmen.

GROUP 6 - Master Mechanic & Boom from 150 to 180.

GROUP 7 - Boom from 180 and over.

ENGIQ066-023 06/01/2017
COLUMBIANA, MAHONING & TRUMBULL COUNTIES
Rates Fringes

POWER EQUIPMENT OPERATOR
ASBESTOS; HAZARDOUS/TOXIC
WASTE PROJECTS
GROUP 1 - A&B............. $ 39.23 19.66
ASBESTOS; HAZARDOUS/TOXIC
WASTE PROJECTS
GROUP 2 - A&B............. $ 38.90 19.66
ASBESTOS; HAZARDOUS/TOXIC
WASTE PROJECTS
GROUP 3 - A&B............ $ 34.64 19.66
ASBESTOS; HAZARDOUS/TOXIC
WASTE PROJECTS
GROUP 4 - A&B............. $ 30.70 19.66
ASBESTOS; HAZARDOUS/TOXIC
WASTE PROJECTS
GROUP 5 - A& B............ $ 27.30 19.66
HAZARDOUS/TOXIC WASTE
PROJECTS
GROUP 1 - C&D...vvvnnnnn.. $ 35.96 19.66
HAZARDOUS/TOXIC WASTE
PROJECTS
GROUP 2 - C&D...vvvnnnnnn. $ 35.66 19.66
HAZARDOUS/TOXIC WASTE
PROJECTS
GROUP 3 - C&D...vvvnnnn.. $ 31.76 19.66
HAZARDOUS/TOXIC WASTE
PROJECTS
GROUP 4 - C & D..ovvvnnnnne $ 28.14 19.66
HAZARDOUS/TOXIC WASTE
PROJECTS
GROUP 5 - C& D...ovvvnnnnnn. $ 25.03 19.66
ALL OTHER WORK
GROUP 1......ccciiiiiviinan., $ 32.69 19.66



ALL OTHER WORK

GROUP 2.....civiiiiiin., $ 32.42 19.66
ALL OTHER WORK
GROUP 3.....civiiiiiia., $ 28.87 19.66
ALL OTHER WORK
GROUP 4......ciiiiiiiia., $ 25.58 19.66
ALL OTHER WORK
GROUP 5.... .., $ 22.75 19.66

GROUP 1 - Rig, Pile Driver or Caisson Type; & Rig, Pile
Hydraulic Unit Attached

GROUP 2 - Asphalt Heater Planer; Backfiller with Drag
Attachment; Backhoe; Backhoe with

Shear attached; Backhoe-Rear Pivotal Swing; Batch
Plant-Central Mix Concrete; Batch Plant, Portable
concrete; Berm Builder-Automatic; Boat Derrick; Boat-Tug;
Boring Machine Attached to Tractor; Bullclam; Bulldozer;
C.M.I. Road Builder & Similar Type; Cable Placer & Layer;
Carrier-Straddle; Carryall-Scraper or Scoop; Chicago Boom;
Compactor with Blade Attached; Concrete Saw (Vermeer or
similar type); Concrete Spreader Finisher; Combination,
Bidwell Machine; Crane; Crane-Electric Overhead;
Crane-Rough Terrain; Crane-Side Boom; Crane-Truck;
Crane-Tower; Derrick-Boom; Derrick-Car; Digger-Wheel (Not
trencher or road widener); Double Nine; Drag Line; Dredge;
Drill-Kenny or Similar Type; Easy Pour Median Barrier
Machine (or similar type); Electromatic; Frankie Pile;
Gradall; Grader; Gurry; Self-Propelled; Heavy Equipment
Robotics Operator/Mechanic; Hoist-Monorail;
Hoist-Stationary & Mobile Tractor; Hoist, 2 or 3 drum;
Horizontal Directional Drill Operator; Jackall; Jumbo
Machine; Kocal & Kuhlman; Land-Seagoing Vehicle; Loader,
Elevating; Loader, Front End; Loader, Skid Steer;
Locomotive; Mechanic/Welder; Metro Chip Harvester with
Boom; Mucking Machine; Paver-Asphalt Finishing Machine;
Paver-Road Concrete; Paver-Slip Form (C.M.I. or similar);
Place Crete Machine with Boom; Post Driver (Carrier
mounted); Power Driven Hydraulic Pump & Jack (When used in
Slip Form or Lift Slab Construction); Pump Crete Machine;
Regulator-Ballast; Hydraulic Power Unit not attached to Rig
for Pile Drillings; Rigs-Drilling; Roto Mill or similar
Full Lane (8' Wide & Over); Roto Mill or similar type
(Under 8"); Shovel; Slip Form Curb Machine; Speedwing;
Spikemaster; Stonecrusher; Tie Puller & Loader; Tie Tamper;
Tractor-Double Boom; Tractor with Attachments; Truck-Boom;
Truck-Tire; Trench Machine; Tunnel Machine (Mark 21 Java
or similar); & Whirley (or similar type)

GROUP 3 - Asphalt Plant; Bending Machine (Pipeline or similar



type); Boring machine, Motor Driven; Chip Harvester
without Boom; Cleaning Machine, Pipeline Type; Coating
Machine, Pipeline Type; Compactor; Concrete Belt Placer;
Concrete Finisher; Concrete Planer or Asphalt; Concrete
Spreader; Elevator; Fork Lift (Home building only); Fork
lift & Lulls; Fork Lift Walk Behind (Hoisting over 1 buck
high); Form Line Machine; Grease Truck operator; Grout
Pump; Gunnite Machine; Horizontal Directional Drill
Locator; Single Drum Hoist with or without Tower; Huck
Bolting Machine; Hydraulic Scaffold (Hoisting building
materials); Paving Breaker (Self-propelled or Ridden);
Pipe Dream; Pot Fireperson (Power Agitated); Refrigeration
Plant; Road Widener; Roller; Sasgen Derrick; Seeding
Machine; Soil Stabilizer (Pump type); Spray Cure Machine,
Self-Propelled; Straw Blower Machine; Sub-Grader; Tube
Finisher or Broom C.M.I. or similar type; & Tugger Hoist

GROUP 4 - Air Curtain Destructor & Similar Type; Batch
Plant-Job Related; Boiler Operator; Compressor; Conveyor;
Curb Builder, self-propelled; Drill Wagon; Generator Set;
Generator-Steam; Heater-Portable Power; Hydraulic
Manipulator Crane; Jack-Hydraulic Power driven;
Jack-Hydraulic (Railroad); Ladavator; Minor Machine
Operator; Mixer-Concrete; Mulching Machine; Pin Puller;
Power Broom; Pulverizer; Pump; Road Finishing Machine (Pull
Type); Saw-Concrete-Self-Propelled (Highway Work); Signal
Person; Spray Cure Machine-Motor Powered; Stump Cutter;
Tractor; Trencher Form; Water Blaster; Steam Jenny;

Syphon; Vibrator-Gasoline; & Welding Machine

GROUP 5 - Brakeperson; Fireperson; & Oiler

IRON0O17-002 05/01/2023

ASHTABULA (North of Route 6, starting at the Geauga County
Line, proceeding east to State Route 45), CUYAHOGA, ERIE
(Eastern 2/3), GEAUGA, HURON (East of a line drawn from the
north border through Monroeville & Willard), LAKE, LORAIN,
MEDINA (North of 0ld Rte. #224), PORTAGE (West of a line from
Middlefield to Shalersville to Deerfield), and SUMMIT (North of
0ld Rte. #224, including city limits of Barberton) COUNTIES

Rates Fringes

TRONWORKER
Ornamental, Reinforcing, &
Structural.........ccv... $ 35.83 28.01



IRONOO17-010 05/01/2023

ASHTABULA (Eastern part from Lake Erie on the north to route
#322 on the south to include Conneaut, Kingsville, Sheffield,
Denmark, Dorset, Cherry Valley, Wayne, Monroe, Pierpont,
Richmond, Andover & Williamsfield Townships)

Rates Fringes
TRONWORKER
Structural, including
metal building erection &
Reinforcing........cccovu... $ 35.83 28.01

IRONOO44-001 06/01/2022

ADAMS (Western Part), BROWN, BUTLER (Southern Part), CLERMONT,
CLINTON (South of a line drawn from Blanchester to Lynchburg),
HAMILTON, HIGHLAND (Excluding eastern one-fifth & portion of
county inside lines drawn from Marshall to Lynchburg from the
northern county line through E. Monroe to Marshall) and WARREN
(South of a line drawn from Blanchester through Morrow to the
west county line) COUNTIES

Rates Fringes
IRONWORKER, REINFORCING.......... $ 32.37 22.30
Beyond 30-mile radius of
Hamilton County Courthouse..$ 28.67 21.20
Up to & including 30-mile
radius of Hamilton County
Courthouse..........ccvvuen. $ 27.60 20.70

IRONOO44-002 06/01/2023

CLINTON (South of a line drawn from Blanchester to Lynchburg),
HAMILTON, HIGHLAND (Excluding eastern one-fifth & portion of
county inside lines drawn from Marshall to Lynchburg from the
northern county line through E. Monroe to Marshall) & WARREN
(South of a line drawn from Blanchester through Morrow to the
west county line)

Rates Fringes

IRONWORKER
Fence Erector............... $ 30.75 23.30
Ornamental; Structural...... $ 32.37 23.30



IRONOO55-003 07/01/2023

CRAWFORD (Area Between lines drawn from where Hwy #598 & #30
meet through N. Liberty to the northern border & from said Hwy
junction point due west to the border), DEFIANCE (S. of a line
drawn from where Rte. #66 meets the northern line through
Independence to the eastern county border), ERIE (Western 1/3),
FULTON, HANCOCK, HARDIN (North of a line drawn from Maysville
to a point 4 miles south of the northern line on the eastern
line), HENRY, HURON (West of a line drawn from the northern
border through Monroeville & Willard), LUCAS, OTTAWA, PUTNAM
(East of a line drawn from the northern border down through
Miller City to where #696 meets the southern border), SANDUSKY,
SENECA, WILLIAMS (East of a line drawn from Pioneer through
Stryker to the southern border), WOOD & WYANDOT (North of Rte.
#30)

Rates Fringes
IRONWORKER
Fence Erector........cc.ov.... $ 25.40 23.87
Flat Road Mesh.............. $ 29.77 21.30
Tunnels & Caissons Under
PresSsUre. .o eeeeiiinnnneennn $ 29.77 21.30
All Other Work.............. $ 34.25 28.20

IRON©147-002 06/01/2023

ALLEN (Northern half), DEFIANCE (Northern part, excluding south
of a line drawn from where Rte. #66 meets the northern line
through Independence to the eastern county border), MERCER
(Northern half), PAULDING, PUTNAM (Western part, excluding east
of a line drawn from the northern border down through Miller
City to where #696 meets the southern border), VAN WERT, and
WILLIAMS (Western part, excluding east of a line drawn from
Pioneer through Stryker to the southern border) COUNTIES

Rates Fringes

IRONO172-002 06/01/2023

CHAMPAIGN (Eastern one-third), CLARK (Eastern one-fourth),
COSHOCTON (West of a line beginning at the northwestern county
line going through Walhonding & Tunnel Hill to the southern
county line), CRAWFORD (South of Rte. #30), DELAWARE,



FAIRFIELD, FAYETTE, FRANKLIN, HARDIN (Excluding a line drawn
from Roundhead to Maysville), HIGHLAND (Eastern one-fifth),
HOCKING, JACKSON (Northern half), KNOX, LICKING, LOGAN (Eastern
one-third), MADISON, MARION, MORROW, MUSKINGUM (West of a line
starting at Adams Mill going to Adamsville & going from
Adamsville through Blue Rock to the southern border), PERRY,
PICKAWAY, PIKE (Northern half), ROSS, UNION, VINTON and WYANDOT
(South of Rte. #30) COUNTIES

Rates Fringes

IRONO207-004 06/01/2023

ASHTABULA (Southern part starting at the Geauga County line),
COLUMBIANA (E. of a line from Damascus to Highlandtown),
MAHONING (N. of 0Old Route #224), PORTAGE (E. of a line from
Middlefield to Shalersville to Deerfield) & TRUMBULL

Rates Fringes
TRONWORKER
Layout; Sheeter............. $ 34.00 27.16
Ornamental; Reinforcing;
Structural............o..... $ 33.00 27.16
Ornamental; Reinforcing..... $ 28.92 25.61

IRON©290-002 06/01/2023

ALLEN (Southern half), AUGLAIZE, BUTLER (North of a line drawn
from east to the west county line going through Oxford,
Darrtown & Woodsdale), CHAMPAIGN (Excluding east of a line
drawn from Catawla to the point where #68 intersects the
northern county line), CLARK (Western two-thirds), CLINTON
(Excluding south of a line drawn from Blanchester to
Lynchburg), DARKE, GREENE, HIGHLAND (Inside lines drawn from
Marshall to Lynchburg & from the northern county line through
East Monroe to Marshall), LOGAN (West of a line drawn from
West Liberty to where the northern county line meets the
western county line of Hardin), MERCER (Southern half), MIAMI,
MONTGOMERY, PREBLE, SHELBY & WARREN (Excluding south of a line
drawn from Blanchester through Morrow to the western county
line) COUNTIES

Rates Fringes



IRONO549-003 12/01/2022

BELMONT, GUERNSEY, HARRISON, JEFFERSON, MONROE & MUSKINGUM
(Excluding portion west of a line starting at Adams Mill going
to Adamsville and going from Adamsville through Blue Rock to
the south border)

Rates Fringes

IRONO550-004 05/01/2023

ASHLAND, CARROLL, COLUMBIANA (W. of a line from Damascus to
Highlandtown), COSHOCTON (E. of a line beginning at NW Co. line
going through Walhonding & Tunnel Hill to the South Co. line),
HOLMES, HURON (S. of 0ld Rte. #224), MAHONING (S. of O0ld Rte.
#224), MEDINA (S. of 0ld Rte. #224), PORTAGE (S. of 0ld Rte.
#224), RICHLAND, STARK, SUMMIT (S. of 0ld Rte. #224, Excluding
city limits of Barberton), TUSCARAWAS, & WAYNE

Rates Fringes

Ironworkers:Structural,
Ornamental and Reinforcing....... $ 33.00 22.27

IRONO769-004 06/01/2023
ADAMS (Eastern Half), GALLIA, JACKSON (Southern Half), LAWRENCE
& SCIOTO

Rates Fringes
TRONO787-003 12/01/2023
ATHENS, MEIGS, MORGAN, NOBLE, and WASHINGTON COUNTIES
Rates Fringes

LAB00265-008 05/01/2023



Rates Fringes

LABORER
ASHTABULA, ERIE, HURON,
LORAIN, LUCAS, MAHONING,
MEDINA, OTTAWA, PORTAGE,
SANDUSKY, STARK, SUMMIT,
TRUMBULL & WOOD COUNTIES

GROUP 1.......c0iiivvvnnnn. $ 35.05 13.70
GROUP 2......cciiiivvina., $ 35.22 13.70
GROUP 3.......cciiiivivnnnn. $ 35.55 13.70
GROUP 4........civivviaa.. $ 36.00 13.70

CUYAHOGA AND GEAUGA
COUNTIES ONLY: SEWAGE
PLANTS, WASTE PLANTS,
WATER TREATMENT
FACILITIES, PUMPING
STATIONS, & ETHANOL PLANTS

CONSTRUCTION......cvvvven.n $ 37.66 13.70
CUYAHOGA, GEAUGA & LAKE

COUNTIES

GROUP 1.......c0iviviinnn.. $ 36.28 13.70
GROUP 2.......cciiiivvvnnnn. $ 36.45 13.70
GROUP 3......cciiiiiiiaa., $ 36.78 13.70
GROUP 4.......cciiivvvnnnn. $ 37.23 13.70
REMAINING COUNTIES OF OHIO

GROUP 1.......c0iiivvvnnnn. $ 34.62 13.70
GROUP 2......cciiiiviia., $ 34.79 13.70
GROUP 3.......cciiiiviinnn.. $ 35.12 13.70
GROUP 4........civiviia., $ 35.57 13.70

LABORER CLASSIFICATIONS

GROUP 1 - Asphalt Laborer; Carpenter Tender; Concrete Curing
Applicator; Dump Man (Batch Truck); Guardrail and Fence
Installer; Joint Setter; Laborer (Construction); Landscape
Laborer; Mesh Handlers & Placer; Right-of-way Laborer;
Riprap Laborer & Grouter; Scaffold Erector; Seal Coating;
Surface Treatment or Road Mix Laborer; Sign Installer;
Slurry Seal; Utility Man; Bridge Man; Handyman;
Waterproofing Laborer; Flagperson; Hazardous Waste (level
D); Diver Tender; Zone Person & Traffic Control

GROUP 2 - Asphalt Raker; Concrete Puddler; Kettle Man
Pipeline); Machine Driven Tools (Gas, Electric, Air); Mason
Tender; Brick Paver; Mortar Mixer; Power Buggy or Power
Wheelbarrow; Paint Striper; Sheeting & Shoring Man; Surface
Grinder Man; Plastic Fusing Machine Operator; Pug Mill
Operator; & Vacuum Devices (wet or dry); Rodding Machine
Operator; Diver; Screwman or Paver; Screed Person; Water



Blast, Hand Held Wand; Pumps 4"" & Under (Gas, Air or
Electric) & Hazardous Waste (level C); Air Track and Wagon
Drill; Bottom Person; Cofferdam (below 25 ft. deep);
Concrete Saw Person; Cutting with Burning Torch; Form
Setter; Hand Spiker (Railroad); Pipelayer; Tunnel Laborer
(without air) & Caisson; Underground Person (working in
Sewer and Waterline, Cleaning, Repairing & Reconditioning);
Sandblaster Nozzle Person; & Hazardous Waste (level B)

GROUP 3 - Blaster; Mucker; Powder Person; Top Lander;
Wrencher (Mechanical Joints & Utility Pipeline); Yarner;
Hazardous Waste (level A); Concrete Specialist; Concrete
Crew in Tunnels (With Air-pressurized - $1.00 premium);
Curb Setter & Cutter; Grade Checker; Utility Pipeline
Tapper; Waterline; and Caulker

GROUP 4 - Miner (With Air-pressurized - $1.00 premium); &
Gunite Nozzle Person

TUNNEL LABORER WITH AIR-PRESSURIZED ADD $1.00 TO BASE RATE

SIGNAL PERSON WILL RECEIVE THE RATE EQUAL TO THE RATE PAID
THE LABORER CLASSIFICATION FOR WHICH HE OR SHE IS SIGNALING.

PAINOOO6-002 0©5/01/2023

ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN, PORTAGE (N. of the
East-West Turnpike) & SUMMIT (N. of the East-West Turnpike)

Rates Fringes

PAINTER

COMMERCIAL NEW WORK;

REMODELING; & RENOVATIONS

GROUP 1......0iiiiiivnnnnns $ 30.75 18.95

GROUP 2.....iiiiiiiinnnnnnn $ 31.15 18.95

GROUP 3..... i, $ 31.45 18.95

GROUP 4......civiiiiinnnnnn $ 37.01 18.95

COMMERCIAL REPAINT

GROUP 1......0vvviiinnnnnns $ 29.25 18.95

GROUP 2......ciiiiiiennns $ 29.65 18.95

GROUP 3....iiiiiiiiinnnnnns $ 29.95 18.95

PAINTER CLASSIFICATIONS - COMMERCIAL NEW WORK; REMODELING; &
RENOVATIONS

GROUP 1 - Brush; & Roller



GROUP 2 - Sandblasting & Buffing
GROUP 3 - Spray Painting; Closed Steel Above 55 feet; Bridges
& Open Structural Steel; Tanks - Water Towers; Bridge
Painters; Bridge Riggers; Containment Builders

GROUP 4 - Bridge Blaster

PAINTER CLASSIFICATIONS - COMMERCIAL REPAINT

GROUP 1 - Brush; & Roller

GROUP 2 - Sandblasting & Buffing

GROUP 3 - Spray Painting

PAINOOO7-002 07/01/2023

FULTON, HENRY, LUCAS, OTTAWA (Excluding Allen, Bay, Bono,
Catawba Island, Clay Center, Curtice, Danbury, Eagle Beach,
Elliston, Elmore, Erie, Fishback, Gem Beach & Genova) & WOOD

Rates Fringes
PAINTER

NEW COMMERCIAL WORK

GROUP 1......0iiiiiivnnnnns $ 28.59 20.04
GROUP 2.....iiiiiiiinnnnnnn $ 29.59 20.04
GROUP 3..... .t $ 29.59 20.04
GROUP 4......civviiivnnnnnn $ 29.59 20.04
GROUP 5.....c0iiiiiiiiennn, $ 29.59 20.04
GROUP 6...vviiiiiiiinnnnnns $ 29.59 20.04
GROUP 7...iiiiiiiiininnnnns $ 29.59 20.04
GROUP 8.....civviiiinnnnnnn $ 29.59 20.04
GROUP 9.....cciiiiiiinnnnns $ 29.59 20.04

REPAINT IS 90% OF IR

PAINTER CLASSIFICATIONS

GROUP 1 - Brush; Spray & Sandblasting Pot Tender
GROUP 2 - Refineries & Refinery Tanks; Surfaces 30 ft. or
over where material is applied to or labor performed on

above ground level (exterior), floor level (interior)

GROUP 3 - Swing Stage & Chair



GROUP 4 - Lead Abatement

GROUP 5 - All Methods of Spray
GROUP 6 - Solvent-Based Catalized Epoxy Materials of 2 or
More Component Materials, to include Solvent-Based

Conversion Varnish (excluding water based)

GROUP 7 - Spray Solvent Based Material; Sand & Abrasive
Blasting

GROUP 8 - Towers; Tanks; Bridges; Stacks Over 30 Feet

GROUP 9 - Epoxy Spray (excluding water based)

PAIN©GO12-008 ©5/01/2019

BUTLER COUNTY

Rates Fringes
PAINTER
GROUP 1.....ciiiiiiiinnnnnns $ 21.95 10.20
GROUP 2.....iiiiiiiiiiennnns $ 25.30 10.20
GROUP 3. ... iiiiiiiiiiinnnnns $ 25.80 10.20
GROUP 4. ... iiiiiiiiiiennnns $ 26.05 10.20
GROUP 5.viiiiiiiiiiinnnnns $ 26.30 10.20

PAINTER CLASSIFICATIONS

GROUP 1: Bridge Equipment Tender; Bridge/Containment Builder

GROUP 2: Brush & Roller
GROUP 3: Spray
GROUP 4: Sandblasting; & Waterblasting

GROUP 5: Elevated Tanks; Steeplejack Work; Bridge; & Lead
Abatement

PAIN©GO12-010 ©5/01/2019
BROWN, CLERMONT, CLINTON, HAMILTON & WARREN

Rates Fringes



PAINTER

HEAVY & HIGHWAY BRIDGES-

GUARDRAILS-LIGHTPOLES-

STRIPING
Bridge Equipment Tender
and Containment Builder....$ 21.95 10.20
Bridges when highest
point of clearance is 60
feet or more; & Lead

Abatement Projects......... $ 26.30 10.20
Brush & Roller............. $ 25.30 10.20
Sandblasting & Hopper

Tender; Water Blasting..... $ 26.05 10.20
Y61 )V PP $ 25.80 10.20

PAIN@O93-001 12/01/2022

ATHENS, GUERNSEY, HOCKING, MONROE, MORGAN, NOBLE and
WASHINGTON COUNTIES

Rates Fringes
PAINTER
Bridges; Locks; Dams;
Tension Towers; &
Energized Substations....... $ 34.81 22.47
Power Generating Facilities.$ 31.66 22.47

PAIN©G249-002 05/01/2023
CLARK, DARKE, GREENE, MIAMI, MONTGOMERY & PREBLE
Rates Fringes

PAINTER
GROUP 1 - Brush & Roller....$ 26.23 12.56
GROUP 2 - Swing, Scaffold
Bridges; Structural Steel;
Open Acid Tank; High
Tension Electrical
Equipment; & Hot Pipes...... $ 26.23 12.56
GROUP 3 - Spray;
Sandblast; Steamclean;

Lead Abatement.............. $ 26.98 12.56
GROUP 4 - Steeplejack Work..$ 27.18 12.56
GROUP 5 - Coal Tar.......... $ 27.73 12.56

GROUP 6 - Bridge Equipment
Tender & or Containment
Builder......coviiiiin. $ 34.94 12.56



GROUP 7 - Tanks, Stacks &

TOWE S .. vt tettnneennennnnns $ 29.87 12.56
GROUP 8 - Bridge Blaster,
Rigger....oeiiiiinnneennnnn $ 37.94 12.56

PAIN@356-002 09/01/2009

KNOX, LICKING, MUSKINGUM, and PERRY

Rates Fringes

PAINTER

Bridge Equipment Tenders

and Containment Builders....$ 27.93 7.25

Bridges; Blasters;

andRiggers......cooiveune.n. $ 34.60 7.25

Brush and Roller............ $ 20.93 7.25

Sandblasting; Steam

Cleaning; Waterblasting;

and Hazardous Work.......... $ 25.82 7.25

P Y e ettt $ 21.40 7.25

Structural Steel and Swing

Stage.....iiiiiiiiiiiiiin $ 25.42 7.25

Tanks; Stacks; and Towers...$ 28.63 7.25

PAINO438-002 12/01/2021

BELMONT, HARRISON and JEFFERSON COUNTIES

Rates Fringes
PAINTER
Bridges, Locks, Dams,
Tension Towers & Energized
Substations................. $ 34.44 18.19
Power Generating Facilities.$ 32.29 18.19

PAINO476-001 06/01/2023

COLUMBIANA, MAHONING, and TRUMBULL COUNITES

Rates Fringes
PAINTER
GROUP 1.....0iiiiiiiinennnns $ 27.49 17.06
GROUP 2....iiiiiiiiiinnnnnns $ 34.12 17.06
GROUP 3. ... iiiiiiiiiinnnnns $ 27.70 17.06
GROUP 4.....iviiiiiiinnnnnnn $ 27.99 17.06
GROUP 5.... . ittt $ 28.14 17.06

GROUP 6....cvvviiiiinn., $ 28.39 17.06



GROUP 7. ..t iiiiiiiiiiiennnns $ 29.49 17.06
PAINTER CLASSIFICATIONS:
GROUP 1: Painters, Brush & Roller
GROUP 2: Bridges
GROUP 3: Structural Steel
GROUP 4: Spray, Except Bar Joist/Deck

GROUP 5: Epoxy/Mastic; Spray- Bar Joist/Deck; Working Above
50 Feet; and Swingstages

GROUP 6: Tanks; Sandblasting

GROUP 7: Towers; Stacks

PAINOG555-002 06/01/2021

ADAMS, HIGHLAND, JACKSON, PIKE & SCIOTO

Rates Fringes
PAINTER
GROUP 1.....ciiiiiiiinnnnnns $ 31.95 17.05
GROUP 2..... i iiiiiiiiiennnns $ 33.47 17.05
GROUP 3...iiiiiiiiiiiinnnnns $ 34.99 17.05
GROUP 4. ... iiiiiiiiiiennnns $ 37.97 17.05

PAINTER CLASSIFICATIONS

GROUP 1 - Containment Builder

GROUP 2 - Brush; Roller; Power Tools, Under 40 feet
GROUP 3 - Sand Blasting; Spray; Steam Cleaning; Pressure
Washing; Epoxy & Two Component Materials; Lead Abatement;
Hazardous Waste; Toxic Materials; Bulk & Storage Tanks of

25,000 Gallon Capacity or More; Elevated Tanks

GROUP 4 - Stacks; Bridges

PAINOG639-001 ©5/01/2011

Rates Fringes



Sign Painter & Erector........... $ 20.61 3.50+a+b+c

FOOTNOTES: a. 7 Paid Holidays: New Year's Day; Memorial Day;
July 4th; Labor Day; Thanksgiving Day; Christmas Day & 1
Floating Day

b. Vacation Pay: After 1 year's service - 5 days' paid
vacation; After 2, but less than 10 years' service - 10
days' paid vacation; After 10, but less than 20 years'
service - 15 days' paid vacation; After 20 years' service -
20 days' paid vacation

c. Funeral leave up to 3 days maximum paid leave for death of
mother, father, brother, sister, spouse, child,
mother-in-law, father-in-law, grandparent and inlaw
provided employee attends funeral

PAINO788-002 06/01/2023

ASHLAND, CRAWFORD, ERIE, HANCOCK, HURON, MARION, MORROW, OTTAWA
(Allen, Bay, Bono, Catawba Island, Clay Center, Curtice,
Danbury, Eagle Beach, Elliston, Elmore, Erie, Fishback, Gem
Beach & Genoa), RICHLAND, SANDUSKY, SENECA & WYANDOT

Rates Fringes
PAINTER
Brush & Roller.............. $ 25.78 17.12
Structural Steel............ $ 27.38 17.12

WINTER REPAINT: Between December 1 to March 31 - 90%JR

$.50 PER HOUR SHALL BE ADDED TO THE RATE OF PAY FOR THE
CLASSIFICATION OF WORK:

While working swingstage, boatswain chair, needle beam and
horizontal cable. While operating sprayguns, sandblasting,
cobblasting and high pressure waterblasting (4000psi).

$1.00 PER HOUR SHALL BE ADDED TO THE RATE OF PAY FOR THE
CLASSIFICATION OF WORK:

For the application of catalized epoxy, including latex epoxy
that is deemed hazardous, lead abatement, or for work or
material where special precautions beyond normal work

duties must be taken. For working on stacks, tanks, and
towers over 40 feet in height.

PAIN@O813-005 12/01/2008



GALLIA, LAWRENCE, MEIGS & VINTON

Rates Fringes
PAINTER
Base Rate........ccvvvve... $ 24.83 10.00
Bridges, Locks, Dams &
Tension Towers......veeeee.. $ 27.83 10.00

PAINO841-001 06/01/2023

MEDINA, PORTAGE (South of and including Ohio Turnpike), and
SUMMIT (South of and including Ohio Turnpike) COUNTIES

Rates Fringes
Painters:
GROUP 1.....ciiiiviiinnnnnns $ 30.18 15.50
GROUP 2.....ciiiiiiiiiennnns $ 30.83 15.50
GROUP 3...iiiiiiiiiiiinnnnns $ 30.93 15.50
GROUP 4. ... iiiiiiiiiiennnns $ 31.03 15.50
GROUP 5.vtiiiiiieiiinnnnnn $ 31.43 15.50
GROUP 6...cvviiiinnnneennnns $ 39.20 11.75
GROUP 7. viiiiiiiiiiiinnnnns $ 31.68 15.50

PAINTER CLASSIFICATIONS:

GROUP 1 - Brush, Roller & Paperhanger

GROUP 2 - Epoxy Application

GROUP 3 - Swing Scaffold, Bosum Chair, & Window Jack
GROUP 4 - Spray Gun Operator of Any & All Coatings

GROUP 5 - Sandblast, Painting of Standpipes, etc. from
Scaffolds, Bridge Work and/or Open Structural Steel,
Standpipes and/or Water Towers

GROUP 6 - Public & Commerce Transportation, Steel or
Galvanized, Bridges, Tunnels & Related Support Items
(concrete)

GROUP 7 - Synthetic Exterior, Drywall Finisher and/or Taper,
Drywall Finisher and Follow-up Man Using Automatic Tools

PAINO841-002 06/01/2022



CARROLL, COSHOCTON, HOLMES, STARK, TUSCARAWAS & WAYNE

Rates Fringes

PAINTER

Bridges; Towers, Poles &

Stacks; Sandblasting

Steel; Structural Steel &

Metalizing........ccvvvnnn.. $ 23.50 15.45

Brush & Roller.............. $ 28.18 15.45

Spray; Tank Interior &

Exterior.......cciiiiiiii... $ 23.50 15.45

PAIN1020-002 07/01/2023

ALLEN, AUGLAIZE, CHAMPAIGN, DEFIANCE, HARDIN, LOGAN, MERCER,
PAULDING, PUTNAM, SHELBY, VAN WERT, and WILLIAMS COUNTIES

Rates Fringes
PAINTER

Brush & Roller.............. $ 26.64 15.56
Drywall Finishing & Taping..$ 27.39 15.56
Lead Abatement.............. $ 28.39 15.56
Spray, Sandblasting

Pressure Cleaning, &

Refinery.....covvvieinnnnn.. $ 27.39 15.56
Swing Stage, Chair,

Spiders, & Cherry Pickers...$ 26.89 15.56
Wallcoverings.......cceeuvuue. $ 27.39 15.56

All surfaces 40 ft. or over where material is applied to or
labor performed on, above ground level (exterior), floor
level (interior) - $.50 premium

Applying Coal Tar Products - $1.00 premium

PAIN1275-002 ©5/01/2023
DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, MADISON, PICKAWAY, ROSS
& UNION
Rates Fringes

PAINTER
Bridges.....vviiiiiinnnne.n. $ 35.57 14.25



Brush; Roller............... $ 29.96 14.25

Sandblasting;

Steamcleaning;

Waterblasting (3500 PSI or

Over)& Hazardous Work....... $ 30.66 14.25
Y01 - |V $ 30.46 14.25
Stacks; Tanks; & Towers..... $ 32.77 14.25
Structural Steel & Swing
Stage.....iiiiiiiiiiiiiin $ 28.81 14.25

PLAS©109-001 05/01/2023
MEDINA, PORTAGE, STARK, and SUMMIT COUNTIES
Rates Fringes
PLAS©109-003 05/01/2023
CARROLL, HOLMES, TUSCARAWAS, and WAYNE COUNTIES
Rates Fringes
PLAS©132-002 07/01/2023
BROWN, BUTLER, CLERMONT, HAMILTON, HIGHLAND, WARREN COUNTIES
Rates Fringes
PLAS©404-002 05/01/2018

ASHTABULA, CUYAHOGA, GEAUGA, AND LAKE COUNTIES

Rates Fringes
PLASTERER. .. i i ittt iiiiienens $ 29.63 17.11
‘PLAses0s-ee3 o5/e1/208
LORAIN COUNTY

Rates Fringes



PLAS0526-022 ©5/01/2018
COLUMBIANA, MAHONING, and TRUMBULL COUNTIES
Rates Fringes
PLAS0526-023 05/01/2018
BELMONT, HARRISON, and JEFFERSON COUNTIES
Rates Fringes
PLAS0886-001 05/01/2023
FULTON, HANCOCK, HENRY, LUCAS, PUTNAM, and WOOD COUNTIES
Rates Fringes
PLAS0886-003 05/01/2023
DEFIANCE, ERIE, HURON, OTTAWA, PAULDING, SANDUSKY, and SENECA

COUNTTIES

Rates Fringes
PLAS0886-004 0©5/01/2023
ALLEN, AUGLAIZE, HARDIN, LOGAN, MERCER, and VAN WERT COUNTIES
Rates Fringes
PLUMOO42-002 ©7/01/2023
ASHLAND, CRAWFORD, ERIE, HURON, KNOX, LORAIN, MORROW, RICHLAND

& WYANDOT

Rates Fringes



Plumber, Pipefitter,
Steamfitter.......coiiiiiiaan $ 37.62 25.47

PLUMOO50-002 07/03/2023
DEFIANCE, FULTON, HANCOCK, HENRY, LUCAS, OTTAWA, PAULDING,
PUTNAM, SANDUSKY, SENECA, WILLIAMS & WOOD

Rates Fringes

Plumber, Pipefitter,
Steamfitter......coviiiiiiiiin. $ 47.15 24.21

PLUM@O55-003 05/01/2023
ASHTABULA, CUYAHOGA, GEAUGA, LAKE, MEDINA (N. of Rte. #18 &

Smith Road) & SUMMIT (N. of Rte. #303, including the corporate
limits of the city of Hudson)

Rates Fringes
PLUM@@83-001 07/01/2017
BELMONT & MONROE (North of Rte. #78)
Rates Fringes
PLUM@O94-002 05/01/2023
CARROLL (Northen Half), STARK, and WAYNE COUNTIES
Rates Fringes
PLUM@120-002 05/01/2023
ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN (the C.E.I. Power

House in Avon Lake), MEDINA (N. of Rte. #18) & SUMMIT (N. of
#303)

Rates Fringes



PLUMO162-002 0©6/01/2022

CHAMPAIGN, CLARK, CLINTON, DARKE, FAYETTE, GREENE, MIAMI,
MONTGOMERY & PREBLE

Rates Fringes

Plumber, Pipefitter,
Steamfitter.......coiiiiiiiean $ 36.47 26.80

PLUM@168-002 06/01/2023

MEIGS, MONROE (South of Rte. #78), MORGAN (South of Rte. #78)
& WASHINGTON

Rates Fringes

PLUM@189-002 06/01/2022

DELAWARE, FAIRFIELD, FRANKLIN, HOCKING, LICKING, MADISON,
MARION, PERRY, PICKAWAY, ROSS & UNION

Rates Fringes

Plumber, Pipefitter,
Steamfitter......coiiiiiiiiiin, $ 43.25 26.94

PLUM@219-002 06/01/2023

MEDINA (Rte. #18 from eastern edge of Medina Co., west to
eastern corporate limits of the city of Medina, & on the county
road from the west corporate limits of Medina running due west
to and through community of Risley to the western edge of
Medina County - All territory south of this line), PORTAGE, and
SUMMIT (S. of Rte. #303) COUNTIES

Rates Fringes

PLUM@392-002 06/01/2023



BROWN, BUTLER, CLERMONT, HAMILTON & WARREN

Rates Fringes

PLUM@396-001 06/01/2023

COLUMBIANA (Excluding Washington & Yellow Creek Townships &
Liverpool Twp. - Secs. 35 & 36 - West of County Road #427),
MAHONING and TRUMBULL COUNTIES

Rates Fringes

PLUM@495-002 06/01/2023

CARROLL (Rose, Monroe, Union, Lee, Orange, Perry & Loudon
Townships), COLUMBIANA (Washington & Yellow Creek Townships &
Liverpool Township, Secs. 35 & 36, West of County Rd. #427),
COSHOCTON, GUERNSEY, HARRISON, HOLMES, JEFFERSON, MORGAN (South
to State Rte. #78 & from McConnelsville west on State Rte. #37
to the Perry County line), MUSKINGUM, NOBLE, and TUSCARAWAS
COUNTIES

Rates Fringes

Plumber, Pipefitter,
Steamfitter.......coiiiiiiaan $ 32.23 35.40

PLUMB577-002 06/01/2023

ADAMS, ATHENS, GALLIA, HIGHLAND, JACKSON, LAWRENCE, PIKE,
SCIOTO & VINTON

Rates Fringes

Plumber, Pipefitter,
Steamfitter......coviiiiiiiiiin. $ 39.98 26.48

PLUMO776-002 07/01/2023

ALLEN, AUGLAIZE, HARDIN, LOGAN, MERCER, SHELBY and VAN WERT
COUNTIES



Rates Fringes

Plumber, Pipefitter,
Steamfitter.......coiiiiiiaan $ 40.07 28.95

TEAMO377-003 ©5/01/2023

STATEWIDE, EXCEPT CUYAHOGA, GEAUGA & LAKE

Rates Fringes
TRUCK DRIVER
GROUP 1.....0iiiiiiinnennnns $ 31.49 16.40
GROUP 2. .. iiiiiiiiiinnnnnns $ 31.91 16.40

TRUCK DRIVER CLASSIFICATIONS

GROUP 1 - Asphalt Distributor; Batch; 4- Wheel Service;
4-Wheel Dump; 0il Distributor & Tandem

GROUP 2 - Tractor-Trailer Combination: Fuel; Pole Trailer;
Ready Mix; Semi-Tractor; & Asphalt 0il Spraybar Man When
Operated From Cab; 5 Axles & Over; Belly Dump; End Dump;
Articulated Dump; Heavy Duty Equipment; Low Boy; & Truck
Mechanic

TEAMO436-002 ©5/01/2023

CUYAHOGA, GEAUGA & LAKE

Rates Fringes

TRUCK DRIVER
GROUP 1.....ciiiiiiinnennnns $ 31.00 18.95
GROUP 2....iiiiiiiiiinnnnnns $ 32.50 18.95

GROUP 1: Straight & Dump, Straight Fuel

GROUP 2: Semi Fuel, Semi Tractor, Euclids, Darts, Tank,
Asphalt Spreaders, Low Boys, Carry-All, Tourna-Rockers,
Hi-Lifts, Extra Long Trailers, Semi-Pole Trailers, Double
Hook-Up Tractor Trailers including Team Track & Railroad
Siding, Semi-Tractor & Tri-Axle Trailer, Tandem Tractor &
Tandem Trailer, Tag Along Trailer, Expandable Trailer or
Towing Requiring Road Permits, Ready-Mix (Agitator or
Non-Agitator), Bulk Concrete Driver, Dry Batch Truck,
Articulated End Dump



WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

** Workers in this classification may be entitled to a higher
minimum wage under Executive Order 14026 ($17.20) or 13658
($12.90). Please see the Note at the top of the wage
determination for more information. Please also note that the
minimum wage requirements of Executive Order 14026 are not
currently being enforced as to any contract or subcontract to
which the states of Texas, Louisiana, or Mississippi, including
their agencies, are a party.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate



(weighted union average rate).
Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM@O198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in



the example, is an internal number used in producing the wage
determination. ©8/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination
a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210



The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION



