**Project Number:** 240173 PID#: 110567

**Contract ID:** D08110567

**DBE Goal: 8.0%** D08 HAM, PRE, WAR Bridge Maintenance FY2024

E200(712)

**BRIDGE REPAIR** 

Percentage of project Bidder must possess Work Types, and Perform Work: 50

THE 2023 CONSTRUCTION AND MATERIAL SPECIFICATION BOOK IS PART OF THE **BIDDING DOCUMENTS ON THIS PROJECT** 

### **PROPOSAL**

**STATE OF OHIO** 

### **DEPARTMENT OF TRANSPORTATION**

Jack Marchbanks, Director

March 21, 2024			
Submitted by			
Bidder Id			

### **TABLE OF CONTENTS**

PN 019 – 01/20/2016 - PREPARATION OF PROPOSAL	3
PN 007 – 7/16/2021 – DISADVANTAGED BUSINESS ENTERPRISE (DBE) TRUCKING; DBE MATERIALS AND SUPP	LIES
VENDORS (MSVS)	4
PN 033 - 04/18/2008 - AS PER PLAN DESIGNATION - PROPOSAL NOTE	8
PN 038 - 10/15/2004 - UNRESOLVED FINDING FOR RECOVERY	8
PN 039 - 10/15/2004 - ASSIGNMENT OF ANTITRUST CLAIMS IN STATE CONTRACT LANGUAGE	8
PN 015 - 04/17/2020 - CONTRACT PROVISIONS FOR FEDERAL-AID CONSTRUCTION CONTRACTS	9
PN 017 - 10/15/2004 -FEDERALLY REQUIRED EEO CERTIFICATION CLAUSE	9
PN 020- 4/15/2022- NOTICE OF REQUIREMENT OF AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY AND WORKFORCE DIVERSITY REQUIREMENTS ON ALL ODOT ADMINISTERED FEDERALLY FUN PROJECTS	
PN 029 – 01/20/2023– ON THE JOB TRAINING (OJT) PROVISIONS	19
PN 026 - 10/15/2004 - CERTIFICATION OF NONSEGREGATED FACILITIES	21
PN 031 – 07/21/2023 - PROMPT PAYMENT - ODOT-LET CONSTRUCTION PROJECTS	22
PN 046 - 10/15/2004 - SUBCONTRACT AGREEMENTS	27
PN 013 – 10/20/2023 - DISADVANTAGED BUSINESS ENTERPRISE (DBE) UTILIZATION PLAN AND GOOD FAITH EI	
PN 090 - 01/15/2021 - WORK TYPE CODES AND DESCRIPTIONS	33
PN 059 - 10/15/2004 - WAGE DETERMINATION APPEALS PROCESS	34
PN 061 – 01/20/2016 -WAGE SCALE ON ALL FEDERAL-AID PROJECTS	35
PN 050 - 10/15/2004 - LIMITATION ON USE OF CONTRACT FUNDS FOR LOBBYING	36
PN 045 - 10/15/2004 - NON - COLLUSION AFFIDAVIT	36
PN 133 – 10/20/2023 – PRODUCTS MADE IN THE UNITED STATES	37
PN 040 – 05/30/23 - PROHIBITION OF THE EXPENDITURE OF PUBLIC FUNDS FOR OFFSHORE PURPOSES	39
PN 034 - 07/21/2023 - SUPPLEMENTAL SPECIFICATION 832 COMPENSATION	42

PN 107 - 10/19/2018 - CRITICAL PATH METHOD PROGRESS SCHEDULE FOR MULTI-SEASON PROJECTS	42
PN 127 - 01/18/2019 - LANE VALUE CONTRACT:	52
PN 129 - 04/17/2020 - FLEXIBLE START WINDOW CONTRACT	52
PN 138 - 01/18/2019 - OPTIONAL BIDS	53

#### PN 019 - 01/20/2016 - PREPARATION OF PROPOSAL

### **ELECTRONIC BIDDING REQUIREMENTS**

The Department uses the Bid Express website (<a href="http://www.bidx.com">http://www.bidx.com</a>) as an official repository for electronic bid submittal. Bidders must prepare their bids electronically using Project Bids and submitted via Bid Express.

The Department will not accept handwritten bids or bids generated electronically from software other than that used and supplied by the Department. All handwritten bids and bids generated electronically from software other than that used and supplied by the Department shall be considered non-responsive and ineligible for award. The Department will only accept and consider bids that have been produced using Project Bids and submitted via Bid Express.

The Department's Office of Contracts will provide planholders with a proposal, plan set and any required addenda. Most addenda will not be provided by hard copy, but will be available on the Office of Contracts website at: <a href="http://contracts.dot.state.oh.us">http://contracts.dot.state.oh.us</a>. Planholders will be notified of all addenda via email. All proposals, plans, Project Bids (EBSX) files and addenda are also available on the Office of Contracts web site.

Electronic bids must comply with all special provisions, the Construction and Material Specifications, Supplemental Specifications and the rules and regulations of the Ohio Department of Transportation regarding bid preparation and bid submittal.

Blank unit prices will be considered an invalid bid EXCEPT in the case of optional designs (projects where the bidder is required to bid on only one design). Unit prices of zero are not permitted at any time.

Addenda and/or amendments must be acknowledged in the Bid Acknowledgement section of the Project Bids (EBSX) file in order for your bid to be considered for award of this project. The section contains the certification of receipt of all hard copy proposals, addenda, amendments, plans, standard specifications and supplemental specifications. Supplemental Questionnaire information regarding the bidder's outstanding ODOT and non-ODOT work have also been included in this section. Bid Express will not accept bids that do not have amendments incorporated. Failure to incorporate changed quantities or items in your Project Bids (EBSX) submissions will result in the rejection of your bid.

Each bidder is required to file with his bid a <u>certified check</u> or <u>cashier's check</u> for an amount equal to five percent (5%) of its bid, but in no event more than <u>fifty thousand dollars</u>, or a <u>bid bond</u> for <u>ten percent</u> (10%) of its bid payable to the "Director of Transportation." Electronic bid bonds will be verified upon submission of bids through Bid Express. Bidders must obtain and verify a Bond ID number from the surety. This Bond ID must be entered in the "Bond ID Number" field in the Bid Bond Section of the Project Bids file.

If the contractor chooses to submit a certified check to guaranty its bid, the Department's Office of Contracts will accept a check up to 72 hours in advance of the letting. The Office of Contracts must receive the certified check by 10:00 a.m. on the day the project sells. All checks must be sent to ODOT, Office of Contracts, Attention: Letting Manager, First Floor, 1980 W. Broad St., Columbus, Ohio 43223.

The successful bidder must furnish a performance bond and a payment bond in an amount equal to one hundred percent (100%) of the awarded contract amount. (Ohio Revised Code Section 5525.16)

Any bid received after 10:00 a.m. on the scheduled day of opening will receive no further consideration for award. The Department will not be responsible for a late bid due to failure of the bidder to allow sufficient time for delivery of the bid.

The Department will ensure that this electronic bid depository is available for a two-hour period prior to the deadline for submission of bids. In the case of disruption of national communications or loss of services by <a href="http://www.bidx.com">http://www.bidx.com</a> during this two-hour period, the Department will delay the deadline for bid submissions to ensure the ability of potential bidders to submit bids. If this occurs, instructions will be communicated to potential bidders.

## PN 007 - 7/16/2021 - DISADVANTAGED BUSINESS ENTERPRISE (DBE) TRUCKING; DBE MATERIALS AND SUPPLIES VENDORS (MSVs)

### COUNTING DBE TRUCKING TOWARDS DBE CONTRACT GOALS

The Apparent Low Bidder/Awarded Contractor may meet a Disadvantaged Business Enterprise (DBE) contract goal using DBE trucking firms, but only when such firms perform a commercially useful function (CUF). The Bidder/Apparent Low Bidder/Awarded Contractor must not include a DBE trucking firm on its DBE Utilization Plan if it is aware that the firm will not be performing a CUF. Even if a DBE trucking firm will be performing a CUF, the dollar amount of trucking services it provides may not be fully countable towards the DBE contract goal. When including a DBE trucking firm that will be performing a CUF on its DBE Utilization Plan, the Bidder/Apparent Low Bidder/Awarded Contractor must only include the portion of the dollar amount of which it is aware will count towards the DBE contract goal.

The Apparent Low Bidder/Awarded Contractor is responsible for performing any Good Faith Efforts (GFEs) that may be necessary if it includes, in good faith, a DBE trucking firm on its DBE Utilization Plan and the Apparent Low Bidder/Awarded Contractor becomes aware (or is made aware) that the DBE trucking firm is not performing a CUF or that the trucking services provided by the DBE trucking firm are not countable to the extent previously believed.

A DBE trucking firm performs a CUF *only when:* 

- It provided the Bidder/Apparent Low Bidder/Awarded Contractor with a quote. The DBE trucking firm must be given the opportunity to negotiate its rates.
- It is responsible for the management and supervision of its entire trucking operation, including any valid arrangement(s) (as described below) in which its services are countable towards the DBE contract goal. The extent of the DBE trucking firm's management and supervision are considered on a case-by-case basis. The existence of a contract between the Awarded Contractor and the DBE trucking firm is not in and of itself an indicator that the DBE trucking firm is performing a CUF, especially if the contract exists for the mere purpose of creating the appearance of DBE participation.
- It must own and operate at least one fully licensed, properly insured, and operational truck used on the contract.

When a DBE trucking firm performs a CUF, the dollar amount of trucking services it provides counts towards the DBE contract goal *only in instances meeting at least one of the following criteria:* 

• It provides trucking services using trucks it owns, properly insures, and operates using drivers it employs (i.e., that are not 1099 "employees"/independent contractors).

It provides trucking services with trucks that are leased on a long-term basis (i.e., one year or more) from a non-DBE truck leasing company, properly insured, and operated by drivers it employs. The dollar amount of trucking services provided using leased trucks will only be countable in cases where *all* the following circumstances apply:

- The DBE trucking firm's lease indicates that the DBE trucking firm has exclusive use of and control over the leased truck(s), including responsibility for maintenance and insurance. This does not preclude the leased truck(s) from working for others during the term of the lease with the DBE trucking firm's consent, as long as the lease gives the DBE trucking firm absolute priority for use of the leased truck(s).
- The leased trucks display the DBE trucking firm's name and federal identification number.
- The leased truck(s), when onsite, carry a copy of the lease agreement.

#### DBE TRUCKING DISCLOSURE AFFIDAVITS

In order to ensure that Prime Contractors are monitoring DBE trucking/hauling operations on projects with federal funding, prime contractors must complete monthly DBE Trucking Disclosure Affidavits ("Affidavits"). An Affidavit must be completed for all DBE trucking/hauling operations, regardless of whether the work is counting towards a DBE contract goal. The Affidavit will be completed by the Prime Contractor and emailed to the District Contractor Compliance Officer (CCO) by the 10<sup>th</sup> of each month. This information will be used to affirm DBE and non-DBE trucking utilized by each DBE firm performing those duties during the previous month.

ODOT will monitor trucking with the following requirements for all ODOT-let projects:

- 1. Prime Contractors will be required to provide a master list of trucks for all anticipated DBE trucking firms to the CCO within seven (7) days of the Pre-Construction Meeting.
  - Note: If no DBE trucking is anticipated on a project, the Prime will complete the "No Anticipated DBE Trucking Affidavit" and submit it to the CCO within seven (7) days of the Pre-Construction Meeting. If DBE trucking/hauling does occur, the Prime must notify the CCO within seven (7) days of the DBE trucking activity. The Prime will then complete the monthly Affidavits as required below.
- 2. The CCO will email the Affidavit to the Prime, along with the Pre-Construction documentation. Prime Contractors will be required to complete the Affidavit disclosing the DBE trucking operations during the previous month. The Prime will return the Affidavit by the 10th day of each month (if the 10th day falls on a weekend, the deadline moves to the following Monday).

They will select one of the following options on the Affidavit:

 The DBE firm performed trucking by utilizing their own equipment and workforce and/or work was subcontracted to another DBE (i.e. only trucking that can be counted for DBE participation was utilized). Note: No other information is required. The Prime will sign and submit the Affidavit.

The DBE firm utilized DBE & Non-DBE trucking.

Note: If selected, the Prime will provide a list of Non-DBE trucking that was utilized (i.e., not all trucking will earn DBE credit).

No trucking was performed.

Note: No other information is required. The Prime will sign and submit the Affidavit.

3. Trucking will continue to be monitored at project sites by construction field staff and the CCOs.

### **SANCTIONS AND ADMINISTRATIVE REMEDIES**

Failure by the prime contractor to follow the DBE Trucking Disclosure Affidavit requirements may result in the issuance of sanctions as follows:

- 1st Level Occurrence: The Administrator for the Office of Civil Rights Compliance, under the Division of Opportunity, Diversity & Inclusion (ODI), will issue a Letter of Reprimand to the contractor (applies if there is a failure to submit the Affidavits and/or the Affidavits are not submitted timely; if the prime completes the No Anticipated DBE Trucking Affidavit, utilizes DBE trucking and does not notify the CCO within seven days of the activity);
- 2nd Level Occurrence: ODI may withhold an estimate in the amount due to the DBE trucking firm(s) that the Affidavit was not submitted for (applies if there is a failure to submit the Affidavits and/or the Affidavits are not submitted timely; if the prime completes the No Anticipated DBE Trucking Affidavit, utilizes DBE trucking and does not notify the CCO within seven days of the activity);
- 3rd Level Occurrence: If a pattern of not submitting the Affidavit(s) persists or the Contractor has falsified, misrepresented or withheld information, ODOT can pursue other remedies available by law including suspension, revocation, and/or debarment.

Factors to be considered in issuing sanctions may include, but are not limited to the following:

- the Contractor's past project practices;
- the magnitude and the type of offense;
- the degree of the Contractor's culpability;
- any steps taken to rectify;
- the Contractor's record of performance on other projects; and
- the number of times the Contractor has been previously sanctioned by ODOT.

# COUNTING MATERIALS AND SUPPLIES PURCHASES FROM DBE MATERIALS AND SUPPLIES VENDORS (MSVS)

The DBE MSV Directory is available within the Ohio Unified DBE Directory at <a href="http://www.dot.state.oh.us/Divisions/ODI/SDBE/Pages/DBE-Directory.aspx">http://www.dot.state.oh.us/Divisions/ODI/SDBE/Pages/DBE-Directory.aspx</a> (select MSV only).

The Apparent Low Bidder/Awarded Contractor may meet a Disadvantaged Business Enterprise (DBE) contract goal using DBE MSVs. The dollar amount of materials or supplies purchased from a DBE MSV will usually not be fully countable towards the DBE contract goal. When including a DBE MSV on its DBE Utilization Plan, the Bidder/Apparent Low Bidder/Awarded Contractor must only include the portion of the dollar amount of which it is aware will count towards the DBE contract goal.

The Apparent Low Bidder/Awarded Contractor is responsible for performing any Good Faith Efforts (GFEs) that may be necessary if it includes, in good faith, a DBE MSV on its DBE Utilization Plan and the Apparent Low Bidder/Awarded Contractor becomes aware (or is made aware) that the materials or supplies purchased from the DBE MSV are not countable to the extent previously believed.

The Bidder/Apparent Low Bidder/Awarded Contractor must seek information from DBE MSVs to allow it to be sufficiently informed about the nature of the transaction and which scenario listed below applies. The Apparent Low Bidder/Awarded Contractor must document this information on the DBE Affirmation Form (<a href="https://www.transportation.ohio.gov/wps/portal/gov/odot/programs/business-economic-opportunity/dbe/dbe-resources/pn-013-affirmation">https://www.transportation.ohio.gov/wps/portal/gov/odot/programs/business-economic-opportunity/dbe/dbe-resources/pn-013-affirmation</a>).

### **DBE MSV COUNTING SCENARIOS**

- The purchase price of materials and supplies obtained from a DBE MSV may be fully countable only if the DBE MSV:
  - Manufactures the item(s), as indicated by the information provided by the DBE MSV (subject to verification by the Department). A manufacturer DBE MSV is a firm that operates or maintains a factory or establishment that produces, on the premises, the materials, supplies, articles, or equipment required under the contract and of the general character described by the specifications;
  - o Is certified in the correct (manufacturer) NAICS code(s) for the item(s); and
  - Is certified in the correct MSV descriptor(s) for the item(s), if its manufacturing facility is located in Ohio.
- The purchase price of materials and supplies obtained from a DBE MSV may be *countable at 60%* only if the DBE MSV:
  - Does not manufacture the item(s);
  - Owns, operates, or maintains a store, warehouse, or other establishment in which item(s) of the general character described by the specifications and required under the contract are bought, kept in stock, and regularly sold or leased to the public in the usual course of business, as indicated by the information provided by the DBE MSV (subject to verification by the Department) (See below for an exception to this requirement for items that are considered bulk items.);
  - Is an established, regular business that engages, as its principal business and under its own name, in the purchase and sale or lease of the item(s);
  - Is certified in the correct (wholesale or retail) NAICS code(s) for the item(s);
  - Is certified in the correct MSV descriptor(s) for the item(s), if its store/warehouse/other establishment is located in Ohio; and
  - Does not drop-ship the item(s).
- The purchase price of materials and supplies that are considered bulk items (petroleum products, steel, cement, gravel, stone, asphalt, and others that ODOT may consider to be bulk items) and are obtained from a DBE MSV may be countable at 60% only if the DBE MSV:
  - Delivers the item(s) using distribution equipment that it both owns (or for which it has a long-term (1 year or more) lease) and operates with its regular (not ad hoc) employees.

- as indicated by the information provided by the DBE MSV (subject to verification by the Department);
- Is an established, regular business that engages, as its principal business and under its own name, in the purchase and sale of the item(s);
- o Is certified in the correct (wholesale or retail) NAICS code(s) for the item(s);
- o Is certified in the correct MSV descriptor(s) for the item(s), if located in Ohio;
- o Is certified in the correct trucking NAICS code(s); and
- Does not drop-ship the item(s).
- The purchase price of materials and supplies obtained from a DBE MSV but not in accordance with any of the above scenarios is not countable, but the fees or commissions charged by the DBE MSV are countable if the DBE MSV:
  - o Is certified in NAICS code 425120 Wholesale Trade Agents and Brokers; and
  - Convincingly explains how the Bidder/Apparent Low Bidder/Awarded Contractor benefits by transacting business with it rather than directly with the non-DBE vendor from which the DBE MSV is re-selling.

All credit toward DBE goals is conditional. Actual credit will be determined based upon invoices, receipts, and/or transportation documents/bills of lading, which must be submitted to ODOT as they are received throughout the course of the project.

### PN 033 - 04/18/2008 - AS PER PLAN DESIGNATION - PROPOSAL NOTE

For the last several years the "As Per Plan" designation has been added to some item descriptions in the proposal to assist the Contractors to easily identify standard items that have been altered by plan notes.

The "As Per Plan" designation has proven to be a very useful tool for the Contractors. However, its use was <u>never</u> intended to relieve the Contractors of their responsibility to read, bid and construct all items in accordance with all governing plan notes. Therefore, the absence of an "As Per Plan" designation on some item descriptions in the proposal for which there are clear and controlling plan notes does not relieve the Contractors of the responsibility to read, bid and construct those particular items in accordance with the governing plan notes.

Be advised that the item descriptions in the bidding proposal must be read or interpreted with the governing plan notes and the Ohio Department of Transportation Construction and Materials Specifications. A claim based upon an "order of precedence" basis will be denied. In the event that a conflict, either real or perceived, exists between the item description and the governing plan note, the Contractors are to request clarification through the pre-bid process.

### PN 038 - 10/15/2004 - UNRESOLVED FINDING FOR RECOVERY

The Contractor affirmatively represents to the Department that it is not subject to a finding for recovery under Ohio Revised Code §9.24, or that it has taken the appropriate remedial steps required under §9.24 or otherwise qualifies under that section. The Contractor agrees that if this representation is deemed to be false, the contract shall be void ab initio as between the parties to this contract, and any funds paid by the state hereunder shall be immediately repaid to the Department, or an action for recovery may be immediately commenced by the Department for recovery of said funds.

### PN 039 - 10/15/2004 - ASSIGNMENT OF ANTITRUST CLAIMS IN STATE CONTRACT LANGUAGE

It is the policy of the Ohio Department of Transportation that ODOT and the Contractor recognize that in actual economic practice, overcharges resulting from antitrust violations are usually borne by ODOT. As consideration for the Award of the Contract and intent to be legally bound, the Contractor acting herein by and through the person signing this contract on behalf of the Contractor as a duly authorized agent, hereby assigns, sells, conveys, and transfers to ODOT any and all right, title and interest to any and all claims and causes of action the Contractor now has or hereafter requires under state or federal antitrust laws provided that the claims or causes of action related to the goods or services that are the subject to the contract. In addition, the Contractor warrants and represents that it will require any and all of its subcontractors and first tier suppliers to assign any and all federal and state antitrust claims and causes of action to ODOT. The provisions of this article shall become effective at the time ODOT executes this contract without further acknowledgment by any of the parties.

All contracting entities shall assign their rights and responsibilities to ODOT for all antitrust claims and causes of action regarding subcontractors.

### PN 015 - 04/17/2020 - CONTRACT PROVISIONS FOR FEDERAL-AID CONSTRUCTION CONTRACTS

The required contract provisions for federal-aid construction contracts (contained in Form FHWA 1273 revised October 23, 2023 and located <a href="here">here</a>) are hereby incorporated by reference as if rewritten herein. Form FHWA-1273 shall be physically incorporated in all contracts, subcontracts and lower-tier subcontracts (excluding purchase orders, rental agreements and other agreement for supplies or services related to a construction contract). The prime contractor shall be responsible for ensuring that the FHWA-1273 is physically incorporated into all lower-tier subcontracts.

### **SANCTIONS AND ADMINISTRATIVE REMEDIES**

Failure by the prime contractor to include the provisions of FHWA-1273 in their contract or in their lowertier subcontracts may result in the issuance of sanctions as follows:

1 st Tier: Letter of Reprimand

2 nd Tier: Damages equivalent to the daily liquidated damages amount found in section 108.07 for each incident of non-compliance

3 rd Tier: If a pattern of paying damages persists or the Contractor has falsified, misrepresented or withheld information, ODOT can pursue other remedies available by law including suspension, revocation, and/or debarment.

Factors to be considered in issuing sanctions may include, but are not limited to the following:

- · the magnitude and the type of offense;
- · the degree of the Contractor's culpability:
- · any steps taken to rectify; and
- · the Contractor's record of performance on other projects
- · the number of times the Contractor has been previously sanctioned by ODOT.

### PN 017 - 10/15/2004 - FEDERALLY REQUIRED EEO CERTIFICATION CLAUSE

The Federally Required EEO Certification is required by the Equal Employment Opportunity Regulations of the Secretary of Labor (41 CFR 60-1.7 (b) (1)), and must be submitted by bidders and proposed subcontractors only in connection with contracts and subcontractors which are subject to the equal opportunity clause. Contracts and subcontracts which are exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally only contracts or subcontracts of \$10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their implementing regulations.

Proposed prime contractors and subcontractors who have participated in a previous contract or subcontract subject to the Executive Orders and have not filed the required reports should note that 41 CFR 60-1.7 (b) (1) prevents the award of contracts and subcontracts unless such contractor submits a report covering the delinquent period or such other period specified by the Federal Highway Administration or by the Director, Office of Federal Contract Compliance, U.S. Department of Labor.

# PN 020- 4/15/2022- NOTICE OF REQUIREMENT OF AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY AND WORKFORCE DIVERSITY REQUIREMENTS ON ALL ODOT ADMINISTERED FEDERALLY FUNDED PROJECTS

The Bidder's attention is called to the affirmative action obligations required by the specifications set forth in 23 CFR Part 230, 41 CFR Part 60, Executive Order 11246, Section 503, and the affirmative action provisions of Vietnam Era Veterans' Readjustment Assistance Act (VEVRAA) of 1974.

### **Workforce Utilization Goals**

Utilization goals applicable to the project, expressed in percentages, for minority and female participation for each construction craft can be found on ODOT's website. These goals are based on 2010 census data and represent the area, per craft, minority and female availability pool.

 Census Availability Percentages for minority and female workers by craft per county (applicable to project):

 $\underline{http://www.dot.state.oh.us/Divisions/ContractAdmin/Contracts/Construction/CensusForAllCounties.xlsx}$ 

http://www.dot.state.oh.us/Divisions/ContractAdmin/Contracts/Construction/CensusForAllCounties.pdf

- Statewide utilization obligations/ goals for minority workers by county (applicable to each project).
- Statewide utilization obligation/ goal for female workers is 6.9% and applies the same for each county.

Source: US Department of Labor's, Office of Federal Contract Compliance Programs, Technical Assistance Guide for Construction Contractors (pp. 126 – 127)

Construction Contractors Technical Assistance Guide (dol.gov)

Ohio 064 Youngstown-Warren, OH:	
SMSA (Standard Metropolitan Statistical Area) Counties:	
9320 Youngstown - Warren, OH	9.4
OH Mahoning; OH Trumbull.	
Non-SMSA Counties	6.7
OH Columbiana; PA Lawrence; PA Mercer.	
065 Cleveland, OH:	
SMSA Counties:	
0080 Akron, OH	7.8
OH Portage; OH Summit.	
1320 Canton, OH	6.1
OH Carroll; OH Stark.	
1680 Claveland OH	16

OH Cuyanoga; OH Geauga; OH Lake; OH Medina.	
4440 Lorain-Elyria, OH	_ 9.3
OH Lorain.	
4800 Mansfield, OH	6.3
OH Richland.	
Non-SMSA Counties:	11.3
OH Ashland; OH Ashtabula; OH Coshocton; OH Crawford; OH Erie;	
OH Holmes; OH Huron; OH Tuscarawas; OH Wayne.	
066 Columbus, OH:	
SMSA Counties:	
1840 Columbus, OH	10.6
OH Delaware; OH Fairfield; Franklin; OH Madison; OH Pickaway.	
Non-SMSA Counties	7.3
OH Athens; OH Fayette; OH Guernsey; OH Hocking; OH Jackson; OH Knox;	
OH Licking; OH Marion; OH Meigs; OH Morgan; OH Morrow; OH Muskingum;	
OH Noble; OH Perry; OH Pike; OH Ross; OH Scioto; OH Union; OH Vinton.	
067 Cincinnati, OH:	
SMSA Counties:	
1640 Cincinnati, OH-KY-IN	11.0
1640 Cincinnati, OH-KY-ININ Dearborn; KY Boone; KY Campbell; KY Kenton; OH Clermont; OH Hamilton;	
OH Warren.	
3200 Hamilton - Middletown, OH	5.0
OH Butler.	
Non-SMSA Counties	9.2
IN Franklin; IN Ohio; IN Ripley; IN Switzerland; KY Bracken; KY Carroll;	
KY Fleming; KY Gallatin; KY Grant; KY Lewis; KY Mason; KY Owen;	
KY Pendleton; KY Robertson; OH Adams; OH Brown; OH Clinton; OH Highland.	
068 Dayton, OH:	
SMSA Counties:	
	11.5
2000 Dayton, OHOH Greene; ON Miami; OH Montgomery; OH Preble.	
7960 Springfield, OH	7.8
OH Champaign; OH Clark.	
Non-SMSA Counties	9.9
OH Darke; OH Logan; ON Shelby.	0.0
069 Lima, OH:	
SMSA Counties:	
4320 Lima, OH	4.4
OH Allen; OH Auglaize; OH Putnam; OH Van Wert.	<b>¬.</b> ¬
Non-SMSA Counties	3.5
OH Hardin; OH Mercer.	0.0
070 Tolodo, OH:	
070 Toledo, OH: SMSA Counties:	
	0.0
8400 Toledo, OH-MI	8.8
Non-SMSA Counties	7.3
MI Lenawee: OH Hancock: OH Henry: OH Sandusky: OH Seneca: OH Wyandot.	1.3

### The New Hire Definition for the purposes of on-the-job training and workforce utilization is as follows:

An individual who has a break in service (not on an employer's payroll) for a period of 12 months or longer and the person affected is not a salaried employee but belongs to a union craft. Individuals compensated for training or incidental work which does not cause a break in unemployment compensation, i.e., paid by voucher check or petty cash, are considered new hires if the individual's break in service is 12 months or longer.

The time frame for a new hire shall be associated with the first project worked for that contractor regardless of whether it is public or private. When reporting a newly hired employee, the contractor shall identify that employee as a new hire on that specific project only. Subsequent work, barring a break in service of 12 months or more, would not qualify the employee as a new hire for that contractor.

**Compliance:** The Contractor's compliance shall be based on the implementation of affirmative action obligations required by the specifications set forth in 23 CFR Part 230, and its good faith efforts to meet these obligations. The hours of minority and female employment and training must be substantially uniform throughout the length of the contract, and in each trade, and the Contractor shall make a good faith effort to employ minorities and females on each of its projects. The transfer of minority or female employees or trainees from Contractor to Contractor or from project to project for the sole purpose of meeting the affirmative action obligations shall be a violation of the contract and regulations in 23 CFR Part 230. The good faith efforts put forth by the contractor will be measured against the total work hours performed.

Under FHWA, ODOT is the authority tasked with ensuring that the contractor adheres to the aforementioned regulations. In addition to complying with the Required Contract Provisions, the Contractor shall provide immediate written notification to ODOT when referral practices of the union(s) with which the Contractor has a collective bargaining agreement impede the company's efforts to meet its equal opportunity obligations.

The U.S. Department of Labor, Office of Federal Contract Compliance Programs (OFCCP), administers and enforces equal employment opportunity laws that apply to Federal government contractors and subcontractors supplying goods and services, including construction, to the Federal Government under 41 CFR Part 60, Executive Order 11246, Section 503, and the affirmative action provisions of VEVRAA. The OFCCP monitors compliance with these laws primarily through compliance evaluations, during which a compliance officer examines the contractor's affirmative action efforts and employment practices. Under Executive Order 11246, the OFCCP may perform contract compliance reviews on contractors involved with federally funded ODOT projects.

Requirements for affirmative action obligations governing OFCCP contract compliance reviews are those listed in the Federal Register for the Economic Area.

Federal Register:: Government Contractors, Affirmative Action Requirements (2000)

Federal Register :: RIN 1250-AA10 (2020 updates)

### Additional requirements for ODOT projects with state funding

The Ohio Department of Development (ODOD), Minority Business Division, is responsible for ensuring state contractors implement and adhere to the State of Ohio's affirmative action program pursuant to Ohio Administrative Code (OAC) 123: Chapters 123:2-3-01 through 123:2-3-07. Specifically, this unit's responsibilities includes the issuance of certificates of compliance under ORC 9.47 and 153.08, conducting project site visits, and compliance reviews (desk audits) to ensure contractors utilize minorities

and women in the construction trades, and maintain a working environment free of discrimination, harassment, and intimidation. The ODOD may perform contract compliance reviews on contractors involved with state or state assisted projects. Requirements for affirmative action obligations governing ODOD contract compliance reviews are those listed in OAC 123:2-3-02, for the Metropolitan Statistical Area in which a project is located.

All prime and subcontractors regardless on the number of employees or the state contract amount are required to submit monthly utilization reports (Input Form 29) to the Ohio Department of Development covering the contractor's total workforce within the state of Ohio (private sector and public sector projects). The reports must be filed electronically by the 10th of each month, beginning with the contract award and continuing until the contractor or subcontractor completes performance of the contract, as set forth in OAC 123:2-9-01.

I-29 monthly reports must be submitted via the Ohio Business Gateway portal: <a href="https://ohio.gov/wps/portal/gov/site/business/resources/ohio-business-gateway">https://ohio.gov/wps/portal/gov/site/business/resources/ohio-business-gateway</a> / Ohio Business Gateway | Ohio.gov | Official Website of the State of Ohio

### Steps to Submit the I-29 Form:

- 1. Visit Ohio Business Gateway
- 2. Log in using username and password (OH|ID)
- 3. Ensure "Equal Opportunity Division" is among available service areas
- 4. Ensure "Input 29" is among available transactions
- 5. Select "Input 29" and complete the form
- 6. Click "File" button on the Summary page to see a confirmation page
- 7. Submit supporting documentation (if required) to: das-eod.bccu@das.ohio.gov

<u>I-29 reports are used by ODOT to create monthly utilization work hour reports to monitor adherence to onthe-job training requirements and workforce diversity requirements. Prime Contractors and Subcontractors shall provide monthly utilization work hour reports for the contractor's or subcontractor's total workforce within the state of Ohio to the compliance officer of the contracting agency (ODOT). A contractor's or subcontractor's failure to submit a monthly utilization work hour report shall be a basis for invoking any of the sanctions set forth in rule 123:2-7-01 of the Ohio Administrative Code.</u>

### FEDERAL WORKFORCE DIVERSITY REQUIREMENTS

Affirmative Action and Equal Employment Opportunity requirements apply to federal transportation projects over \$10,000 (41 CFR 60-4 and Executive Order 11246). As a part of these requirements, there are workforce goals for female and minority workers. There is a statewide goal of 6.9% for female workers on all projects over \$10,000 and the goal for minority workers varies by county. (See availability and goal information in links on page 1). All Prime Contractors are required to meet the workforce diversity goals by the end of a project.

ODOT will monitor the progress toward meeting these goals throughout the life of the project. The totality of the project workforce hours (including the various trades utilized) must be met and complied with by the Prime and Subcontractors. ODOT will monitor compliance using the following process:

- Present quarterly reports showing the percentage of female and minority workers hired by Prime Contractors and Subcontractors on projects. The reports will be generated using certified payroll receipts entered through the AASHTOWare Civil Rights & Labor (CRL) system. These reports will be referred to as "CRL reports";
- 2) The CRL reports will be distributed by ODOT's ODI Division or the Project Manager at project progress meetings on a quarterly basis;
- 3) If female and/or minority workforce goals at not being met, ODOT's ODI Division will offer a list of organizations that focus on recruiting a diverse workforce. This list can be used as a resource for the Prime Contractors, Subcontractors, and/or Unions.

A Good Faith Efforts (GFE) check list will be provided to the Prime Contractor at the end of the project. (See copy below, pp. 6-9, or on line at: https://www.transportation.ohio.gov/wps/portal/gov/odot/programs/eeo/01-gfe-checklist

- 4) The Contractor must complete and return the GFE check list within 30 days of receipt to the Project Manager (PM). The PM will forward the check list to the ODI Outreach Manager (OM) for review. The OM will forward the check list to ODI Outreach Administrator (OA) who will forward it to the ODI Good Faith Efforts Review Committee for final approval.
- 5) The ODI Good Faith Efforts Review Committee will determine whether the good faith efforts checklist is acceptable within 10 days of receiving the checklist from the Prime Contractor or Project Manager and will inform the Contractor of the decision.
- 6) If the GFE checklist is not acceptable, the Prime Contractor will continue to make efforts to meet the female and minority workforce goals on future projects that ODOT monitors.

ODOT staff that will be involved in determining if GFE checklists are acceptable include:

<b>y</b>	
ODOT Division of Opportunity, Diversity, & Inclusion (ODI) staff	2-4
Obo i bivision of opportunity, biversity, a molasion (obi) stan	<b>2</b> ¬
ODOT District staff (Drainet Manager and/or Drainet Engineer)	4.0
ODOT District staff (Project Manager and/or Project Engineer)	1-2
ODOT Central Office staff (Office of Construction Administration, Alternative	3
· ·	
Delivery, & Local Programs)	

- 7) Additionally, at the end of the project, if the workforce diversity goals are not met, ODOT will meet with the Contractor to discuss efforts that the Contractor can take to meet the diversity workforce goals on the next project over \$20M awarded to the Contractor that will be monitored by ODOT. These discussion efforts will be acknowledged by ODOT and made a part of the Contractor's overall GFE documentation.
- 8) If the Contractor does not meet the female and minority workforce goals on the next project over \$20M that ODOT monitors, a letter will be sent to the CEO of the Prime and Sub Contractors informing them of their company's lack of progress in meeting the project's total workforce utilization goals and inviting the CEO, or his/her representative(s), to talk with ODOT's leadership regarding any concerns. The minutes from this meeting will be kept on file as a part of the company's Good Faith Efforts.

### **Dispute Process**

During the life of the project, if there is a disagreement by the Prime Contractor with the female and/or minority workforce percentages provided in a CRL report, the Prime Contractor can make a request, through the Project Manager, to meet with ODOT ODI staff to discuss discrepancies and obtain more information regarding the process ODOT uses to produce the CRL reports.

### Good Faith Efforts Committee

The Good Faith Efforts (GFE) Committee shall be responsible for monitoring and approving the GFE Checklist and supporting documentation submitted by the Prime Contractor showing efforts made to meet the female and minority workforce goals on ODOT projects that are being monitored.

The Committee members shall be responsible for:

- 1) Working with the ODI staff to review and approve the GFE check lists submitted by the Prime Contractor and informing the Prime if the check list and documentation are approved or not.
- 2) Accessing/ Reviewing CRL reports from the SharePoint portal that shall be created by ODI staff.
- 3) Saving all GFE documentation on the Share Point portal created by the ODI Division.



# PN 20: Workforce Diversity Requirements - Good Faith Efforts (GFE) Checklist\*

\*Please return this form and supporting documentation (when applicable) to the ODOT project manager within 30 days of receipt.

- ODOT's Proposal Note 20 outlines the Affirmative Action and Equal Opportunity requirements for the federal and state funded transportation projects over \$10,000. As a part of these requirements, there are workforce goals for female and minority workers. ODOT is renewing its efforts to monitor these goals. There is a statewide goal of 6.9% for female workers on all projects over \$10,000 and the goal for minority workers varies by county. All Prime Contractors and Subcontractors are required to meet the goals by the end of project.
- Prime Contractors are required to complete and return this Good Faith Efforts (GFE) Checklist (including information for subcontractors when possible) as indicated above. When the GFE Checklist is received, the Project Manager and/or Regional Outreach Manager will inform the Prime Contractor(s) within 30 days if the GFE check list is approved by the GFE Review Committee and discuss additional steps that can be taken to meet the workforce diversity goals (if applicable).
- ODOT's ODI Division (Office of Outreach) will be responsible for monitoring progress toward meeting the workforce diversity goals.

[In the following sections- check all that apply, including ✓ □ Prime Contractor and/or ✓ □ Subcontractor(s)]

### Outreach events:

□ In the past three months, the □ Prime Contractor(s) / □ Subcontractor(s) attended outreach/recruiting events to increase women, minorities, and disadvantaged persons in the workplace. [Please provide a copy of documentation of at least one of these outreach efforts with this form].

### **Outreach contacts:**

anizations, workforce development agencies were contacted by the □ Prime Contractor(s) and □ contractor(s) in order to recruit minorities, women and disadvantaged persons in the workplace ditional paper if needed. Provide approximate dates and names of individuals contacted through cess.	? Use

ofossional/trade groups, job foirs, training alegaes, minerity and women

□ The □ Prime Contractor(s) / □ Subcontractor(s) have connected with current minority and female employees to gain referrals on other minority and female applicants.			
Company recruitment efforts:  The Prime Contractor(s) / Subcontractors maintain a database/ spreadsheet/ list of minority, female, and disadvantaged applicants who want to work at the company and applied for employment in the past. The database was utilized to contact those applicants when hiring/ employment opportunities arose. [Please provide a copy of the list with this form- without private or confidential information.]			
□ The aforementioned database/ list includes women and minorities referred by unions, community organizations, schools, workforce development agencies, and other recruitment sources.			
□ The □ Prime Contractor(s) / □ Subcontractors informed the aforementioned recruitment partners when employment opportunities arose.			
□ The □ Prime Contractor(s) / □ Subcontractors sought to include qualified minorities and women in any apprenticeship programs in which the contractor participates.			
$\ \square$ The $\ \square$ Prime Contractor(s) / $\ \square$ Subcontractors have advertised in news media oriented towards women and minorities.			
□ The Prime Contractor(s) reached out to their subcontractor(s) to vet the subcontractors' ability to hire women and minority workers, before the project began or as the project progressed.			
Request to union hall:  If the Prime Contractor(s) / Subcontractors are unionized and did not meet the female or minority workforce goal, the union hall was informed of the short fall and a request was made to the union hall for female and minority workers.			
□ The □ Prime Contractor(s) / □ Subcontractors documented if an individual was sent to the union hiring hall for referral and was not referred back to the contractors by the union or was not hired by the contractors; and the reason why.			
The criteria ODOT will use to determine if GFEs are sufficient include the following:			
o The extent that women and minorities are available within a reasonable area of recruitment o The potential resources for effective recruitment o Geographic location of project o Type of work o Duration of the contract o Dollar value of the contract			
Feel free to attach an additional document if more space is needed to note Good Faith Efforts that have been used or will be used:			

Person completing this form (name, company, and title)			
I certify that the information provided on this form and sapplicable) is true and correct to the best of my knowled			
Print Name:			
Signature:			
Company Name:			
Position/Title:			
Date:			
** Please note that this checklist is subject to revisions	over time, as updates are needed**		
For office use only: GFE Checklist approval/ denial by ODOT			
Designal Outrosch Manager Name	Desirat Managar Nama		
Regional Outreach Manager Name	Project Manager Name		
□ Approve GFE Checklist	□ Approve GFE Checklist		
□ Do not approve	□ Do not approve		
(request additional documentation)	(request additional documentation)		
ODOT ODI Deputy Director Name	ODOT ODI Administrator Name		
(if applicable)	(if applicable)		
□ Approve GFE Checklist	□ Approve GFE Checklist		
□ Do not approve	□ Do not approve		
(request additional information)	(request additional information)		
Committee Member, ODI Administrator Name	Committee Member, Central Office Staff Name		
(if applicable)	(if applicable)		
□ Approve GFE Checklist	□ Approve GFE Checklist		
<ul><li>Do not approve (request additional information)</li></ul>	<ul> <li>□ Do not approve (request additional information)</li> </ul>		
(	/		

ODOT, Central Office Staff Name	ODOT, Central Office Staff Name
(if applicable)	(if applicable)
□ Approve GFE Checklist	□ Approve GFE Checklist
Do not approve     (request additional information)	□ Do not approve (request additional information)
ODOT ODI Staff Name	ODOT ODI Staff Name
ODOT ODI Stati Name	ODOT ODI Stail Name
(if applicable)	(if applicable)
□ Approve GFE Checklist	□ Approve GFE Checklist
Do not approve     (request additional information)	□ Do not approve (request additional information)
ODOT ODI Staff Name	ODOT ODI Staff Name
ODOT ODI Stati Name	ODOT ODI Stall Name
(if applicable)	(if applicable)
□ Approve GFE Checklist	□ Approve GFE Checklist
□ Do not approve (request additional information)	□ Do not approve (request additional information)

**PN 029 – 01/20/2023– ON THE JOB TRAINING (OJT) PROVISIONS** The primary objective of the OJT Program is to offer equal opportunity for the training and upgrading of minorities, women, and disadvantaged persons toward journeyperson status in the highway construction trades, and to establish a plentiful and well diverse pool of skilled workers for the highway construction industry.

The Contractor shall adhere to all requirements of the OJT Program as set forth in the most recent version of the ODOT On the Job Training Program Plan located here OJT+Program+Plan+2020+Final++12.16.2020.pdf (ohio.gov) and incorporated in its entirety herein by reference.

FHWA 1391 PROVISIONS: The FHWA annual Equal Employment Opportunity (EEO) Report is required for all federal-aid construction contracts (as required by Form FHWA-1273 and 23 CFR Part 230, Subpart C). The annual EEO Report collects employment data, specifically highlighting employment of racial/ethnic minorities and women, from all construction contractors with active federal-aid contracts valued at \$10,000 or more (except for those contracts awarded under 23 U.S.C. 117), during the

designated reporting period. Accurate reporting of data is imperative in order to maintain federal funding for future ODOT Federal-Aid Highway Construction projects.

**Records and Reports:** The contractor shall maintain records as necessary to document compliance with the EEO requirements. Such records shall be retained for a period of three years following the date of the final payment to the contractor for all contract work. These records shall be available at reasonable times and places for inspection by authorized representatives of the contracting agency and the FHWA.

- a. The records kept by the contractor shall document the following:
- (1) The number and work hours of minority and nonminority group members and women employed in each work classification on the project;
- (2) The progress and efforts being made in cooperation with unions, when applicable, to increase employment opportunities for minorities and women: and
- (3) The progress and efforts being made in locating, hiring, training, qualifying, and upgrading minorities and women.
- b. The contractors and subcontractors will submit an annual report to the contracting agency each July for the duration of the project indicating the number of minority, women, and nonminority group employees currently engaged in each work classification required by the contract work. This information is to be reported on Form FHWA-1391. The staffing data should represent the project work force on board in all or any part of the last payroll period preceding the end of July. If on-the-job training is being required by special provision, the contractor will be required to collect and report training data. The employment data should reflect the work force on board during all or any part of the last payroll period preceding the end of July.

### **SANCTIONS AND ADMINISTRATIVE REMEDIES**

Failure by the prime contractor and sub-contractors to submit the provisions of FHWA-1391 by the dates provided by the administrating agency in their contract, or in their lower tier subcontracts, may result in the issuance of sanctions as follows:

1<sup>st</sup> Tier: Damages equivalent to the administrative fee's amount of (\$100/day) established in section 109.12 for each incident of non-compliance, beginning the 1<sup>st</sup> day after the deadline date established in the 2<sup>nd</sup> written request for submittal of the FHWA 1391 Report.

2<sup>nd</sup> Tier: If a pattern of occurring administrative fee's persists or the Contractor has falsified, misrepresented or withheld information, ODOT can pursue other remedies available by law including suspension, revocation, and/or debarment.

Factors to be considered in issuing sanctions may include, but are not limited to the following:

- the magnitude and the type of offense;
- the degree of the Contractor's culpability;
- any steps taken to rectify; and
- the Contractor's record of performance on other projects
- the number of times the Contractor has been previously sanctioned by ODOT.

### SUGGESTED SUB AGREEMENT LANGUAGE - FEDERAL-AID CONTRACTS

Suggested language for the federal-aid Prime Contractor to include in its subcontractor agreements:

As a Subcontractor, and/or trucking firm, you are contractually obligated to comply with the state administrating agency request for the submittal of the FHWA 1391 - Contractors Annual Equal

Employment Opportunity (EEO) Report. It should reflect the total employment on all Federal-Aid Highway Projects in the State as of July 31st. The staffing figures to be reported should represent the project work force on board in all or any part of the last payroll period preceding the end of July. The staffing figures to be reported in Table A should include journey-level men and women, apprentices, and on-the-job trainees. Staffing figures to be reported in Table B should include only apprentices and on-the-job trainees as indicated.

All lower-tier Subcontractor (DBE and non-DBE), and trucking firm (DBE and non-DBE) sub agreements must include this EEO reporting obligation.

### PN 026 - 10/15/2004 - CERTIFICATION OF NONSEGREGATED FACILITIES

- (a) A Certification of Nonsegregated Facilities, as required by the May 9, 1967, Order of the Secretary of Labor (32 F.R. 7439, May 19, 1967) on Elimination of Segregated Facilities (is included in the proposal and must be submitted prior to the award of a Federal-aid highway construction contract exceeding \$10,000 which is not exempt from the provisions of the Equal Opportunity clause).
- (b) Bidders are cautioned as follows: By signing this bid, the bidder will be deemed to have signed and agreed to the provisions of the "Certification of Nonsegregated Facilities" in this proposal. This certification provides that the bidder does not maintain or provide for his employees facilities which are segregated on a basis of race, creed, color, or national origin, whether such facilities are segregated by directive or on a de facto basis. The certification also provides that the bidder will not maintain such segregated facilities.
- (c) Bidders receiving Federal-aid highway construction contract awards exceeding \$10,000 which are not exempt from the provisions of the Equal Opportunity clause, will be required to provide for the forwarding of the following notice to prospective subcontractors for construction contracts and material suppliers where the subcontracts or material supply agreements exceed \$10,000 and are not exempt from the provisions of the Equal Opportunity clause.

# "Notice to Prospective Subcontractors and Material Suppliers of Requirement for Certification of Nonsegregated Facilities" -

- (a) A Certification of Nonsegregated Facilities as required by the May 9, 1967, Order of the Secretary of Labor (32 F.R. 7439, May 19, 1967) on Elimination of Segregated Facilities, which is included in the proposal, or attached hereto, must be submitted by each subcontractor and material supplier prior to the award of the subcontract or consummation of a material supply agreement if such subcontract or agreement exceeds \$10,000 and is not exempt from the provisions of the Equal Opportunity clause.
- (b) Subcontractors and material suppliers are cautioned as follows: By signing the subcontract or entering into a material supply agreement, the subcontractor or material supplier will be deemed to have signed and agreed to the provisions of the "Certification of Nonsegregated Facilities" in the subcontract or material supply agreement. This certification provides that the subcontractor or material supplier does not maintain or provide for his employees facilities which are segregated on the basis of race, creed, color, or national origin, whether such facilities are segregated by directive or on a de facto basis. The certification also provides that the subcontractor or material supplier will not maintain such segregated facilities.
- (c) Subcontractors or material suppliers receiving subcontract awards or material supply agreements exceeding \$10,000 which are not exempt from the provisions of the Equal Opportunity clause will be required to provide for the forwarding of this notice to prospective subcontractors for construction contracts and material suppliers where the subcontracts or material supply agreements exceed \$10,000 and are not exempt from the provisions of the Equal Opportunity clause.

### PN 031 - 07/21/2023 - PROMPT PAYMENT - ODOT-LET CONSTRUCTION PROJECTS

Prompt payment requirements apply to ODOT (the Department) and, by extension, its Prime Contractors and Subcontractors (including DBEs and non-DBEs and including traditional subcontractors as well as material suppliers and trucking firms, collectively referred to herein as Subcontractors). The State of Ohio's laws related to prompt payment are published in Ohio Revised Code (ORC) 4113.61. ORC 4113.61 applies to all contracts. The Prime Contractor must comply with this Proposal Note, ORC 4113.61, C&MS 107.21 and, for contracts with U.S. Department of Transportation financial assistance (i.e., federally-funded contracts), Title 49, Part 26, Section 29 of the Code of Federal Regulations (CFR) (i.e., 49 CFR 26.29).

The Department monitors the payments made by Prime Contractors and Subcontractors for compliance with this Proposal Note, ORC 4113.61, C&MS 107.21 and, for federally funded contracts, 49 CFR 26.29. To facilitate this monitoring, the Department requires Prime Contractors to report their remitted payments to specified Subcontractors, and Subcontractors to report their remitted payments to specified lower-tier Subcontractors, as follows.

- Prime Contractors must report remitted payments to subcontractors (DBE/EDGE and non-DBE/EDGE), suppliers (DBE/EDGE only, unless the supplier sublets to a lower-tier DBE/EDGE firm), and trucking firms (DBE/EDGE only, unless the trucking firm sublets to a lower-tier DBE/EDGE firm) (collectively, Subcontractors).
- Subcontractors must report remitted payments to lower-tier subcontractors (DBE/EDGE and non-DBE/EDGE), suppliers (DBE/EDGE only), and trucking firms (DBE/EDGE only) (collectively, "Lower-tier Subcontractors").

The Prime Contractor must report remitted payments to Subcontractors within 10 calendar days of each payment it receives from the Department. Each Subcontractor must report remitted payments to Lowertier Subcontractors within 10 calendar days of receipt of each payment received from the Prime Contractor. Payers must report return of retainage (and/or other amounts withheld) within 10 calendar days of release to the payee. Payment is defined as: issuing Electronic Funds Transfer (EFT) or putting a check in the mail to a subcontractor. The 10 calendar day requirement is met the date that the payment is issued to the subcontractor, not received.

All subcontractor payment reporting must take place within the Signet® application. Signet is a third-party service supported by the vendor for usage by the Prime Contractor and subcontractors. Signet is only a reporting tool; it does not process financial transactions. ODOT does not provide direct technical support for Signet.

All projects that have at least one Subcontractor are required to use Signet. Anyone needing access to Signet must submit a request to <a href="mailto:signet-support@infotechinc.com">signet-support@infotechinc.com</a>. Licensing and usage fees for the Signet service are incidental to the Project. The Signet vendor will charge a set fixed fee of \$1,000 per each Contract requiring Signet regardless of Contract value, Contract duration, or number of subcontractors. Prime Contractors are responsible for obtaining a Project-specific Signet license regardless of the number of Subcontractor payments made. The Prime Contractor shall be responsible for paying this fee to the Signet vendor. Helpful information on reporting Subcontractor payments in Signet may be found (as of the date of this Proposal Note) at <a href="https://infotechinc.zendesk.com">https://infotechinc.zendesk.com</a> (click Signet).

If a Prime does not anticipate having at least one subcontractor, they are not required to obtain a Signet license for that project. However, at any point in the life of the contract the Prime determines that there will be a Subcontractor, they have 10 days to notify the Department and obtain a Project-specific Signet license.

If any contractor or Subcontractor has not previously worked on an ODOT project and/or does not have a AASHTOWare Project™ - Civil Rights & Labor (CRL) account, that contractor or Subcontractor must request a CRL account by emailing <a href="mailto:DOT.Helpdesk@dot.ohio.gov">DOT.Helpdesk@dot.ohio.gov</a>. CRL feeds into Signet and vice versa, so contractors and Subcontractors MUST have accounts for both systems.

# Prime Contractors and Subcontractors shall not record or verify payments in CRL for Projects requiring Signet.

The payer (whether Prime Contractor or Subcontractor) must report the following information:

- 1.) The name of the payee;
- 2.) The dollar amount of the payment to the payee;
- 3.) The date the payee was paid;
- 4.) The retainage or other amount withheld (if any), and the reason for the withholding (if other than for retainage).
- 5.) For DBEs, the purpose of the payment (e.g., subcontracting, trucking, supply (manufacturer), supply (regular dealer), supply (broker).
- 6.) Anything else Signet asks for.

The payer must report its return of retainage (and/or other amounts withheld) in separate, standalone payment entries (i.e., without being commingled with a payment for work performed or materials supplied).

Subcontractors and Lower-tier Subcontractors must verify, in Signet, each payment reported by a payer within 10 calendar days of the payment being reported by the payer. This verification includes whether the payment was received, and if so, whether it was as expected or not.

The Prime Contractor must include the above prompt payment and reporting requirements in all Subcontractor (DBE/EDGE and non-DBE/EDGE), supplier (DBE/EDGE only, unless the supplier sublets to a lower-tier DBE/EDGE firm), and trucking firm (DBE/EDGE only, unless the trucking firm sublets to a lower-tier DBE/EDGE firm) agreements that it enters into and further require that all such subcontractors include the same prompt payment and reporting obligation in their lower-tier Subcontractor (DBE/EDGE and non-DBE/EDGE), supplier (DBE/EDGE only), and trucking firm (DBE/EDGE only) agreements. The project specific Signet license is applicable to all Project subcontracts and subcontractors.

Note: Payments made to non-DBE/EDGE suppliers and trucking firms need not be reported. However, as required in C&MS 107.21 and in accordance with ORC 4113.61, contractors are required to make payment to each subcontractor and supplier within 10 calendar days after receipt of payment from the Department for work performed or materials delivered or incorporated into the project—this requirement includes non-DBE/EDGE suppliers and trucking firms. If a contractor does not comply with this requirement, penalties in accordance with ORC 4113.61 may apply.

### SUGGESTED SUB AGREEMENT LANGUAGE - FEDERAL-AID CONTRACTS

Suggested language for the federal-aid Prime Contractor to include in its subcontractor agreements:

As a Subcontractor, supplier\* and/or trucking firm\*, you (the payee) must verify receipt of payments from the Prime Contractor. This verification must be performed within the Signet application. You must verify each payment within 10 calendar days of the payment being reported by the Prime Contractor. This verification includes whether the payment was received, and if so, whether it was as expected or not. Furthermore, you must report payments to your lower-tier Subcontractors (DBE and non-DBE), suppliers (DBE only), and trucking firms (DBE only). The payment data reported must include any retainage (and/or other amounts) withheld and any previously withheld amounts released. You must report payments within 10 calendar days of receipt of each payment received from the Prime Contractor. You must also report return of retainage (and/or other amounts withheld) within 10 calendar days of release to the payee. Your payees must then verify each payment reported by you (the payer) within 10 calendar days of the payment being reported. Your lower-tier Subcontractor (DBE and non-DBE), supplier (DBE only), and trucking firm (DBE only) sub agreements must include this prompt payment and reporting obligation.

If you have not previously worked on an ODOT project and/or do not have an AASHTOWare Project™ - Civil Rights & Labor (CRL) account, you must request a CRL account by emailing <u>DOT.Helpdesk@dot.ohio.gov</u>. CRL feeds into Signet and vice versa, so you MUST have accounts for both systems.

Suggested language for the subcontractor to include in its lower-tier sub agreements:

As a lower-tier subcontractor (DBE or non-DBE), supplier (except non-DBE) and/or trucking firm (except non-DBE), you (the payee) must verify receipt of payments from the payer (i.e., the maker of this sub agreement with you). This verification must be performed within the Signet system. Payees must verify each payment reported by the payer within 10 days of the payment being reported. This verification includes whether the payment was received, and if so, whether it was as expected or not.

Anyone needing access to Signet may submit a request to signet-support@infotechinc.com.

If you have not previously worked on an ODOT project, and/or do not have an AASHTOWare Project™ - Civil Rights & Labor (CRL) account, you must request a CRL account by emailing DOT.Helpdesk@dot.ohio.gov. CRL feeds into Signet and vice versa, so you MUST have accounts for both systems.

### SUGGESTED SUB AGREEMENT LANGUAGE - NON-FEDERAL-AID CONTRACTS

Suggested language for the non-federal-aid Prime Contractor to include in its subcontractor agreements:

As a Subcontractor, supplier\* and/or trucking firm\*, you (the payee) must verify receipt of payments from the Prime Contractor. This verification must be performed within the Signet application. You must verify each payment within 10 calendar days of the payment being reported

by the Prime Contractor. This verification includes whether the payment was received, and if so, whether it was as expected or not. Furthermore, you must report payments to your lower-tier Subcontractors (EDGE and non-EDGE), suppliers (EDGE only), and trucking firms (EDGE only). The payment data reported must include any retainage (and/or other amounts withheld) and any previously withheld amounts released. You must report payments within 10 calendar days of receipt of each payment received from the Prime Contractor. You must also report return of retainage (and/or other amounts withheld) within 10 calendar days of release to the payee. Your payees must then verify each payment reported by you (the payer) within 10 days of the payment being reported. Your lower-tier Subcontractor (EDGE and non-EDGE), supplier (EDGE only), and trucking firm (EDGE only) sub agreements must include this prompt payment and reporting obligation.

If you have not previously worked on an ODOT project and/or do not have an AASHTOWare Project™ - Civil Rights & Labor (CRL) account, you must request a CRL account by emailing <u>DOT.Helpdesk@dot.ohio.gov</u>. CRL feeds into Signet and vice versa, so you MUST have accounts for both systems.

Suggested language for the subcontractor to include in its lower-tier sub agreements:

As a lower-tier subcontractor (EDGE or non-EDGE), supplier (except non-EDGE) and/or trucking firm (except non-EDGE), you (the payee) must verify receipt of payments from the payer (i.e., the maker of this sub agreement with you). This verification must be performed within the Signet application. Payees must verify each payment reported by the payer within 10 days of the payment being reported. This verification includes whether the payment was received, and if so, whether it was as expected or not.

If you have not previously worked on an ODOT project, and/or do not have an AASHTOWare Project™ - Civil Rights & Labor (CRL) account, you must request a CRL account by emailing <a href="mailto:DOT.Helpdesk@dot.ohio.gov">DOT.Helpdesk@dot.ohio.gov</a>. CRL feeds into Signet and vice versa, so you MUST have accounts for both systems.

### SANCTIONS AND ADMINISTRATIVE REMEDIES

### PROMPT PAYMENT

Failure by the Prime Contractor to follow Prompt Payment requirements may result in the issuance of sanctions listed below. The Prime Contractor may also receive the below sanctions if any of their Subcontractors fail to follow Prompt Payment requirements.

- 1st Level Occurrence: The Department will issue a Letter of Reprimand to the Prime Contractor (applies if there is a failure to report payments in the Signet system and/or failure to timely pay subcontractor(s));
- 2nd Level Occurrence: The Department may withhold an estimate in the amount due to the subcontractor(s) that was not reported or paid (applies if there is a failure to report payments in the Signet system and/or failure to timely pay subcontractor(s));
  - If a Prime Contractor receives a 1<sup>st</sup> Level Occurrence reprimand for a project, all subsequent Prompt Payment violations on that project (same or different subcontractor)

may result in withholding. In this situation, no 1st Level Occurrence reprimand letters will be sent.

 3rd Level Occurrence: The Prime Contractor may be required to pay interest in the amount of 18% per annum of the payment due, beginning on the eleventh day following the receipt of payment from the owner and ending on the date of full payment of the payment due plus interest (applies if a pattern of not paying subcontractor(s) persists or the Contractor has falsified, misrepresented or withheld information, ODOT can pursue other remedies available by law including suspension, revocation and/or debarment).

Factors to be considered in issuing sanctions may include, but are not limited to the following:

- the Contractor's past project practices;
- the magnitude and the type of offense;
- the degree of the Contractor's culpability;
- any steps taken to rectify;
- the Contractor's record of performance on other projects; and
- the number of times the Contractor has been previously sanctioned by ODOT.

### **RETURN OF RETAINAGE**

Failure by the Prime Contractor to follow Return of Retainage requirements may result in the issuance of sanctions listed below. The Prime Contractor may also receive the below sanctions if any of their Subcontractors fail to follow Return of Retainage requirements.

- 1st Level Occurrence: The Department will issue a Letter of Reprimand to the Prime Contractor (applies if there is a failure to report retainage being held in the Signet system and/or failure to timely return retainage;
- 2nd Level Occurrence: The Department may withhold an estimate in the amount of retainage due to the subcontractor(s) (applies if there is a failure to report retainage being held in the Signet system and/or failure to timely return retainage:
  - o If a Prime Contractor receives a 1<sup>st</sup> Level Occurrence reprimand for a project, all subsequent Return of Retainage violations on that project (same or different subcontractor) may result in withholding. In this situation, no 1<sup>st</sup> Level Occurrence reprimand letters will be sent.
  - Repeat Occurrences: Continued non-compliance is a material breach of contract and will be treated as such. ODOT can pursue other remedies available by law including suspension, revocation and/or debarment.

Factors to be considered in issuing sanctions may include, but are not limited to the following:

- the Contractor's past project practices;
- the magnitude and the type of offense;
- the degree of the Contractor's culpability;
- any steps taken to rectify;

- the Contractor's record of performance on other projects; and
- the number of times the Contractor has been previously sanctioned by ODOT.

#### PN 046 - 10/15/2004 - SUBCONTRACT AGREEMENTS

Prime contractors will not be required to submit executed C-92s with their subcontract agreements for Disadvantaged Business Enterprises (DBE) subcontractors prior to the execution of the prime contract with ODOT. The prime contractor must only furnish to the Department subcontract agreements from the DBE subcontractors with whom they propose to utilize to fulfill the project goal. Again, this requirement is at the time of contract execution with ODOT.

However, the prime contractor must submit C-92s prior to the DBE commencing work. At the time of submission of the C-92 the DBE subcontractor must have sufficient dollar and work type qualifications to perform the work. The prime contractor will be held accountable to meet the project goal.

## PN 013 – 10/20/2023 - DISADVANTAGED BUSINESS ENTERPRISE (DBE) UTILIZATION PLAN AND GOOD FAITH EFFORTS

#### **DEFINITION OF DAYS**

Unless otherwise noted, *days* means calendar days, but in computing any period of time described in this proposal note, the day from which the period begins to run is not counted, and when the last day of the period is a Saturday, Sunday, or Federal or State holiday, the period extends to the next day that is not a Saturday, Sunday, or Federal or State holiday. See <a href="https://www.opm.gov/policy-data-oversight/pay-leave/federal-holidays">https://www.opm.gov/policy-data-oversight/pay-leave/federal-holidays</a> for a list of Federal holidays. State holidays are those designated in division (A) of section 124.19 of the Revised Code (<a href="https://codes.ohio.gov/ohio-revised-code/section-124.19">https://codes.ohio.gov/ohio-revised-code/section-124.19</a>), with modifications as designated in the first two sentences of division (B)(4) of section 124.18 of the Revised Code (<a href="https://codes.ohio.gov/ohio-revised-code/section-124.18">https://codes.ohio.gov/ohio-revised-code/section-124.18</a>). (State holidays are generally the same as Federal holidays.)

### **DBE UTILIZATION PLAN**

All Bidders shall submit a DBE Utilization Plan at the time of bid setting forth specific information demonstrating how the Bidder will achieve the DBE goal. By submitting a DBE Utilization Plan, the Bidder is affirming they will be using the DBE firms identified in the Utilization Plan to meet the DBE contract goal. The Bidder further affirms it will not deviate from the Utilization Plan without ODOT's prior written consent. The DBE Utilization Plan shall be submitted with the Project Bids (EBS)/Bid Express Online Submission through the DBE List folder at the time of bid submission. Unless the bidder is a certified DBE firm, any bids received without electronic submission of the DBE Utilization Plan at or before bid time, will be deemed unresponsive. Bidders shall download the dbe.bin file from <a href="http://www.dot.state.oh.us/Divisions/ContractAdmin/Contracts/Construction/dbe-bids.bin">http://www.dot.state.oh.us/Divisions/ContractAdmin/Contracts/Construction/dbe-bids.bin</a>. This file contains the current list of certified DBEs and is updated regularly. The dbe-bids.bin file must be saved in the same directory as the Project Bids (EBS) file.

The DBE Utilization Plan shall include the following information:

- 1) The names and addresses of the certified DBE firm(s) that will be used to meet the DBE goal;
- 2) A description of the work each DBE will perform. To count toward meeting a goal, each DBE firm must be certified in a NAICS code applicable to the kind of work the firm would perform on the contract:

- 3) Whether the DBE firm(s) being used to meet the goal will be utilized as a subcontractor, regular dealer, manufacturer, consultant or other capacity; and
- 4) The dollar amount of the participation of each DBE firm used to meet the DBE goal.

### PROJECTS AWARDED ON ALTERNATES

In the event the project is awarded on alternates which increases or decreases the total dollar amount of the bid, a revision to the DBE Utilization Plan and DBE Affirmation Form(s) shall be submitted and approved by the Office of Business & Economic Opportunity within five days after the notification of the alternates.

### **DBE AFFIRMATION**

The Apparent Low Bidder shall ensure the DBE firms being utilized to meet the DBE goal affirm their participation in the bid within five days after the bid opening to ODOT. The contract dollar amount(s) and/or DBE firm(s) included in the Apparent Low Bidder's DBE Utilization Plan must match the contract dollar amount(s) and/or DBE firm(s) included on the DBE Affirmation Form(s). If the contract dollar amount(s) and/or DBE firm(s) do not match, the Apparent Low Bidder shall utilize the Request for Consent to Terminate/Reduce a DBE Commitment form located at <a href="https://www.transportation.ohio.gov/programs/business-economic-opportunity/dbe/dbe-resources/pn-013-termination">https://www.transportation.ohio.gov/programs/business-economic-opportunity/dbe/dbe-resources/pn-013-termination</a> and submit for review and approval by the Office of Business & Economic Opportunity within five days of the bid opening.

Apparent The Low Bidder shall utilize the DBE Affirmation Form located at https://www.transportation.ohio.gov/programs/business-economic-opportunity/dbe/dbe-resources/pn-013affirmation. The DBE Affirmation Form will be utilized as written confirmation from each listed DBE firm that it is participating in the contract in the type and amount of work provided in the Bidder's DBE Utilization Plan. The Apparent Low Bidder shall submit a separate DBE Affirmation Form for each DBE it is utilizing for the DBE goal as well as their Good Faith Efforts package if they were not able to attain the DBE Goal via DBE participation.

All other Bidders shall submit a DBE Affirmation Form(s) if notified that the information is required in order for ODOT to complete its bid assessment. Bidders shall have five days from the date of notification to submit all required DBE Affirmation Forms to ODOT. Notification will be sent via email.

In the event a DBE firm fails to confirm the information contained in the DBE Affirmation Form within five days of bid opening, the Apparent Low Bidder shall submit a Request for Consent to Terminate/Reduce a DBE Commitment, as set forth herein. The Request for Consent to Terminate/Reduce a DBE Commitment form shall be submitted within five days after bid opening in order for the Apparent Low Bidder to still be considered for contract award. The Apparent Low Bidder shall include as its reason for termination the DBE firm's failure to provide a timely affirmation and should include all efforts the Apparent Low Bidder made to obtain the affirmation from the DBE firm and shall attach proof of these efforts, if available. If the Apparent Low Bidder intends to replace the DBE Firm, it shall include the replacement firm's information on the form. In the event the Apparent Low Bidder is unable to affirm a DBE firm included in its original DBE Utilization Plan at bid submission and it results in a goal shortfall, Good Faith Efforts (GFE's) must be submitted by the fifth day after bid opening. All GFE documentation submitted for consideration should demonstrate the efforts the Bidder made prior to the time of bid submission to secure sufficient DBE participation on the project to meet the DBE goal although the Bidder was unable to do so. A DBE firm's failure to timely confirm information contained in the DBE Affirmation Form will be considered as good cause to terminate the DBE firm and will also be considered a part of the Apparent Low Bidder's Good Faith Efforts in meeting the goal.

### **DBE BIDDERS**

If the Bidder is a certified DBE firm, the Bidder is not required to complete a DBE Utilization Plan as set forth above and would not need to submit a DBE Affirmation Form for the work it is planning to self-perform in order to meet the goal.

### **JOINT VENTURES**

If the Bidder is a Joint Venture, the Joint Venture will only be considered a Certified DBE firm if the Joint Venture itself has been certified. The Joint Venture may, however, utilize a Certified DBE firm that is also a partner in the Joint Venture as part of its DBE Utilization Plan. The Certified DBE Firm/Joint Venture Partner, however, does not need to submit a DBE Affirmation Form for any work that the Certified DBE Firm/Joint Venture Partner is going to perform to meet the goal. ODOT will consider submission of the Joint Venture's bid as the Certified DBE Firm/Joint Venture Partner's confirmation that it is participating in the contract.

### **GOOD FAITH EFFORTS (GFE's)**

If the DBE contract goal established by ODOT is not met, the Apparent Low Bidder shall demonstrate it made adequate good faith efforts to meet the goal, even though it did not succeed in obtaining enough DBE participation to do so.

If the Apparent Low Bidder does not meet the goal at bid time, the Apparent Low Bidder shall submit its Good Faith Efforts (GFE's) documentation within five days of the bid opening. Submission of DBE affirmation(s) with additional participation sufficient to the meet the DBE contract goal does not cure the Apparent Low Bidder's failure to meet the goal at bid time or eliminate the Apparent Low Bidder's responsibility of submitting GFE's within five days of the bid opening.

The Apparent Low Bidder shall demonstrate its GFE's by submitting the following information within five days after the bid opening:

- (1) All written quotes received from certified DBE firms;
- (2) All written (including email) communications between the Apparent Low Bidder and DBE firms:
- (3) All written solicitations to DBE firms, even if unsuccessful;
- (4) Copies of each non-DBE quote when a non-DBE was selected over a DBE for work on the contract:
- (5) Phone logs of communications with DBE firms.

The Apparent Low Bidder shall utilize the Pre-Bid GFE Template to document their GFE's. This template and supporting documentation shall be sent along with any DBE Affirmation Forms within five days of bid opening. ODOT has provided Good Faith Efforts Guidance located at <a href="https://www.transportation.ohio.gov/programs/business-economic-opportunity/dbe/dbe-resources/gfe-contractors">https://www.transportation.ohio.gov/programs/business-economic-opportunity/dbe/dbe-resources/gfe-contractors</a>.

All other Bidders shall submit documentation of GFE's if notified that the information is required in order for ODOT to complete its bid assessment. Bidders shall have five days from the date of notification to submit all required GFE documentation. Notification will be by email.

ODOT shall utilize the guidance set forth in 49 CFR §26.53 Appendix A in determining whether the Bidder has made adequate good faith efforts to meet the goal.

### ADMINISTRATIVE RECONSIDERATION

ODOT will review the GFE documentation and issue a written determination on whether adequate GFE's have been demonstrated prior to contract award. If ODOT determines the Apparent Low Bidder has failed to demonstrate adequate GFE's to meet the goal, the Apparent Low Bidder will have an opportunity for administrative reconsideration prior to the contract being awarded.

As part of this reconsideration, the Apparent Low Bidder may provide written documentation or argument concerning the issue of whether it met the goal or made adequate good faith efforts to do so. Such written documentation or argument must be provided to ODOT, attention to the Office of Chief Legal Counsel, 1980 West Broad Street, MS 1500, Columbus, Ohio 43223 (with copy to the Office of Contract Sales, MS 4110), within two business days of ODOT's written determination that GFE's were not adequately demonstrated. The Apparent Low Bidder may also include in their written documentation a request for an in person meeting to discuss the issue of whether it met the goal or made adequate good faith efforts to do so. ODOT's Office of Chief Legal Counsel will respond to the Apparent Low Bidder within five business days of receiving written documentation or holding the in-person meeting.

ODOT will send the Apparent Low Bidder a written decision on reconsideration explaining the basis for finding that the Apparent Low Bidder did or did not meet the goal or make adequate good faith efforts to do so. The result of the reconsideration process is not administratively appealable to the United States Department of Transportation.

### TERMINATION OR REPLACEMENT OF A DBE

By submitting a DBE Utilization Plan, the Bidder is committing to use the DBE firms identified in the plan. The Apparent Low Bidder/Awarded Contractor shall utilize the specific DBEs listed in the DBE Utilization Plan to perform the work and supply the materials for which each is listed unless the Apparent Low Bidder/Awarded Contractor obtains written consent as provided in this paragraph. In order to request termination or substitution of a DBE firm, the Apparent Low Bidder/Awarded Contractor shall utilize the Request for Consent to Terminate/Reduce a DBE Commitment form located at <a href="https://www.transportation.ohio.gov/programs/business-economic-opportunity/dbe/dbe-resources/pn-013-termination">https://www.transportation.ohio.gov/programs/business-economic-opportunity/dbe/dbe-resources/pn-013-termination</a>.

This termination/replacement procedure applies only to DBE firms or the amount of work being utilized to meet the goal.

Without ODOT's written consent to terminate/replace a DBE firm being utilized to meet the goal, the Awarded Contractor shall not be entitled to any payment for DBE listed work or material unless it is performed or supplied by the listed DBE.

### **GOOD CAUSE**

ODOT may provide written consent to terminate a DBE only if it agrees, for reasons stated in a concurrence document, that the Apparent Low Bidder/Awarded Contractor has good cause to terminate the DBE firm.

For purposes of this paragraph, good cause to terminate a DBE includes the following circumstances:

- 1) The listed DBE firm fails or refuses to provide the required DBE Affirmation Form or to execute a written contract;
- 2) The listed DBE firm fails or refuses to perform the work of its subcontract in a manner consistent with normal industry standards. Provided, however, that good cause does not exist if the failure or

- refusal of the DBE firm to perform its work on the subcontract results from the bad faith or discriminatory action of the awarded contractor;
- 3) The listed DBE firm fails or refuses to meet the awarded contractor's reasonable, nondiscriminatory bond requirements.
- 4) The listed DBE firm becomes bankrupt, insolvent, or exhibits credit unworthiness;
- 5) The listed DBE firm is ineligible to work on public works projects because of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or applicable state law;
- 6) ODOT has determined that the listed DBE firm is not a responsible contractor;
- 7) The listed DBE firm voluntarily withdraws from the project and provides to you written notice of its withdrawal;
- 8) The listed DBE is ineligible to receive DBE credit for the type of work required;
- 9) A DBE owner dies or becomes disabled with the result that the listed DBE contractor is unable to complete its work on the contract; and
- 10) Other documented good cause that ODOT determines compels the termination of the DBE firm. Provided, that good cause does not exist if the awarded contractor seeks to terminate a DBE it relied upon to obtain the contract so the awarded contractor can self-perform the work for which the DBE contractor was engaged or so the awarded contractor can substitute another DBE or non-DBE contractor after contract award.

### REPLACEMENT

When a DBE firm is terminated or fails to complete its work on the contract for any reason the Awarded Contractor must make GFEs to find another DBE firm to replace the original DBE. These GFEs shall be directed at finding another DBE to perform at least the same amount of work under the contract as the DBE that was terminated, to the extent needed to meet the contract goal. The GFEs shall be documented by the Awarded Contractor. If ODOT requests documentation under this provision, the Awarded Contractor shall submit the documentation within seven days, which may be extended for an additional seven days if necessary at the request of the contractor, and ODOT shall provide a written determination to the contractor stating whether GFEs have been demonstrated.

In addition to post-award terminations, the provisions of this section apply to pre-award deletions and substitutions of DBE firms put forward by Bidders in the DBE Utilization Plan.

### **ADDITION**

In the event additional DBE participation is required for the project, the Awarded Contractor shall utilize the DBE Affirmation Form located at <a href="https://www.transportation.ohio.gov/programs/business-economic-opportunity/dbe/dbe-resources/pn-013-affirmation">https://www.transportation.ohio.gov/programs/business-economic-opportunity/dbe/dbe-resources/pn-013-affirmation</a>. The DBE Affirmation Form will be utilized as written confirmation from each DBE firm that it is participating in the contract in the type and amount of work on the project.

### WRITTEN NOTICE TO DBE

Before transmitting to ODOT its request to terminate and/or substitute a DBE firm, the Apparent Low Bidder/Awarded Contractor must give notice in writing to the DBE firm, with a copy to ODOT, of its intent to request to terminate and/or substitute, and the reason(s) for the request.

The Apparent Low Bidder/Awarded Contractor must give the DBE five days to respond to the notice, advising ODOT and the Apparent Low Bidder/Awarded Contractor of the reasons, if any, why it objects to the proposed termination of its subcontract and why ODOT should not approve the Apparent Low

Bidder/Awarded Contractor's action. If required in a particular case as a matter of public necessity (e.g., safety), ODOT may provide a response period shorter than five days.

### **GOAL ATTAINMENT POST AWARD**

The Awarded Contractor shall make available upon request a copy of all DBE subcontracts. The Awarded Contractor shall ensure that all subcontracts or agreements with DBEs require that the subcontract and all lower tier subcontractors be performed in accordance with this Proposal Note.

Approval of a DBE Utilization Plan does not ensure approval of C-92 Requests to Sublet nor does approval of a DBE Utilization Plan indicate the DBE goal has been met. ODOT will monitor goal attainment throughout the life of the project. It is the responsibility of the Awarded Contractor to advise ODOT of any changes to the DBE Utilization plan throughout the life of the project. The DBE goal of a project is stated as a percentage of the contract. In the event the contract amount increases or decreases, the actual dollar amount of the DBE goal for the project may increase or decrease accordingly.

### **SANCTIONS AND ADMINISTRATIVE REMEDIES**

### PRE-BID

Failure by the Apparent Low Bidder to do any of the following shall result in the bid being rejected as non-responsive in accordance with ORC §5525.08:

- 1) Failure to submit a complete DBE Utilization Plan at the time of bid;
- 2) Failure to submit DBE Affirmation Form(s) and/or failure to submit Requests for Consent to Terminate/Reduce a DBE Commitment as required by this Proposal Note; or
- 3) Failure to meet the goal and/or failure to demonstrate GFEs to meet the goal as required by this Proposal Note.

### POST-BID

Failure by the Awarded Contractor to carry out the requirements of this Proposal Note, including the submission of adequate good faith efforts to meet the goal for a project, is a material breach of the contract and may result in the issuance of sanctions as follows:

1<sup>st</sup> Tier: Letter of Reprimand

2<sup>nd</sup> Tier: Damages equivalent to the DBE shortfall

3<sup>rd</sup> Tier: If a pattern of paying damages persists or the Contractor has falsified, misrepresented or withheld information, ODOT can pursue other remedies available by law including suspension, revocation, and/or debarment.

Factors to be considered in issuing sanctions may include, but are not limited to the following:

- the magnitude and type of offense
- the degree of the Contractor's culpability
- any steps taken to rectify
- the Contractor's record of performance on other projects including, but not limited to:
  - o annual DBE participation
  - o annual DBE participation on projects without goals

- o the number of complaints ODOT has received regarding the Contractor
- the number of times the Contractor has been previously sanctioned by ODOT

### PN 090 - 01/15/2021 - WORK TYPE CODES AND DESCRIPTIONS

The Department will indicate the work type required for each pay item. If the line item does not have a corresponding work type, NR will be shown in the work type column. This proposal note will govern the assignment of work types to pay items.

However, the Contractor may perform incidental work items for which it does not hold the required work type provided the cost of the work does not exceed 5% of the total bid. The Contractor may also perform Work Type 26 (Structural steel painting) without holding the required work type provided the total area to be painted does not exceed 700 SF per structure. The Contractor may not perform any quantity of Work Type 55 or 56 unless they hold the required work type. The Contractor may perform Work Type 57 (Sealing of Concrete Surfaces with Epoxy or Non-Epoxy Sealers) without holding the required work type provided the total area to be sealed does not exceed 75 SY per project.

Listed below are the work types for this proposal. In accordance with Ohio law, a bidder must possess work types, and perform work equal to the percentage included on the front cover of this proposal. This is a percentage of the total amount of the submitted bid price. The Director may, by insertion of a contract provision, reduce the fifty percent amount.

Work Type Code	Work Type Description	Work Type Code	Work Type Description
1	Clearing & Grubbing	29	Structure Repairs
2	Building Removal	30	Hydrodemolition
3	Gas, Oil, Water Well Abandonments	31	Structural Steel Repairs
4	Roadway Excavation & Embankment Construction	32	Heat Straightening
5	Major Roadway Excavations	33	Tieback Installation
6	Incidental Grading	34	Earth Retaining Structures
7	Soil Stabilization	35	Drainage (Culverts, Misc.)
8	Temporary Soil Erosion & Sediment Control	36	Guardrail / Attenuators
9	Aggregate Bases	37	Fence
10	Flexible Paving	38	Misc. Concrete
11	Apply Bituminous Treatments	39	Maintenance of Traffic
12	Rigid Paving	40	Waterproofing
13	Pavement Planning, Milling, Scarification	41	Raised Pavement Markers
14	Concrete Texturing	42	Signing
15	Sawing	43	Highway Lighting
16	Flexible Replacement	44	Traffic Signals - Standard
17	Rigid Pavement Replacement	45	Pavement Markings
18	Pavement Rubblizing, Breaking, Pulverizing	46	Landscaping
19	Structure Removal	47	Mowing
20	Level 1 Bridge	48	Trucking
21	Level 2 Bridge	49	Herbicidal Spraying
22	Level 3 Bridge	50	Railroad Track Construction
23	Reinforcing Steel	51	Micro Tunneling

34 Project No. 240173

24	Structural Steel Erection	52	Tunneling
25	Stud Welding	53	Piling
26	26 Structural Steel Painting		Post-Tensioning Bridge Members
27	Expansion & Contraction Joints, Joint	55	Fiber Optic Cable Installation, Splicing,
	sealers,		Termination
	Bearing Devices		and Testing – Traffic Signal System
28	Caissons / Drilled Shafts	56	Fiber Optic Cable Installation, Splicing,
			Termination
			and Testing – Intelligent Transportation System
		57	Sealing of Concrete Surfaces with Epoxy or Non-
			Epoxy Sealers

### PN 059 - 10/15/2004 - WAGE DETERMINATION APPEALS PROCESS

- 1.) Has there been an initial decision in the matter? This can be:
  - an existing published wage determination
  - a survey underlying a wage determination
  - a Wage and Hour Division letter setting forth a position on a wage determination matter
  - a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and Hour Regional Office for the area in which the survey was conducted because those Regional Offices have responsibility for the Davis-Bacon survey program. If the response for this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determination Wage and Hour Division
U. S. Department of Labor
200 Constitution Avenue, N.W.
Washington, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and reconsideration from the Wage and Hour Administrator (see 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator U. S Department of Labor 200 Constitution Avenue, N.W. Washington, D. C. 20210

The request should be accompanied by a full statement of the interested party's position and by any information (wage payment data, project description, area practice material, etc.) that the requester considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board

U. S. Department of Labor 200 Constitution Avenue, N. W. Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.

### PN 061 - 01/20/2016 -WAGE SCALE ON ALL FEDERAL-AID PROJECTS

The wage rates for this project were determined by the Secretary of Labor in accordance with Federal-Aid requirements.

Contractors shall use only the classifications and wage rates set forth in the United States Department of Labor (USDOL) wage decision found at the website noted below on payrolls submitted to the District Office. Additionally, please note that the wage modification in effect at the time of the project sale date, shall be used by all contractors.

This USDOL wage decision may be viewed, by accessing the United States Department of Labor (USDOL) website at:

### SAM.gov | Wage Determinations

This contract requires the payment of the total of the basic hourly rates plus the fringe benefits payments for each classification in accordance with the following regulations which by reference are made part of this contract:

- 1) The U.S. Department of Labor Regulations, Title 29, Subtitle A, Part 5, Sections 5.5, 5.31, and 5.32, most recent revision at contract execution.
- Form FHWA-1273 (most recent revision at contract execution) Part IV. Payment of Predetermined Minimum Wage and Part V. Statements and Payrolls.

The failure to pay prevailing wages to all laborers and mechanics employed on this project, shall be considered a breach of contract. Such a failure may result in the termination of the contract and debarment.

The Contractor and all subcontractors shall pay all wages and fringe benefits by company check. All payroll records and canceled pay checks shall be maintained for at least three years after final acceptance as defined in section 109.12 of the Ohio Department of Transportation Construction and Materials Specifications. The Contractor's and all subcontractors payroll records and canceled pay checks shall be made available for inspection by the Department and the U.S. Department of Labor, upon request, anytime during the life of the contract, and for three years thereafter by the U.S. Department of Labor. Additionally, the Contractor and all subcontractors shall permit such representatives to interview any employees during working hours while the employee is on the job.

The wage and fringe rates determined for this project shall be posted by the Contractor in a prominent and accessible place on the project, field office, or equipment yard where they can be easily read by the workers.

The Contractor (both prime and sub) shall submit via the Department Civil Rights & Labor System (CRL), certified payrolls each week beginning three weeks after the start of work. The Department will not accept payrolls not uploaded via CRL (no handwritten payrolls). These payrolls shall include but not limited to the following:

- 1. Employee name, address, social security number, classification, and hours worked.
- 2. The basic hourly and overtime rate paid, total pay, and the manner in which fringe benefit payments have been irrevocably made.
- 3. The contract ID and pay week dates.
- 4. Signature of an authorized company representative will be done online through CRL. CRL Requirements with interactive training guides can be found at <a href="mailto:transportation.ohio.gov/CRL">transportation.ohio.gov/CRL</a>.

Additionally, a copy of the "Apprentice Certification" obtained from the Ohio State Apprenticeship Council, must accompany all certified payrolls submitted for all apprentices working on this project. Instructions for attaching the apprenticeship certificate can also be found at <a href="mailto:transportation.ohio.gov/CRL">transportation.ohio.gov/CRL</a> under Attaching the Apprenticeship Certificate.

Please be aware that it is ultimately the responsibility of the Contractor to ensure that all laws relating to prevailing wages in the USDOL Regulations, Title 29, parts 1 and 5, are strictly adhered to by all subcontractors on the project.

If the Contractor or any subcontractor fails to comply with any of the provisions contained in this proposal note, the Department may terminate the contract, debar the Contractor or Subcontractor and/or withhold or suspend pay estimates after written notice and a reasonable opportunity to comply has been provided.

#### PN 050 - 10/15/2004 - LIMITATION ON USE OF CONTRACT FUNDS FOR LOBBYING

- 1. The prospective bidder certifies, by signing and submitting this bid proposal, to the best of his or her knowledge and belief, that:
  - a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.
  - b. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying" in accordance with its instructions.
- 2. This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. This certification is a prerequisite for making or entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any person who fails to file the required certification shall be subject to civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.
- 3. The prospective bidder also agrees by submitting his or her bid proposal that he or she shall require that the language of this certification be included in all lower tier subcontracts, which exceed \$100,000 and that all such sub-recipients shall certify and disclose accordingly.

In accordance with Title 23 United States Code, Section 112 and Ohio Revised Code, Chapter 1331 et. seq: and Sections 2921.11 and 2921.13, the bidder hereby states, under penalty of perjury and under other such penalties as the law provides, that he or his agents or employees have not entered either directly or indirectly into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with this proposal. Execution of this proposal on the signature portion thereof shall constitute also signature of this Non-Collusion Affidavit as permitted by title 28 United States Code, Section 1746.

#### **REPORTING BID RIGGING**

To report bid rigging activities call:

1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" Monday through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid rigging, bidder collusion, or other fraudulent activities should use the "hotline" to report such activities.

The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction contract fraud and abuse and is operated under the direction of the DOT Inspector General. All information will be treated confidentially and caller anonymity will be respected.

#### PN 133 - 10/20/2023 - PRODUCTS MADE IN THE UNITED STATES

The requirements of this note replace the domestic material requirements in 106.09 of the Construction & Material Specifications.

Furnish products that are made in the United States according to the applicable provisions of the Infrastructure Investment and Jobs Act, Pub. L. No. 117-58, which includes the Build America, Buy America Act Pub. L. 117-58, §§ 70901-52.

**A. Federal Requirements.** All steel or iron products incorporated permanently into the Work must be made of steel or iron produced in the United States and all subsequent manufacturing must be performed in the United States. Manufacturing is any process that modifies the chemical content; physical shape or size; or final finish of a product. Manufacturing begins with the initial melting and mixing and continues through the bending and coating stages. If a domestic product is taken out of the United States for any process, it becomes a foreign source material.

All manufactured products used in the project are not required to be produced in the United States.

All construction materials must be manufactured in the United States—this means that all manufacturing processes for the construction material occurred in the United States.

"Construction materials" includes an article, material, or supply—other than an item of primarily iron or steel; a manufactured product; cement and cementitious materials; aggregates such as stone, sand, or gravel; or aggregate binding agents or additives—that is or consists primarily of:

- Non-ferrous metals;
- Plastic and polymer-based products (including polyvinylchloride, composite building materials, and polymers used in fiber optic cables);
- Glass (including optic glass);
- Fiber optic cable (including drop cable);

- · Optical fiber;
- Lumber;
- · Engineered wood; and
- Drywall.

To provide clarity to item, product, and material manufacturers and processers, we note that items that consist of two or more of the listed materials that have been combined together through a manufacturing process, and items that include at least one of the listed materials combined with a material that is not listed through a manufacturing process, should be treated as manufactured products, rather than as construction materials. For example, a plastic framed sliding window should be treated as a manufactured product while plate glass should be treated as a construction material.

Construction materials brought on site and combined with other materials are not considered manufactured products.

- **B. Exceptions.** The Director may grant specific written permission to use non-domestic steel or iron products in any type of construction in accordance with 23 CFR 635.410(b)(4). The Director may grant such exceptions under the following condition:
  - The cost of products to be used does not exceed 0.1 percent of the total Contract cost, or \$2,500, whichever is greater. The cost is the value of the product as delivered to the project.

The Director may grant specific written permission to use non-domestic construction materials in any type of construction in accordance with 2 CFR Part 184. The Director may grant such exceptions under the following conditions:

- The total value of the non-compliant products is no more than the lesser of \$1,000,000 or 5% of total applicable costs for the project; or
  - applicable costs are defined as the cost of materials (including the cost of any manufactured products) used in the project that are subject to a domestic preference requirement
  - o the actual cost of the materials, not the anticipated cost of those materials.
- The total amount of the Federal financial applied to the project, through awards or subawards, is below \$500.000:

The Contractor may request an exception on forms provided by the Department.

The Buy America preference only applies to articles, materials, and supplies that are consumed in, incorporated into, or affixed to an infrastructure project. As such, it does not apply to tools, equipment, and supplies, such as temporary scaffolding, brought to the construction site and removed at or before the completion of the infrastructure project. Nor does a Buy America preference apply to equipment and furnishings, such as movable chairs, desks, and portable computer equipment, that are used at or within the finished infrastructure project, but are not an integral part of the structure or permanently affixed to the infrastructure project.

**C. Proof of Domestic Origin.** Furnish certification to the Engineer showing the domestic origin of all products covered by this section before they are incorporated into the Work. The Daily Source Report form itself is not acceptable certification of domestic origin. Non-domestic product(s) incorporated into the Work does not relieve the Contractor of any responsibility to correct the Work up to and including removal and replacement of the non-domestic product(s). Products without a traceable domestic origin will be treated as a non-domestic product.

# PN 040 - 05/30/23 - PROHIBITION OF THE EXPENDITURE OF PUBLIC FUNDS FOR OFFSHORE PURPOSES

Executive Order 2022-02D "State of Ohio's Response to Russia's Unjust War on the Country of Ukraine" prohibits purchases from or investment in a Russian institution or company. This Order shall be read in conjunction with Executive Order 2019-12D "Governing the Expenditure of Public Funds for Offshore Services" which already largely prohibits the contracting and purchasing of services from overseas sources, including subcontractors.

The Ohio Department of Transportation will not enter into any contract to purchase services provided outside of the United States or that allows State Data to be sent, taken, accessed, tested, maintained, backed-up, stored, or made available remotely outside of the United States, unless a duly signed waiver from the Department of Administrative Services has been obtained. State Data includes all data and information provided by, created by, created for, or related to activities of the State and any information from, to, or related to all persons that conduct business activities within the State, including, but not limited to Sensitive Data. Sensitive Data means any type of data that presents a high or moderate degree of risk if released, disclosed, modified, or deleted or disclosed without authorization.

Notwithstanding any other terms of this Contract, the Department reserves the right to recover any funds paid for services the Contractor performs outside of the United States for which it did not receive a waiver. The Department does not waive any other rights and remedies provided to the Department in the Contract.

Further, the Department will not make any purchase from or investment in any Russian institution or company. Notwithstanding any other terms of this Contract, the Department reserves the right to recover any funds paid to the Contractor for purchases or investments in a Russian institution or company in violation of Executive Order 2022-02D. The provisions of this paragraph will expire when the applicable Executive Order is no longer effective.

The Contractor must sign and complete the attached Affirmation and Disclosure Form and return the form with the executed contract. By signing the Disclosure and Affirmation Form, the Contractor is acknowledging that it understands and will meet the requirements of the above prohibitions. During the performance of this Contract, if the Contractor changes or adds to the location(s) disclosed on the Affirmation and Disclosure Form, Contractor must complete and submit a revised Affirmation and Disclosure Form reflecting such changes.

(The remainder of this page is left intentionally blank.)

## 40 Project No. 240173

# AFFIRMATION AND DISCLOSURE FORM

Contractor affirms that Contractor has read and understands the applicable Executive Orders regarding the prohibitions of performance of offshore services, locating State data offshore in any way, or purchasing from Russian institutions or companies.

Contractor shall provide all the name(s) and location(s) where services under this Contract will be performed and where data is located in the spaces provided below or by attachment. Failure to provide this information may result in no award. If the Contractor will not be using subcontractors, indicate "Not Applicable" in the appropriate spaces.

Principal location of business of Contractor					
(Address)	(City, State, Zip)				
Name/Principal location of business of subo	contractor(s):				
(Name)	(Address, City, State, Zip)				
(Name)	(Address, City, State, Zip)				
Location where services will be performed	Location where services will be performed by Contractor:				
(Address)	(City, State, Zip)				
Name/Location where services will be performed by subcontractor(s):					
(Name)	(Address, City, State, Zip)				
(Name)	(Address, City, State, Zip)				

# 41 Project No. 240173

Location where state data will be locate	d, by Contractor:
(Address)	(City, State, Zip)
Name/Location(s) where state data will	be located by subcontractor(s):
(Name)	(Address, City, State, Zip)
disclose to the State any change or shift in location before, during and after execution of any control State immediately of any such change or shift immediately terminate the contract, unless a duly the services outside the United States.	at Contractor and its subcontractors are under a duty to on of services performed by Contractor or its subcontractors act with the State. Contractor agrees it shall so notify the it in location of its services. The State has the right to y signed waiver from the State has been attained to perform
	nat I am duly authorized to execute this Affirmation and that this form is a part of any Contract that Contractor may rein.
By: Contractor	
Print Name:	<u> </u>
Title:	
Date:	

#### PN 034 - 07/21/2023 - SUPPLEMENTAL SPECIFICATION 832 COMPENSATION

All BMP listed in SS832 Appendix F are compensated per SS832, Appendix F dated July 21, 2023.

# PN 107 - 10/19/2018 - CRITICAL PATH METHOD PROGRESS SCHEDULE FOR MULTI-SEASON PROJECTS

#### **Section Table of Contents**

- A. General
- **B.** Interim Schedule
- C. Baseline Schedule
  - 1. Schedule Requirements
  - 2. Submission Requirements
- D. Float
  - 1. Definition of Float
  - 2. Ownership of Float
  - 3. Negative Float
- E. Monthly Update Schedule
  - 1. Update Requirements
  - 2. Early Completion Monthly Update Schedule
  - 3. Late Completion Monthly Update Schedule
- F. Revisions
- G. Time Extensions for Delays in Accordance with C&MS 108.06.B and 108.06.D
- H. Weather Days in Accordance with C&MS 108.06.C
- I. Recovery Schedule
- J. Basis of Payment
- **A. General.** The progress schedule required for this project is the critical path method schedule (CPM schedule). The Contractor shall designate a Schedule Representative who shall be responsible for coordinating with the Engineer during the preparation and maintenance of the schedule. The requirements of this note replace the progress schedule requirements in 108.03 of the Construction & Material Specifications. The contractor shall submit an interim schedule followed by a baseline schedule, or only a baseline schedule, depending on when the contractor starts work as described below.
- **B. Interim Schedule**. If the Contractor starts work within 60 days of execution of the contract, they shall submit an interim schedule. The interim schedule should be in CPM schedule format. The interim schedule shall include detailed activities for the work to be accomplished during the first 90 days of the Contract, and summary activities for the balance of the work. Include in the interim schedule columns for Activity ID, Activity Description, Original Duration, Remaining Duration, Total Float, Start Date, Finish Date, and Calendar ID.

**C. Baseline Schedule.** The Contractor shall submit a baseline schedule within 60 days of the execution of the Contract. The baseline schedule will be in CPM schedule format and as described below. The Engineer will review the baseline schedule and will either "approve", "approve as noted" or "reject" the schedule within 21 days of receipt. If the Engineer does not provide written notification regarding the disposition of the baseline schedule within 21 days, the submission will be considered approved.

For baseline schedules that are "approved as noted", the Contractor shall make the necessary revisions and resubmit the revised schedule within 14 days. The Engineer will only reject baseline schedules that are not in compliance with contract requirements.

For baseline schedules that are "rejected", the Engineer shall indicate in writing all portions of the schedule that are not in compliance with the contract requirements. The Project Engineer shall conduct a mandatory meeting with the Contractor and the Contractor's Schedule Representative within 14 days of the Engineer's written notice. The purpose of this meeting is to resolve all issues with the baseline schedule. At this meeting the Contractor shall provide clarification and all requested information necessary for the Engineer to "approve" the baseline schedule.

In the event the baseline schedule is not "approved" within 120 days of execution of the contract, all work shall cease on the project until the baseline schedule is "approved".

Approval of the baseline schedule does not revise the Contract Documents. The baseline schedule must be "approved" or "approved as noted" by the Engineer prior to the Engineer evaluating any contractor claims associated with time impacts.

1. Schedule Requirements. Submit an .xer or .xml file (to be determined by the Engineer) prepared in Primavera software manufactured by Oracle. The Department will "Import" or accept progress schedule files from the Contractor. All Calendars assigned to activities must be project level Calendars not Global or Resource Calendars; all Activity Codes shall be project level and not Global or EPS level Activity Codes; no Resources shall be assigned to activities, and no Project Codes shall be assigned.

Table 1 – Schedule Filename Convention						
Progress Schedule	1 <sup>st</sup> Submission	2 <sup>nd</sup> Submission	3 <sup>rd</sup> Submission			
Interim Schedule	YYPPPP01IS	YYPPPP02IS	YYPPPP03IS			
Baseline Schedule	YYPPPP01B	YYPPPP02B	YYPPPP03B			
Schedule Update #1	YYPPPP01SU01	YYPPPP02SU01	YYPPPP03SU01			
Schedule Update #2	YYPPPP01SU02	YYPPPP02SU02	YYPPPP03SU02			
Delay Analysis	YYPPPP01TIA01	YYPPPP02TIA01	YYPPPP03TIA01			
Weather Delay Analysis	YYPPPP01WD01	YYPPPP02WD01	YYPPPP03WD01			
Recovery Schedule	YYPPPP01RS01	YYPPPP02RS01	YYPPPP03RS01			

YY - Project Year PPPP - Project Number

Provide a working day schedule that shows the various activities of work in sufficient detail to demonstrate a reasonable and workable plan to complete the Project by the Original Contract Completion Date. Show the order and interdependence of activities and the sequence for accomplishing the work. Describe all activities in sufficient detail so that the Engineer can readily identify the work and measure the progress of each activity. The baseline schedule must reflect the scope of work, required phasing, maintenance of traffic requirements, interim completion

#### 44 Project No. 240173

dates, the Completion Date, and other project milestones established in the Contract Documents. Include activities for submittals, working drawings, shop drawing preparation, submittal review time for the Department shop drawings, material procurement and fabrication, and the delivery of materials, plant, and equipment, and other similar activities.

The Contractor shall be responsible for assuring all work, including all subcontractor work, is included in the schedule. The Contractor shall be responsible for assuring that all work sequences are logical and that the schedule indicates a coordinated plan.

Failure by the Contractor to include any element of work required for performance of the Contract shall not excuse the Contractor from completing all work within the required time. The Engineer's review of the baseline schedule will be for compliance with the specifications and contract requirements. Approval by the Engineer will not relieve the Contractor of any of their responsibilities for the accuracy or feasibility of the schedule. Omissions and errors will be corrected as described in Section F or I in this note and will not affect contract time.

- a) Administrative Identifier Information:
  - i. Project Number
  - ii. County
  - iii. Route Number
  - iv. FHWA Number
  - v. PID Number
  - vi. Contract Signed Date
  - vii. Completion Date
  - viii. Contractor's Name
  - ix. Contractor's Dated Signature
  - x. ODOT's Dated Approval Signature

#### b) Project Activities:

- Activity Identification (ID). Assign each activity a unique identification number.
   Activity ID length shall not exceed 10 characters. Once accepted, the Activity ID shall be used for the duration of the project.
- ii. Activity Name. Each activity shall have a narrative description consisting of a verb or work function (e.g.; form, pour, excavate) and an object (e.g.; slab, footing, underdrain). Do not include commas in the narrative description.
- iii. Activity Original Duration. Assign a planned duration in working days for each activity.
   Do not exceed a duration of 20 working days for any construction activity, unless

approved by the Engineer. Activity durations will be in whole days, do not include decimals in the durations. Do not represent the maintenance of traffic, erosion control, and other similar items as single activities extending to the Completion Date. Break these Contract Items into component activities in order to meet the duration requirements of this paragraph.

#### iv. Activity Relationships:

- All activities, except the first activity, shall have a predecessor(s). All activities, except the final activity, shall have a successor(s).
- Use only finish-to-start relationships with no leads or lags to link activities, or use start-to-start relationships with lags no greater than the predecessor duration to link activities.
- Use of finish-to-finish relationship is required when both activities are already linked with a start-to-start relationship.
- Negative lags are not allowed with any relationship

### c) Project Milestones:

- i. Start Project: The Contractor shall include as the first milestone in the schedule, a milestone named "Start Project". The date used for this milestone is the date the contract is executed and signed by the Department.
- ii. End Project Milestone: The Contractor shall include as the last activity in the project schedule, a milestone named "End Project". The date used for this milestone is considered the project completion date.
- iii. Start Phase Milestone: The Contractor shall include as the first activity for a project phase, an activity named "Start Phase X", where "X" identifies the phase of work. The Contractor may include additional milestones but, as a minimum, must include all contractual milestones.
- iv. End Phase Milestone: The Contractor shall include as the last activity in a project phase, an activity named "End Phase X" where "X" identifies the phase of work. The

#### 46 Project No. 240173

Contractor may include additional milestones, but at a minimum contractual milestones.

#### d) Level of Effort Activities:

Use level of effort activities to show the duration of specified contract work periods, phases and road closures. The level of effort activity type is allowed to have a start-to-start relationship with the first activity in a series of activities and a finish-to-finish relationship with the last activity in a series of activities.

#### e) Constraints:

Use constraints sparingly in the schedule. If constraints are used, use only Early Constraints or Late Constraints.

#### f) Calendars:

Weather, seasonal (winter) and environmental shutdown periods shall be shown using non-work calendars. The activity can be assigned to a calendar indicating time periods of non-work. These custom calendars can be created to show days, weeks, or months of non-work. Weather and seasonal conditions, as shown in CMS 108.06-1, shall be evenly dispersed into the CPM schedule calendars as non-work days and be included in the planning and scheduling of all work. All calendars developed by the Contractor shall be established as Project Calendars, with the calendar name including the project year, project number and describing the function (i.e. 160345 – 5 day workweek, 160345 – earthwork, 160345 – structures, 160345 – asphalt, 160345 – concrete cure, 160345 – environmental restriction, 160345 – 7 day week, etc.). Each calendar should indicate an 8 hour workday. No Global Calendars shall be incorporated into any progress schedule submission. Project Calendars cannot inherit holidays and exceptions from a Global Calendar.

## g) Activity Codes:

The Contractor shall, at a minimum, include Project Activity Codes for Area, Phase, and Responsibility for each activity. Work Breakdown Structure is permitted, but is not be used in lieu of Activity Codes. No Global Activity Codes shall be incorporated into any progress schedule submission.

#### h) Schedule Options:

The schedule may only be calculated using retained logic. Show open ends as non-critical. Total float shall be calculated as finish float. Ignore relationships to and from other projects.

- 2. Submission Requirements. Submit all schedules within the time frames specified. Submit the schedule and information in electronic file format via email or compact disc (CD) compatible with the Engineer's computer. Submit the following information along with the electronic baseline schedule:
  - a) A pdf of the baseline schedule in CPM format including the Administrative Identifier Information discussed in Section C.1.a on the first page of the schedule. For each

activity on the chart, indicate the Activity ID, Activity Description, Original Duration, Remaining Duration, Total Float, Start Date, Finish Date, and Calendar ID. Use arrows to show the relationships among activities. Identify the critical path of the project on the bar chart in red. The critical path is defined as; the longest path of activities in the project that determines the project completion date. The activities that make-up the critical path of activities are the "Critical Activities."

- b) A pdf of the Six Week Look Ahead Schedule in CPM format. This schedule will have all the requirements of the baseline schedule in bar chart format except that it shall be limited to those activities that have an early start or early finish within a six week period of the data date.
- c) A complete Scheduling/Leveling Report (SCHEDLOG.TXT file generated by the Primavera scheduling software application) which includes Schedule Settings, Statistics, Errors, Warnings, Scheduling/Leveling Results, Exceptions, Activities with unsatisfied constraints, Activities with unsatisfied relationships, and Activities with external dates. The statistics shall include, number of Activities, number of Activities Not Started, number of Activities In Progress, number of Activities Completed, number of Activity Relationships, and number of Activities with Constraints. Total number of activities on the critical path, percent complete, activities without predecessors, activities without successors, and activities out of sequence.
- **D. Float.** Use of float suppression techniques, such as; preferential sequencing (arranging critical path through activities more susceptible to Department caused delay), lag logic restraints, zero total or free float constraints, extending activity times, or imposing constraint dates other than as required by the contract, shall be cause for rejection of the project schedule or its updates.
  - 1. Definitions of Float: Total Float is the length of time along a given network path that the actual start and finish of activity(s) can be delayed without delaying the project completion date. Project Float is the length of time between the End Project Milestone and the Contract Completion Date.
  - 2. Ownership of Float: Float available in the schedule, at any time shall not be considered for the exclusive use of either the Department or the Contractor. During the course of contract execution, any float generated due to the efficiencies of either party is not for the sole use of the party generating the float; rather it is a shared commodity to be reasonably used by either party.

Efficiencies gained as a result of favorable weather within a calendar month, where the number of days of normally anticipated weather is less than expected, will also contribute to the Project Float. A schedule showing work completing in less time than the contract time, and accepted by the Department, will be considered to have Project Float. Project Float will be a resource available to both the Department and the Contractor. No time extensions will be granted nor delay damages paid unless a delay occurs which impacts the project's critical path, consumes all available float and extends the work beyond the Contract Completion Date.

- 3. Negative Float: Negative float will not be a basis for requesting time extensions. Any extension of time will be addressed in accordance with the Section F. Scheduled completion date(s) that extend beyond the contract (or phase) completion date(s) may be used in computations for assessment of liquidated damages. The use of this computation is not to be construed as an order by the Department to accelerate the project.
- **E. Monthly Update Schedule.** A monthly update schedule is a schedule in which only progress is updated from the prior data date to the current data date. Work added and/or excusable delays encountered since the prior data date must be represented as a schedule revision as described in Section F.
  - 1. Update Requirements. On the tenth day of the current month, during the life of the Project, submit an updated schedule and all required information with a data date of the first day of the current month. The date for submission and data date may be adjusted to accommodate regularly scheduled progress meetings. Submit the monthly updated bar chart and the updated schedule in electronic format in Section C.2. The Engineer shall "approve" or "reject" the schedule update within 7 days of receipt of the updated CPM schedule. The Engineer may withhold estimates if the updated schedule is not submitted as required by this section. For each updated schedule, identify the actual start and finish dates for all completed activities and the actual start date and remaining duration for all activities in progress. Correct out-of-sequence progress listings generated by the Scheduling Statistics Report on the critical path only. The project schedule shall be reviewed at each monthly progress meeting. Any corrections shall be made prior to the next monthly progress meeting.

Submit the following with each updated schedule:

- i. A pdf of the updated schedule in CPM format.
- ii. A pdf of the Six Week Look Ahead Schedule in CPM Format

- iii. Provide a written narrative that identifies any non-critical revisions or shifts in the critical path and submit reasons for the changes or shifts in the critical path.
- iv. A complete Scheduling/Leveling Report (SCHEDLOG.TXT) file generated by the Primavera scheduling software application.
- v. A pdf of the Claim Digger Report (generated by the Primavera Software application) providing a comparison between this updated schedule and the previous Monthly Updated Schedule.
- vi. Electronic files (formatted as described above)
- 2. Early Completion Monthly Update Schedule. An Early Completion Monthly Update Schedule is defined as a monthly update schedule submitted by the Contractor in which the Finish Date precedes the Contract Completion Date. If after incorporating necessary revisions in accordance with Section F, the Finish Date precedes the Contract Completion Date by at least the number of days shown Table A the Engineer will initiate a change order amending the Contract Completion Date to the Early Completion Date shown on the accepted Early Completion Monthly Update. The amended Completion Date will be effective upon execution of that change order and all contract provisions concerning the Completion Date such as incentives, disincentives, excusable delays, compensable delays, and liquidated damages will be measured against the amended Completion Date. The Contractor may elect not to execute the change order amending the Completion Date; however, in so doing, the Contractor waives its rights to delay damages in meeting the projected early Completion Date and the time between the Early Completion Date and the Contract Completion Date is used as Project Float.

#### Table A

Original Project Duration	# days prior to Contract Completion Date
one year or less	30
one year to two years	60
two years or more	90

3. Late Completion Monthly Update Schedule. A Late Completion Monthly Update Schedule is defined as a monthly update schedule submitted by the Contractor in which the Finish Date exceeds the Contract Completion Date. In the event the Finish Date is more than 14 days beyond the current contract completion date and a schedule revision is not warranted, the contractor must proceed in accordance with Section H.

- **F. Revisions.** The Work may require and/or the Contractor may make revisions to the CPM schedule. Addition of new activities or new calendars or changes to existing activities, calendars or logic constitute a revision.
  - 1. Any revision which modifies the critical path or impacts an interim date or project completion date must be represented on a companion schedule submitted with the monthly update schedule. A fragnet shall be used to define the sequence of new activities that are proposed to be added to the existing schedule. The fragnet shall identify the predecessors to the new activities and demonstrate the impacts to successor activities. If submitted as a fragnet, the Contractor shall compute two Finish Dates. The first Finish Date shall be computed without consideration of any impact by the fragnet. The second Finish Date shall be computed with consideration of any impact by the fragnet. The Contractor shall also submit a written narrative stating the reason for the proposed revisions.
  - 2. Any revision which does not modify the critical path or the interim date or project completion date can be submitted in a narrative form accompanying the monthly update schedule. The narrative shall include the reason for the revisions.

The Engineer shall "approve" or "reject" proposed revisions within ten days of receipt of appropriate schedules and narrative. All approved revisions will be incorporated into the Monthly Update Schedule which will become the Revised Monthly Update Schedule.

- **G. Time Extensions for Delays in Accordance with C&MS 108.06.B and 108.06.D.** The Work may require and/or the Contractor may request an extension of the Completion Date. Perform the following analysis to compute the duration of the time extension. Submit a pdf copy and an electronic copy of each analysis performed.
  - Determine project progress prior to circumstance(s) necessitating the time extension. The
    previous accepted monthly update, updated to the date of the circumstance alleging to have
    caused delay, shall be used to display the prior progress of the project. This schedule is referred
    to as the Un-impacted Schedule
  - 2. Prepare a fragmentary network (fragnet) depicting the circumstance that is believed to have delayed the project.
  - 3. Insert the fragnet into the Un-impacted Schedule, run the schedule calculations and determine the finish date. This schedule is referred to as the Impacted Schedule.

4. Compare the Impacted Schedule finish date with the Un-impacted Schedule finish date in order to determine the duration of any warranted time extension.

Submit the impacted schedule with the request for time extension. Include a narrative report describing the effects of new activities and relationships to interim and contract completion dates. All approved time extensions will be incorporated into the monthly update with the fragnet used to determine impacts incorporated into the schedule.

- **H. Weather Days in Accordance with C&MS 108.06.C.** The Contractor may request and/or the Engineer will determine an extension of the completion date due to weather days. Perform the following analysis to compute the duration of the time extension. Submit a pdf copy and an electronic copy of each analysis performed.
  - 1. The previously accepted monthly update shall be used to display progress of the project and planned activities for the next 30 day period that incurred weather days. Make a copy of the schedule file to use for the analysis. This schedule is referred to as the Non-weather Schedule.
  - 2. Prepare a list of actual weather days believed to have delayed the project and the activities that were impacted.
  - 3. Utilizing the calendar(s) of those impacted activities, remove any planned weather days. Insert the actual weather day(s) into the calendar(s) for the planned work as a non-work day. Run the schedule calculations and determine the finish date. This schedule is referred to as the Weather Schedule.
  - 4. Compare the Weather Schedule finish date with the Non-weather Schedule finish date in order to determine the duration of any warranted time extension.

Submit the weather schedule with the request for time extension on a monthly basis. Include a narrative report describing the effects of weather days to interim and contract completion dates.

- I. Recovery Schedule. If the Monthly Update Schedule or Revised Monthly Update Schedule projects a finish date for the Project more than 14 calendar days later than the current Completion Date, submit a recovery schedule showing a plan to finish by the current Completion Date if requested by the Engineer. The Department will withhold Estimates until the Engineer approves the recovery schedule. The Engineer will use the schedule to evaluate time extensions and associated costs requested by the Contractor. In the event the current Completion Date is in dispute, the recovery schedule will need to be submitted once the dispute has been resolved.
- **J. Basis of Payment.** The Department will make partial payments according to C&MS 109.09 and as modified by the following schedule:
  - The Department will release 60 percent of the lump sum amount bid for CPM Progress Schedule
    to the Contractor with the first regular estimate payable after the Engineer has approved the CPM
    Baseline schedule submission.

- 2. The Department will release an additional 30 percent of the lump sum amount bid for CPM Progress Schedule to the Contractor with the first regular estimate payable after 50 percent of the original contract amount is complete.
- The Department will release the remaining 10 percent of the lump sum amount bid for CPM
  Progress Schedule to the Contractor with the first regular estimate payable after 90 percent of the
  original contract amount is complete.

The Department will pay for the accepted quantities at the contract price as follows:

Item Unit Description

108E10000 Lump Sum CPM Progress Schedule

#### PN 127 - 01/18/2019 - LANE VALUE CONTRACT:

The Contractor shall be assessed Disincentives as designated in the Lane Value Contract Table for each unit of time the described Critical Lane/Ramp is restricted from full use by the traveling public within the restricted time period. The Lane Value Contract Table is located in the Plan General Notes. The Disincentives will be assessed for all restrictions of the critical work.

Critical work is shown in the Lane Value Contract Table.

Critical work is defined as having the designated sections open to unrestricted traffic as shown in the table, or the entire project if not otherwise listed.

Unrestricted traffic is defined as all traffic lanes being available for use with specified striping and safety features in place.

#### PN 129 - 04/17/2020 - FLEXIBLE START WINDOW CONTRACT

The Contractor has the number of calendar days designated in the Window Contract Table in which to complete all items of critical work. The Window Contract Table is located in the Plan General Notes. The Contractor may begin any time as identified in the Window Contract Table and must complete the critical work within the calendar days designated in the Window Contract Table or by the completion date listed in the proposal, whichever comes first.

Critical work is shown in the Window Contract Table.

Completion of critical work is defined as having the designated section of work open to unrestricted traffic as shown in the table, or the entire project if not otherwise listed.

### 53 Project No. 240173

Unrestricted traffic is defined as all traffic lanes being available for use at their final design width with all markings, RPM's, and safety features installed, along with no restrictions within 2 feet of the edge line on the shoulders.

The Contractor must schedule the latest start date of the critical work prior to the following calculated date:

Late Critical Work Start Date = [Work Window End Date] - [(Calendar Days to Complete) x 1.25]

If the critical work is not started by the Late Critical Work Start Date, the Contractor will be assessed a Disincentive as defined in the Window Contract Table for everyday the contractor does not start the Critical Work.

If the work is not completed within the calendar days designated in the Window Contract Table, the Contractor will be subject to disincentives as identified in the Contract Critical Work Table. If the Window Contract Critical Work Table does not designate a disincentive value, the Contractor will be subject to the liquidated damages in accordance with the schedule set forth in C&MS 108.07.

108.06 C shall be modified to the following and shall be applicable only to the Critical Work (as defined in the Window Contract Table):

#### 108.06 C Extension to the Completion Date for Weather or Seasonal Conditions.

A weather day for critical work is defined as a workday that weather reduced production by more than 50 percent on items of work on the critical path. Submit a request for an extension of time for a lost day due to weather with 2 days of occurrence. The Engineer will extend the Calendar Days to Complete by 1 calendar day for each lost day caused due to weather.

### PN 138 - 01/18/2019 - OPTIONAL BIDS

#### **Description**

Optional Bid items for two or more competing designs, specifications, or materials are included within the Bid Documents. The Optional Bid item sets are identified as such under separate headings within the General Summary. Bid on only one option set from each competing pair of Optional Bid item sets.

#### **Consideration of Proposals**

When Optional Bids are specified, after proposals are opened and read, the Department will establish the apparent low bidder based on the overall Bid which includes the option set bid by each bidder.

# **Do8 Bridge Maintenance FY2024**

# PID 110567

# December 18th, 2023

#### Altafiber

Altafiber has facilities within the project limits, as they have telephone lines within conduits connected underneath the CLE-133-20.63 bridge location. Altafiber's facilities will stay in place and the contractor will take care to avoid them while completing their work on the bridge abutments. Additionally, protection will be used on the conduits in the form of one of two options:

- Place a plywood "box" around the conduit in the work area in effort to prevent any debris from hitting and damaging the conduits during the hammering process.
- Place 5" split duct around the 4" conduit in the work area in effort to prevent any debris from hitting and damaging the conduits during the hammering process.

The contact on this project is Breck Cowan at 513-565-7187.

# Village of Williamsburg

The Village of Williamsburg has facilities within the project limits, as they have a sanitary connected underneath the CLE-133-20.63 bridge location. Williamsburg's facilities will stay in place and the contractor will take care to avoid them while completing their work on the bridge abutments. The contact on this project is Kyle Cribbet at 513-659-2561.

#### **AES Ohio**

AES Ohio has facilities within the project limits, as they have overhead electric lines that cross over the bridge at the PRE-503-11.01 location. AES' lines are not expected to conflict with the work being done on the project. The contact on this project is Bill Ward at 937-554-9063.

To the Director of the Ohio Department of Transportation: The undersigned, having full knowledge of the site, plans and specifications for the following improvement and the conditions of this proposal, hereby agrees to furnish all services, labor, materials, and equipment necessary to complete the entire project, according to the plans, specifications and completion dates, and to accept the unit prices specified below for each item as full compensation for the work in this proposal.

Date Set for Completion: 7/31/2025

**Unit Price Contract** 

Section	on 00	01 ROAL	DWAY			
Line	Alt	Item Code	Item Description	WT	Unit	Quantity
0001		202E23000	PAVEMENT REMOVED (WT: NR)	NR	SY	12.000
0002		202E23500	WEARING COURSE REMOVED (WT: NR)	NR	SY	158.000
0003		202E32000	CURB REMOVED (WT: NR)	NR	FT	20.000
0004		202E38000	GUARDRAIL REMOVED (WT: NR)	NR	FT	50.000
0005		202E47000	BRIDGE TERMINAL ASSEMBLY REMOVED (WT: NR)	NR	EACH	2.000
0006		204E10000	SUBGRADE COMPACTION (WT: 06)	06	SY	34.000
0007		209E15050	RESHAPING UNDER GUARDRAIL (WT: 06)	06	MILE	0.130
8000		606E15050	GUARDRAIL, TYPE MGS (WT: 36)	36	FT	37.500
0009		606E26151	ANCHOR ASSEMBLY, MGS TYPE E, AS PER PLAN (NCHRP 350 OR MASH 2016) (WT: 36)	36	EACH	1.000
0010		606E35002	MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1 (WT: 36)	36	EACH	1.000
0011		606E35102	MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2 (WT: 36)	36	EACH	1.000
0012		609E24510	CURB, TYPE 4-C (WT: 38)	38	FT	20.000
0013		626E00110	BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL) (WT: NR)	NR	EACH	6.000
0014		690E98400	SPECIAL - CONSULTANT FOR CONCRETE QUALITY CONTROL INCLUDING TESTING AND INSPECTION (WT: NR)	NR	LS	1.000
0015		878E25000	INSPECTION AND COMPACTION TESTING OF UNBOUND MATERIALS (WT: NR)	NR	LS	1.000
Section	on 00	002 EROS	SION CONTROL			
Line	Alt	Item Code	Item Description	WT	Unit	Quantity
0016		659E10000	SEEDING AND MULCHING (WT: 46)	46	SY	120.000
0017		659E20000	COMMERCIAL FERTILIZER (WT: 46)	46	TON	0.020
0018		659E31000	LIME (WT: 46)	46	ACRE	0.240
0019		659E35000	WATER (WT: 46)	46	MGAL	0.360
0020		832E30000	EROSION CONTROL (WT: 08)	08	EACH	1,000.000
Section	on 00	003 PAVE	MENT			
Line	Alt	Item Code	Item Description	WT	Unit	Quantity
0021		254E01000	PAVEMENT PLANING, ASPHALT CONCRETE, 1.50& quot; DEPTH (WT: 13)	13	SY	2,752.000
0022		301E56010	ASPHALT CONCRETE BASE, PG64-28, (449) (WT: 10)	10	CY	3.000
0023		304E20000	AGGREGATE BASE (WT: 09)	09	CY	12.000

0025		441E50000	ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG64-22 (WT: 10)	10	CY	97.000
0026		888E10000	HIGH FRICTION SURFACE TREATMENT, SINGLE LIFT (WT: 11)	11	SY	3,004.000
				11	01	0,004.000
Section	n 00	004 TRAF	FIC CONTROL			
Line	Alt	Item Code	Item Description	WT	Unit	Quantity
0027		621E00100	RPM (WT: 41)	41	EACH	24.000
0028		621E54000	RAISED PAVEMENT MARKER REMOVED (WT: NR)	NR	EACH	24.000
0029		644E00104	EDGE LINE, 6" (WT: 45)	45	MILE	0.190
0030		644E00300	CENTER LINE (WT: 45)	45	MILE	0.220
0031		644E00700	TRANSVERSE/DIAGONAL LINE (WT: 45)	45	FT	65.000
0032		644E01000	RAILROAD SYMBOL MARKING (WT: 45)	45	EACH	1.000
0033		644E30000	REMOVAL OF PAVEMENT MARKING (WT: 45)	45	FT	177.000
0034		644E30030	REMOVAL OF PAVEMENT MARKING (WT: 45)	45	MILE	0.200
0035		646E10010	EDGE LINE, 6" (WT: 45)	45	MILE	0.160
0036		646E10200	CENTER LINE (WT: 45)	45	MILE	0.090
0037		648E00204	LANE LINE, 6" (WT: 45)	45	MILE	0.200
0038		648E00404	CHANNELIZING LINE, 12" (WT: 45)	45	FT	177.000
Section	n 00	05 MAIN	TENANCE OF TRAFFIC			
Line	Alt	Item Code	Item Description	WT	Unit	Quantity
0039		614E11110	LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSISTANCE (WT: 39)	39	HOUR	1,200.000
0040		614E12384	WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BIDIRECTIONAL) (WT: 39)	39	EACH	3.000
0041		614E13310	BARRIER REFLECTOR, TYPE 1 (BI-DIRECTIONAL) (WT: NR)	NR	EACH	16.000
0042		614E13360	OBJECT MARKER, TWO WAY (WT: NR)	NR	EACH	16.000
0043		614E18601	PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN (WT: 39)	39	SNMT	9.000
0044		614E21100	WORK ZONE CENTER LINE, CLASS I, 642 PAINT (WT: 39)	39	MILE	0.130
0045		614E22110	WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT (WT: 39)	39	MILE	0.130
0046		614E24202	WORK ZONE DOTTED LINE, CLASS I, 6", 642 PAINT (WT: 39)	39	FT	75.000
0047		614E26200	WORK ZONE STOP LINE, CLASS I, 642 PAINT (WT: 39)	39	FT	12.000
0048		622E41100	PORTABLE BARRIER, UNANCHORED (WT: 39)	39	FT	260.000
0049		622E41110	PORTABLE BARRIER, ANCHORED (WT: 39)	39	FT	370.000
0050		896E00012	PORTABLE NON-INTRUSIVE TRAFFIC SENSOR, CLASS II (WT: 39)	39	SNMT	8.000
0051		896E00020	PORTABLE CHANGEABLE MESSAGE SIGN (WT: 39)	39	SNMT	1.000

Line Alt	Item Code	Item Description	WT	Unit	Quantity
0052	607E39992	TEMPORARY VANDAL FENCE, TYPE A, OPTION A: MASH (RM-4.1 & RM-4.2) (WT: 37)	37	FT	370.000
Section 0	007 (O MAIN	TENANCE OF TRAFFIC (OPTION B)			
Line Alt	Item Code	Item Description	WT	Unit	Quantity
0053	607E39994	TEMPORARY VANDAL FENCE, TYPE B, OPTION B: NCHRP (PCB-91) (WT: 37)	37	FT	370.000
Section 00	008 STRU	CTURE OVER 20 FOOT SPAN (BRIDGE No.: PRE-503-1101)		·	
Line Alt	Item Code	Item Description	WT	Unit	Quantity
0054	202E11203	PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN (WT: 29)	29	LS	1.000
0055	503E11100	COFFERDAMS AND EXCAVATION BRACING (WT: 34)	34	LS	1.000
0056	503E21300	UNCLASSIFIED EXCAVATION (WT: 34)	34	LS	1.000
0057	509E10000	EPOXY COATED STEEL REINFORCEMENT (WT: 23)	23	LB	397.000
0058	509E20001	CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CONCRETE REINFORCEMENT, AS PER PLAN (WT: 23)	23	LB	50.000
0059	510E10000	DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT (WT: 23)	23	EACH	37.000
0060	511E45722	CLASS QC SCC CONCRETE WITH QC/QA, ABUTMENT (WT: 29)	29	CY	2.000
0061	511E50212	CLASS QC1 CONCRETE WITH QC/QA, SUBSTRUCTURE (WT: 29)	29	CY	7.000
0062	512E10100	SEALING OF CONCRETE SURFACES (EPOXY-URETHANE) (WT: 57)	57	SY	14.000
0063	513E21600	STRUCTURAL STEEL FOR REHABILITATION, AS PER PLAN (WT: 24)	24	LB	3,920.000
0064	516E47001	JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, AS PER PLAN (WT: NR)	NR	LS	1.000
Section 0	009 STRU	CTURE OVER 20 FOOT SPAN (BRIDGE No.: PRE-177-0335)			
Line Alt	Item Code	Item Description	WT	Unit	Quantity
0065	202E11203	PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN (WT: 29)	29	LS	1.000
0066	503E11100	COFFERDAMS AND EXCAVATION BRACING (WT: 34)	34	LS	1.000
0067	503E21300	UNCLASSIFIED EXCAVATION (WT: 34)	34	LS	1.000
0068	509E10000	EPOXY COATED STEEL REINFORCEMENT (WT: 23)	23	LB	860.000
0069	509E20001	CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CONCRETE REINFORCEMENT, AS PER PLAN (WT: 23)	23	LB	100.000

0070	5	510E10001	DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS PER PLAN (WT: 23)	23	EACH	102.000
0071	5	511E45722	CLASS QC SCC CONCRETE WITH QC/QA, ABUTMENT (WT: 29)	29	CY	3.000
0072	5	511E50212	CLASS QC1 CONCRETE WITH QC/QA, SUBSTRUCTURE (WT: 29)	29	CY	14.000
0073	5	512E10100	SEALING OF CONCRETE SURFACES (EPOXY-URETHANE) (WT: 57)	57	SY	33.000
0074	5	513E21600	STRUCTURAL STEEL FOR REHABILITATION, AS PER PLAN (WT: 24)	24	LB	4,315.000
0075	5	516E47001	JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, AS PER PLAN (WT: NR)	NR	LS	1.000

# Section 0010 STRUCTURE OVER 20 FOOT SPAN (BRIDGE No.: WAR-63-0010)

Line Al	lt	Item Code	Item Description	WT	Unit	Quantity
0076		202E11201	PORTIONS OF STRUCTURE REMOVED, AS PER PLAN (WT: 29)	29	LS	1.000
0077		511E34410	CLASS QC2 CONCRETE, SUPERSTRUCTURE (WT: 29)	29	CY	3.000
0078		512E10100	SEALING OF CONCRETE SURFACES (EPOXY-URETHANE) (WT: 57)	57	SY	8.000
0079		530E00200	SPECIAL - STRUCTURES: REPAIR OF DAMAGED EPOXY COATING ON EXISTING REINFORCING STEEL (WT: 23)	23	LS	1.000
0800		607E98200	FENCE, MISC.: VANDAL PROTECTION FENCE REBUILT (WT: 37)	37	LS	1.000

# Section 0011 STRUCTURE OVER 20 FOOT SPAN (BRIDGE No.: HAM-75-1747)

Line	Alt	Item Code	Item Description	WT	Unit	Quantity
0081		202E11201	PORTIONS OF STRUCTURE REMOVED, AS PER PLAN (WT: 29)	29	LS	1.000
0082		503E21300	UNCLASSIFIED EXCAVATION (WT: 34)	34	LS	1.000
0083		509E10001	EPOXY COATED STEEL REINFORCEMENT, AS PER PLAN (WT: 23)	23	LB	6,021.000
0084		509E20000	CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CONCRETE REINFORCEMENT (WT: 23)	23	LB	100.000
0085		509E26001	GALVANIZED STEEL REINFORCEMENT, AS PER PLAN (WT: 23)	23	LB	5,187.000
0086		509E30021	NO. 4 DEFORMED GFRP REINFORCEMENT, AS PER PLAN (WT: 23)	23	FT	6,298.000
0087		510E10001	DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS PER PLAN (WT: 23)	23	EACH	1,064.000
8800		511E34460	CLASS QC SCC CONCRETE, BRIDGE DECK (PARAPET) (WT: 29)	29	CY	70.000
0089		512E10100	SEALING OF CONCRETE SURFACES (EPOXY-URETHANE) (WT: 57)	57	SY	418.000
0090		512E74000	REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES (WT: NR)	NR	SY	67.000
0091		516E13600	1" PREFORMED EXPANSION JOINT FILLER (WT: NR)	NR	SF	17.000
0092		516E13900	2" PREFORMED EXPANSION JOINT FILLER (WT: NR)	NR	SF	48.000
0093		516E31010	2" DEEP JOINT SEALER (WT: 27)	27	FT	6.000
0094		526E15000	REINFORCED CONCRETE APPROACH SLABS (T=13") (WT: 29)	29	SY	15.000

0095	530E00600	SPECIAL - STRUCTURES, ASHLAR STONE FORM LINER (WT: NR)	NR	SF	1,201.000
0096	607E40000	SPECIAL - VANDAL PROTECTION FENCE AESTHETIC, 6 FT STRAIGHT, COATED FABRIC, WEST CHESTER (WT: 37)	37	FT	358.540
0097	625E25501	CONDUIT, 3", 725.04, AS PER PLAN (WT: 43)	43	FT	410.000
0098	625E29941	BARRIER JUNCTION BOX, AS PER PLAN (WT: 43)	43	EACH	3.000

# Section 0012 STRUCTURE OVER 20 FOOT SPAN (BRIDGE No.: HAM-275-2027)

Line	Alt	Item Code	Item Description	WT	Unit	Quantity
0099		202E11201	PORTIONS OF STRUCTURE REMOVED, AS PER PLAN (WT: 29)	29	LS	1.000
0100		509E20000	CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CONCRETE REINFORCEMENT (WT: 23)	23	LB	100.000
0101		511E34410	CLASS QC2 CONCRETE, SUPERSTRUCTURE (WT: 29)	29	CY	4.000
0102		511E34448	CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET) (WT: 29)	29	CY	4.000
0103		512E10100	SEALING OF CONCRETE SURFACES (EPOXY-URETHANE) (WT: 57)	57	SY	20.000
0104		519E11100	PATCHING CONCRETE STRUCTURE (WT: 29)	29	SF	53.000
0105		607E98100	FENCE, MISC.:VANDAL PROTECTION FENCE REPLACE HORIZONTAL RAILS (WT: 37)	37	EACH	100.000
0106		607E98200	FENCE, MISC.:VANDAL PROTECTION FENCE REMOVED AND REBUILT (WT: 37)	37	LS	1.000

# Section 0013 STRUCTURE OVER 20 FOOT SPAN (BRIDGE No.: CLE-275-0206)

Line	Alt	Item Code	Item Description	WT	Unit	Quantity
0107		202E11201	PORTIONS OF STRUCTURE REMOVED, AS PER PLAN (WT: 29)	29	LS	1.000
0108		509E10000	EPOXY COATED STEEL REINFORCEMENT (WT: 23)	23	LB	908.000
0109		509E20001	CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CONCRETE REINFORCEMENT, AS PER PLAN (WT: 23)	23	LB	100.000
0110		510E10001	DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS PER PLAN (WT: 23)	23	EACH	10.000
0111		511E34412	CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE (WT: 29)	29	CY	7.000
0112		513E10200	STRUCTURAL STEEL MEMBERS, LEVEL UF (WT: 24)	24	LB	1,615.000
0113		514E00060	FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT (WT: 26)	26	SF	312.000
0114		514E00066	FIELD PAINTING STRUCTURAL STEEL, FINISH COAT (WT: 26)	26	SF	312.000
0115		516E11210	STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC STRIP SEAL (WT: 27)	27	FT	69.000
0116		516E44301	ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LOAD PLATE (NEOPRENE), AS PER PLAN (T = 3.378& quot;) (WT: 27)	27	EACH	10.000
0117		516E47001	JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, AS PER PLAN (WT: NR)	NR	LS	1.000

Section 0	014 STRU	ICTURE OVER 20 FOOT SPAN (BRIDGE No.: HAM-74-1840N)			
Line Alt	Item Code	Item Description	WT	Unit	Quantity
0118	202E11201	PORTIONS OF STRUCTURE REMOVED, AS PER PLAN (WT: 29)	29	LS	1.000
0119	509E20000	CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CONCRETE REINFORCEMENT (WT: 23)	23	LB	50.000
0120	511E34410	CLASS QC2 CONCRETE, SUPERSTRUCTURE (WT: 29)	29	CY	3.000
0121	514E00060	FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT (WT: 26)	26	SF	98.000
0122	514E00066	FIELD PAINTING STRUCTURAL STEEL, FINISH COAT (WT: 26)	26	SF	98.000
0123	516E44301	ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LOAD PLATE (NEOPRENE), AS PER PLAN (T = 3.853& quot;) (WT: 27)	27	EACH	4.000
0124	516E44301	ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LOAD PLATE (NEOPRENE), AS PER PLAN (T = 3.953& quot;) (WT: 27)	27	EACH	4.000
0125	516E47001	JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, AS PER PLAN (WT: NR)	NR	LS	1.000
0126	519E11100	PATCHING CONCRETE STRUCTURE (WT: 29)	29	SF	179.000
Section 0	015 STRU	ICTURE OVER 20 FOOT SPAN (BRIDGE No.: HAM-42-0264R)			
Line Alt	Item Code	Item Description	WT	Unit	Quantity
0127	513E95030	STRUCTURAL STEEL, MISC.: BEARING REPAIR (WT: 24)	24	EACH	1.000
0128	513E95030	STRUCTURAL STEEL, MISC.: FATIGUE RETROFIT (WT: 24)	24	EACH	77.000
0129	513E95030	STRUCTURAL STEEL, MISC.: REPAIR OF DAMAGED MEMBERS (WT: 24)	24	EACH	2.000
0130	514E20001	FIELD PAINTING OF DAMAGED STRUCTURAL STEEL, AS PER PLAN (WT: 26)	26	SF	160.000
Section 0	016 STRU	ICTURE OVER 20 FOOT SPAN (BRIDGE No.: HAM-71-0134L)			
Line Alt	Item Code	Item Description	WT	Unit	Quantity
0131	858E10000	THIN POLYMER EPOXY OVERLAY (WT: 29)	29	SY	2,688.000
Section 0	017 STRU	ICTURE OVER 20 FOOT SPAN (BRIDGE No.: HAM-71-0111R)			
Line Alt	Item Code	Item Description	WT	Unit	Quantity
0132	202E23500	WEARING COURSE REMOVED (WT: NR)	NR	SY	100.000
0133	858E10000	THIN POLYMER EPOXY OVERLAY (WT: 29)	29	SY	2,314.000
Section 0	018 STRU	ICTURE OVER 20 FOOT SPAN (BRIDGE No.: HAM-71-0110)			
Line Alt	Item Code	Item Description	WT	Unit	Quantity
0134	516E01300	ELASTOMERIC STRIP SEAL WITHOUT STEEL EXTRUSIONS (WT: 27)	27	FT	32.000
	1	Item Description  ELASTOMERIC STRIP SEAL WITHOUT STEEL EXTRUSIONS (WT: 27)			Qı

Section 0019	STRUCTURE	OVER 20 FOOT S	SPAN (BRIDGE No.:	CLF-133-2063)
OCCUPIE OUTS				. OLL-133-2003 <i>1</i>

Line Alt	Item Code	Item Description	WT	Unit	Quantity
0135	202E11201	PORTIONS OF STRUCTURE REMOVED, AS PER PLAN (WT: 29)	29	LS	1.000
0136	509E10000	EPOXY COATED STEEL REINFORCEMENT (WT: 23)	23	LB	2,885.000
0137	509E20001	CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CONCRETE REINFORCEMENT, AS PER PLAN (WT: 23)	23	LB	200.000
0138	510E10001	DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS PER PLAN (WT: 23)	23	EACH	20.000
0139	511E45710	CLASS QC1 CONCRETE, ABUTMENT (WT: 29)	29	CY	15.000
0140	512E10600	CONCRETE REPAIR BY EPOXY INJECTION (WT: 29)	29	FT	23.000
0141	516E11210	STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC STRIP SEAL (WT: 27)	27	FT	71.000
0142	516E47001	JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, AS PER PLAN (WT: NR)	NR	LS	1.000
0143	519E11100	PATCHING CONCRETE STRUCTURE (WT: 29)	29	SF	642.000

# Section 0020 INCIDENTALS

Line	Alt	Item Code	Item Description	WT	Unit	Quantity
0144		103E05000	PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYMENT BOND (WT: NR)	NR	LS	1.000
0145		108E10000	CPM PROGRESS SCHEDULE (WT: NR)	NR	LS	1.000
0146		614E11000	MAINTAINING TRAFFIC (WT: 39)	39	LS	1.000
0147		623E10000	CONSTRUCTION LAYOUT STAKES AND SURVEYING (WT: NR)	NR	LS	1.000
0148		624E10000	MOBILIZATION (WT: NR)	NR	LS	1.000

General Decision Number: 0H20240001 01/26/2024

Superseded General Decision Number: OH20230001

State: Ohio

Construction Types: Heavy and Highway

Counties: Ohio Statewide.

Heavy and Highway Construction Projects

Note: Contracts subject to the Davis-Bacon Act are generally required to pay at least the applicable minimum wage rate required under Executive Order 14026 or Executive Order 13658. Please note that these Executive Orders apply to covered contracts entered into by the federal government that are subject to the Davis-Bacon Act itself, but do not apply to contracts subject only to the Davis-Bacon Related Acts, including those set forth at 29 CFR 5.1(a)(1).

| If the contract is entered into on or after January 30, 2022, or the contract is renewed or extended (e.g., an |. The contractor must pay option is exercised) on or after January 30, 2022:

- . Executive Order 14026 generally applies to the contract.
- all covered workers at least \$17.20 per hour (or the applicable wage rate listed on this wage determination, if it is higher) for all hours spent performing on the contract in 2024.

If the contract was awarded on . or between January 1, 2015 and January 29, 2022, and the contract is not renewed or extended on or after January 30, 2022:

- Executive Order 13658 generally applies to the contract.
- . The contractor must pay all covered workers at least \$12.90 per hour (or the applicable wage rate listed on this wage determination, if it is higher) for all hours spent performing on that contract in 2024.

The applicable Executive Order minimum wage rate will be adjusted annually. If this contract is covered by one of the Executive Orders and a classification considered necessary for performance of work on the contract does not appear on this wage determination, the contractor must still submit a conformance request.

Additional information on contractor requirements and worker protections under the Executive Orders is available at http://www.dol.gov/whd/govcontracts.

Modification Number Publication Date

0 01/05/2024 1 01/26/2024

BROH0001-001 06/01/2022

DEFIANCE, FULTON (Excluding Fulton, Amboy & Swan Creek Townships), HENRY (Excluding Monroe, Bartlow, Liberty, Washington, Richfield, Marion, Damascus & Townships & that part of Harrison Township outside corporate limits of city of Napoleon), PAULDING, PUTNAM and WILLIAMS COUNTIES

	Rates	Fringes
Bricklayer, Stonemason	.\$ 31.40	18.55
BROH0001-004 06/01/2022		
	Rates	Fringes
CEMENT MASON/CONCRETE FINISHER	.\$ 31.40	18.55
BROH0003-002 06/01/2022		

FULTON (Townships of Amboy, Swan Creek & Fulton), HENRY (Townships of Washington, Damascus, Richfield, Bartlow, Liberty, Harrison, Monroe, & Marion), LUCAS and WOOD (Townships of Perrysburg, Ross, Lake, Troy, Freedom, Montgomery, Webster, Center, Portage, Middleton, Plain, Liberty, Henry, Washington, Weston, Milton, Jackson & Grand Rapids) COUNTIES

	Rates	Fringes
Bricklayer, Stonemason	\$ 31.40	18.55
BROH0005-003 06/01/2020		

CUYAHOGA, LORAIN & MEDINA (Hinckley, Granger, Brunswick,

Liverpool, Montville, York, Homer, Harrisville, Chatham, Litchfield & Spencer Townships and the city of Medina)

	Rates	Fringes
BRICKLAYER  BRICKLAYERS; CAULKERS;  CLEANERS; POINTERS; &		
STONEMASONSS SANDBLASTERSS SEWER BRICKLAYERS & STACK	•	17.13 17.13
BUILDERS		17.13 17.13
BROH0006-005 06/01/2022		
CARROLL, COLUMBIANA (Knox, Butler STARK & TUSCARAWAS	, West & Hanove	r Townships),
	Rates	Fringes
Bricklayer, Stonemason	\$ 31.40	18.55
BROH0007-002 06/01/2022		
LAWRENCE		
	Rates	Fringes
Bricklayer, Stonemason	\$ 31.40	18.55
BROH0007-005 06/01/2022		
PORTAGE & SUMMIT		
	Rates	Fringes
BRICKLAYER	•	18.55
BROH0007-010 06/01/2017		
PORTAGE & SUMMIT		
	Rates	Fringes
MASON - STONE	\$ 28.65	14.55
BROH0008-001 06/01/2022		

COLUMBIANA (Salem, Perry, Fairfield, Center, Elk Run, Middleton, & Unity Townships and the city of New Waterford), MAHONING & TRUMBULL

	Rates	Fringes
BRICKLAYER	.\$ 31.40	18.55
BROH0009-002 06/01/2022		
BELMONT & MONROE COUNTIES and the Pleasant and the Village of Dil		
	Rates	Fringes
Bricklayer, Stonemason	.\$ 31.45	18.55 19.01
BROH0010-002 06/01/2022		
COLUMBIANA (St. Clair, Madison, Yellow Creek & Liverpool Townshi Saline Townships)	-	_
	Rates	Fringes
Bricklayer, Stonemason	.\$ 31.40	18.55
BROH0014-002 06/01/2022		
HARRISON & JEFFERSON (Except Mt. Saline & Salineville Townships &		
	Rates	Fringes
Bricklayer, Stonemason	.\$ 31.40	18.55
BROH0016-002 06/01/2022		
ASHTABULA, GEAUGA, and LAKE COUN	TIES	
	Rates	Fringes
Bricklayer, Stonemason	.\$ 31.40 	18.55

# BROH0018-002 06/01/2022

BROWN, BUTLER, CLERMONT, HAMILTON, PREBLE (Gasper, Dixon, Israel, Lanier, Somers & Gratis Townships) & WARREN COUNTIES:

	Rates	Fringes
Bricklayer, Stonemason		18.55
BROH0022-004 06/01/2022		
CHAMPAIGN, CLARK, CLINTON, DARKE, MIAMI, MONTGOMERY, PREBLE (Jackso Jefferson & Washington Townships)	on, Monroe, Harr	ison, Twin,
	Rates	Fringes
Bricklayer, Stonemason	\$ 31.40	18.55
BROH0032-001 06/01/2022		
GALLIA & MEIGS		
	Rates	Fringes
Bricklayer, Stonemason	\$ 31.40	18.55
BROH0035-002 06/01/2022		
ALLEN, AUGLAIZE, MERCER and VAN W	IERT COUNTIES	
	Rates	Fringes
Bricklayer, Stonemason	\$ 31.40	
BROH0039-002 06/01/2022		
ADAMS & SCIOTO		
	Rates	Fringes
Bricklayer, Stonemason		18.55
BROH0040-003 06/01/2022		
ASHLAND, CRAWFORD, HARDIN, HOLMES	, MARION, MORRO	W, RICHLAND,

WAYNE and WYANDOT (Except Crawford, Ridge, Richland & Tymochtee

Townships) COUNTIES

Rates Fringes

Bricklayer, Stonemason.....\$ 32.49

23.43

FOOTNOTE: Layout Man and Sawman rate: \$1.00 per hour above journeyman rate.

Free standing stack work ground level to top of stack; Sandblasting and laying of carbon masonry material in swing stage and/or scaffold; Ramming and spading of plastics and gunniting: \$1.50 per hour above journeyman rate.

""Hot"" work: \$2.50 above journeyman rate.

\_\_\_\_\_

BROH0044-002 06/01/2022

Rates Fringes

Bricklayer, Stonemason
COSHOCTON, FAIRFIELD,
GUERNSEY, HOCKING, KNOX,
KICKING, MORGAN,
MUSKINGUM, NOBLE (Beaver,
Buffalo, Seneca & Wayne
Townships) & PERRY

COUNTIES:.....\$ 31.40 18.55

BROH0045-002 06/01/2021

FAYETTE, JACKSON, PIKE, ROSS and VINTON COUNTIES

Rates Fringes

Bricklayer, Stonemason......\$ 30.40 17.66

BROH0046-002 06/01/2022

ERIE, HANCOCK, HURON, OTTAWA, SANDUSKY, SENECA, WOOD (Perry & Bloom Townships) and WYANDOT (Tymochtee, Crawford, Ridge & Richland Townships) COUNTIES & the Islands of Lake Erie north of Sandusky

Rates Fringes

Bricklayer, Stonemason.....\$ 31.40 18.55

FOOTNOTE: Layout Man and Sawman rate: \$1.00 per hour above journeyman rate.

Free standing stack work ground level to top of stack;
Sandblasting and laying of carbon masonry material in swing
stage and/or scaffold; Ramming and spading of plastics and
gunniting: \$1.50 per hour above journeyman rate.
""Hot"" work: \$2 50 above journeyman rate

-----

BROH0052-001 06/01/2022

ATHENS COUNTY

	Rates	Fringes
Bricklayer, Stonemason	.\$ 31.40	18.55
BROH0052-003 06/01/2022		

NOBLE (Brookfield, Noble, Center, Sharon, Olive, Enoch, Stock, Jackson, Jefferson & Elk Townships) and WASHINGTON COUNTIES

	p5, a	
	Rates	Fringes
Bricklayer, Stonemason	\$ 31.40	18.55
BROH0055-003 06/01/2022		
DELAWARE, FRANKLIN, MADISON, PI	CKAWAY and	UNION COUNTIES
	Rates	Fringes
Bricklayer, Stonemason	\$ 31.40	18.55
CARP0003-004 05/01/2017		
MAHONING & TRUMBULL		
	Rates	Fringes

	Rates	Fringes	
CARPENTER	\$ 26.20	17.42	
CARP0069-003 05/01/2017			

CARROLL, STARK, TUSCARAWAS & WAYNE

	Rates	Fringes
CARPENTER	\$ 25.98	15.98

CARP0069-006 05/01/2017

# COSHOCTON, HOLMES, KNOX & MORROW

	Rates	Fringes	
CARPENTER		15.29	
CARP0171-002 05/01/2019			
BELMONT, COLUMBIANA, HARRISON, JE	EFFERSON & MONRO	E	
	Rates	Fringes	
CARPENTER	.\$ 27.37	20.02	
CARP0200-002 05/01/2023			
ADAMS, ATHENS, DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, GALLIA, GUERNSEY, HIGHLAND, HOCKING, JACKSON, LAWRENCE, LICKING, MADISON, MARION, MEIGS, MORGAN, MUSKINGUM, NOBLE, PERRY, PICKAWAY, PIKE, ROSS, SCIOTO, UNION, VINTON and WASHINGTON COUNTIES			
	Rates	Fringes	
CARPENTER  Diver  PILEDRIVERMAN  CARP0248-005 07/01/2008	.\$ 39.41	21.42 10.40 21.42	
LUCAS & WOOD			
	Rates	Fringes	
CARPENTER	.\$ 27.27	14.58	
CARP0248-008 07/01/2008			
	Rates	Fringes	
CARPENTER DEFIANCE, FULTON, HANCOCK, HENRY, PAULDING & WILLIAMS COUNTIES		13.28	
ASITIADULA, CUTATIONA, MEANNA & LAP	\L		

	Rates	Fringes
CARPENTER	\$ 32.40	16.97
CARP0372-002 05/01/2023		
ALLEN, AUGLAIZE, HARDIN, MERCER	, PUTNAM &	VAN WERT
	Rates	Fringes
CARPENTER	\$ 28.85	24.59
CARP0639-003 05/01/2017		
MEDINA, PORTAGE & SUMMIT		
	Rates	Fringes
CARPENTER	\$ 30.42	16.99
* CARP0735-002 05/01/2023		
ASHLAND, ERIE, HURON, LORAIN &	RICHLAND	
	Rates	Fringes
CARPENTER	\$ 31.62	21.63
CARP1311-001 05/01/2017		
BROWN, BUTLER, CHAMPAIGN, CLARK GREENE, HAMILTON, LOGAN, MIAMI, WARREN	· -	
	Rates	Fringes
Carpenter & Piledrivermen	\$ 40.58	15.95 9.69
CARP1393-002 07/01/2008		
CRAWFORD, DEFIANCE, FULTON, HANG PAULDING, SANDUSKY, SENECA, WIL	-	
	Rates	Fringes
Piledrivermen & Diver's Tender.	\$ 27.30	16.05

DIVERS - \$250.00 per day 		
ALLEN, AUGLAIZE, HARDIN, MERCER,	PUTNAM, VAN WER	T & WYANDOT
	Rates	Fringes
Piledrivermen & Diver's Tender	\$ 25.15	15.92
DIVERS - \$250.00 per day		
CARP1871-006 05/01/2017		
BELMONT, HARRISON, & MONROE		
	Rates	Fringes
Diver, Wet Piledrivermen; Diver, Dry		17.33 17.33
CARP1871-008 05/01/2017		
ASHLAND, ASHTABULA, CUYAHOGA, ERI LORAIN, MEDINA, PORTAGE, RICHLAND		N, LAKE,
	Rates	Fringes
Diver, Wet Piledrivermen; Diver, Dry		18.84 18.84
CARP1871-014 05/01/2017		
CARROLL, STARK, TUSCARAWAS & WAYN	IE	
	Rates	Fringes
Diver, Wet Piledrivermen; Diver, Dry		16.95 16.95
CARP1871-015 05/01/2017		
COSHOCTON, HOLMES, KNOX & MORROW		
	Rates	Fringes

CARP1871-017 05/01/2017		
MAHONING & TRUMBULL		
	Rates	Fringes
Diver, Wet	\$ 27.10	17.62 17.62
CARP2235-012 01/01/2014		
COLUMBIANA & JEFFERSON		
	Rates	Fringes
PILEDRIVERMAN	•	16.41
CRAWFORD, OTTAWA, SANDUSKY, SENEC	A & WYANDOT	
	Rates	Fringes
CARPENTER	\$ 23.71	13.28
ELEC0008-002 05/23/2022		
DEFIANCE, FULTON, HANCOCK, HENRY, PUTNAM, SANDUSKY, SENECA, WILLIAM		PAULDING,
	Rates	Fringes
CABLE SPLICER	\$ 38.98 \$ 44.79 4	18.96 .5%+21.61
ELEC0032-003 12/04/2023		
ALLEN, AUGLAIZE, HARDIN, LOGAN, M WYANDOT (Crawford, Jackson, Marse Ridge & Salem Townships)		
	Rates	Fringes
ELECTRICIAN	\$ 35.17	22.82
ELEC0038-002 04/24/2023		

CUYAHOGA, GEAUGA (Bainbridge, Chester & Russell Townships) & LORAIN (Columbia Township)

	Rates	Fringes
ELECTRICIAN Excluding Sound & Communications Work	.\$ 43.13	23.31
FOOTNOTES;  a. 6 Paid Holidays: New Year's Labor Day; Thanksgiving Day; & b. 1 week's paid vacation for vacation for 2 or more years'	Christmas Day 1 year's service	
ELEC0038-008 04/24/2023		
CUYAHOGA, GEAUGA (Bainbridge, Che LORAIN (Columbia Township)	ester & Russell	Townships) &
	Rates	Fringes
Sound & Communication Technician Communications Technician Installer Technician		13.80 13.76
FOOTNOTES;  a. 6 Paid Holidays: New Year's Labor Day; Thanksgiving Day; & b. 1 week's paid vacation for vacation for 2 or more years'	Christmas Day 1 year's service	
ELEC0064-003 11/27/2023		
COLUMBIANA (Butler, Fairfield, Perry, Salem & Unity Townships) MAHONING (Austintown, Beaver, Berlin, Boardman, Canfield, Ellsworth, Coitsville, Goshen, Green, Jackson, Poland, Springfield & Youngstown Townships), & TRUMBULL (Hubbard & Liberty Townships)		
	Rates	Fringes
ELECTRICIAN	.\$ 37.90	20.08

## ELEC0071-001 01/01/2019

ASHLAND, CHAMPAIGN, CLARK, COSHOCTON, CRAWFORD, DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, GUERNSEY, HIGHLAND, HOCKING, JACKSON (Coal, Jackson, Liberty, Milton, Washington & Wellston Townships), KNOX, LICKING, MADISON, MARION, MONROE, MORGAN, MORROW, MUSKINGUM, NOBLE, PERRY, PICKAWAY, PIKE (Beaver, Benton, Jackson, Mifflin, Pebble, Peepee, Perry & Seal Townships), RICHLAND, ROSS, TUSCARAWAS (Auburn, Bucks, Clay, Jefferson, Oxford, Perry, Salem, Rush, Washington & York Townships), UNION, VINTON (Clinton, Eagle, Elk, Harrison, Jackson, Richland & Swan Townships), and WASHINGTON COUNTIES

	F	Rates	Fringes
Line Co	onstruction		
Ec	quipment Operators\$	33.62	13.40
Gr	roundmen\$	24.17	11.32
Li	inemen & Cable Splicers\$	38.27	14.42

ELEC0071-004 01/01/2019

AUGLAIZE, CLINTON, DARKE, GREENE, LOGAN, MERCER, MIAMI, MONTGOMERY, PREBLE, and SHELBY COUNTIES

	F	Rates	Fringes
Line	Construction		
	Equipment Operator\$	33.62	13.40
	Groundman\$	24.17	11.32
	Lineman & Cable Splicers\$	38.27	14.42

ELEC0071-005 12/31/2018

ASHTABULA, CUYAHOGA, GEAUGA, LAKE & LORAIN

	Rates	Fringes
LINE CONSTRUCTION: Equip	oment	
Operator		
DOT/Traffic Signal 8	, *	
Highway Lighting Pro	ojects\$ 32.44	14.10
Municipal Power/Trar	isit	
Projects	\$ 40.10	16.42
LINE CONSTRUCTION: Groun	ıdman	
DOT/Traffic Signal 8	, x	
Highway Lighting Pro	ojects\$ 25.06	12.26
Municipal Power/Trar	ısit	

14.11
15.03
17.58

ELEC0071-008 01/01/2019

# COLUMBIANA, MAHONING, and TRUMBULL COUNTIES

	Rates	Fringes	
Line Construction			
Equipment Operator	\$ 33.62	13.40	
Groundman		11.32	
Lineman & Cable Splicers.	\$ 38.27	14.42	
			-

ELEC0071-010 01/01/2019

BELMONT, CARROLL, HARRISON, HOLMES, JEFFERSON, MEDINA, PORTAGE, STARK, SUMMIT, and WAYNE COUNTIES

F	Rates	Fringes
Line Construction		
Equipment Operator\$		13.40
Groundman\$	24.17	11.32
Lineman & Cable Splicers\$	38.27	14.42

ELEC0071-013 01/01/2019

# BROWN, BUTLER, CLERMONT, HAMILTON, and WARREN COUNTIES

	Rates	Fringes
Line Construction		
Equipment Operato	or\$ 33.62	13.40
Groundman	\$ 24.17	11.32
Lineman & Cable S	Splicers\$ 38.27	14.42

ELEC0071-014 01/01/2019

ADAMS, ATHENS, GALLIA, JACKSON (Bloomfield, Franklin, Hamilton, Lick, Jefferson, Scioto & Madison Townships), LAWRENCE, MEIGS, PIKE (Camp Creek, Marion, Newton, Scioto, Sunfish & Union Townships), SCIOTO & VINTON (Brown, Knox, Madison, Vinton & Wilkesville Townships)

	Rates	Fringes
Line Construction	4 22 62	42.40
Equipment Operator Groundman		13.40 11.32
Lineman & Cable Splicers	•	14.42
ELEC0082-002 12/05/2022		

CLINTON, DARKE, GREENE, MIAMI, MONTGOMERY, PREBLE & WARREN (Wayne, Clear Creek & Franklin Townships)

	Rates	Fringes	
ELECTRICIAN	\$ 34.25	21.26	
* FL FC0000 006 44 (20 (2002)			

<sup>\*</sup> ELEC0082-006 11/28/2022

CLINTON, DARKE, GREENE, MIAMI, MONTGOMERY, PREBLE & WARREN (Wayne, Clear Creek & Franklin Townships)

	Rates	Fringes
Sound & Communication		
Technician		
Cable Puller	13.10 **	4.76
Installer/Technician\$	26.20	13.89
ELEC0129-003 02/27/2023		

LORAIN (Except Columbia Township) & MEDINA (Litchfield & Liverpool Townships)

	Rates	Fringes
ELECTRICIAN	.\$ 39.30	18.30

ELEC0129-004 02/27/2023

ERIE & HURON (Lyme, Ridgefield, Norwalk, Townsend, Wakeman, Sherman, Peru, Bronson, Hartland, Clarksfield, Norwich, Greenfield, Fairfield, Fitchville & New London Townships)

Rates Fringes

ELECTRICIAN	\$ 39.30	18.30 
ELEC0141-003 09/01/2019		
BELMONT COUNTY		
	Rates	Fringes
CABLE SPLICERELECTRICIAN		25.87 25.87
ELEC0212-003 11/26/2018		
BROWN, CLERMONT & HAMILTON		
	Rates	Fringes
Sound & Communication Technician	\$ 24.35	10.99
ELEC0212-005 06/05/2023		
BROWN, CLERMONT, and HAMILTON COU	NTIES	
	Rates	Fringes
ELECTRICIAN	\$ 34.41	21.55
ELEC0245-001 08/29/2022		
ALLEN, HARDIN, VAN WERT & WYANDOT Marseilles, Mifflin, Richland, Ri	•	-
	Rates	Fringes
Line Construction Equipment Operator Groundman Truck Driver Lineman	\$ 19.35	7.00+27.25%
FOOTNOTE: a. Half day's Paid H the workday prior to Christmas		
ELEC0245-003 08/29/2022		
DEFIANCE, FULTON, HANCOCK, HENRY, PAULDING, PUTNAM, SANDUSKY, SENE	_	

	I	Rates	Fringes
Line	Construction Cable Splicer\$ Groundman/Truck Driver\$ Heli-arc Welding\$ Lineman\$ Operator - Class 1\$ Operator - Class 2\$	50.85 19.35 40.76 44.22 35.38	7.00+27.25% 7.00+27.25% 7.00+27.25% 7.00+27.25% 7.00+27.25% 7.00+27.25%
	Traffic Signal & Lighting Technician\$	39.80	7.00+27.25%

FOOTNOTE: a. 6 Observed Holidays: New Year's Day; Memorial Day; Independence Day; Labor Day; Thanksgiving Day; & Christmas Day. Employees who work on a holiday shall be paid at a rate of double their applicable classified straight-time rates for the work performed on such holiday.

-----

ELEC0245-004 08/28/2023

## ERIE COUNTY

	Rates	Fringes
Line Construction		
Cable Splicer\$	49.14	26.75%+6.75
Cablesplicer\$	52.76	27%+7.50
Groundman/Truck Driver\$	20.07	27%+7.50
Lineman\$	45.88	27%+7.50
Operator - Class 1\$	36.70	27%+7.50
Operator - Class 2\$	32.12	27%+7.50

FOOTNOTE: a. 6 Observed Holidays: New Year's Day; Memorial Day; Independence Day; Labor Day; Thanksgiving Day; & Christmas Day. Employees who work on a holiday shall be paid at a rate of double their applicable classified straight-time rates for the work performed on such holiday.

-----

ELEC0246-001 10/31/2022

	Rates	Fringes
ELECTRICIAN	\$ 40.50	84%+36.47

FOOTNOTE: a. 1 1/2 Paid Holidays: The last scheduled workday prior to Christmas & 4 hours on Good Friday.

-----

## ELEC0306-005 05/29/2023

MEDINA (Brunswick, Chatham, Granger, Guilford, Harrisville, Hinckley, Homer, Lafayette, Medina, Montville, Sharon, Spencer, Wadsworth, Westfield & York Townships), PORTAGE (Atwater, Aurora, Brimfield, Deerfield, Franklin, Mantua, Randolph, Ravenna, Rootstown, Shalersville, Streetsboro & Suffield Townships), SUMMIT & WAYNE (Baughman, Canaan, Chester, Chippewa, Congress, Green, Milton, & Wayne Townships)

	Rates	Fringes
CABLE SPLICER	•	16.56
ELECTRICIAN	\$ 40.15	5.25%+20.85 

ELEC0317-002 05/29/2023

### GALLIA & LAWRENCE

	Rates	Fringes	
CABLE SPLICER	•	18.13	
ELECTRICIAN	\$ 37.15	28.48	_
			-

## ELEC0540-005 12/26/2022

CARROLL (Northern half, including Fox, Harrison, Rose & Washington Townhships), COLUMBIANA (Knox Township), HOLMES, MAHONING (Smith Township), STARK, TUSCARAWAS (North of Auburn, Clay, Rush & York Townships), and WAYNE (South of Baughman, Chester, Green & Wayne Townships) COUNTIES

	Rates	Fringes
ELECTRICIAN	\$ 36.28	27.04

ELEC0573-003 06/05/2023

ASHTABULA (Colebrook, Wayne, Williamsfield, Orwell & Windsor Townships), GEAUGA (Auburn, Middlefield, Parkman & Troy Townships), MAHONING (Milton Township), PORTAGE (Charlestown, Edinburg, Freedom, Hiram, Nelson, Palmyra, Paris & Windham Townships), and TRUMBULL (Except Liberty & Hubbard Townships)

Rates

Fringes

ELECTRICIAN		38.70	21.07
ELEC0575-001	05/29/2023		

ADAMS, FAYETTE, HIGHLAND, HOCKING, JACKSON (Bloomfield, Franklin, Hamilton, Jefferson, Lick, Madison, Scioto, Coal, Jackson, Liberty, Milton & Washington Townships), PICKAWAY (Deer Creek, Perry, Pickaway, Salt Creek & Wayne Townships), PIKE (Beaver, Benton, Jackson, Mifflin, Pebble, PeePee, Perry, Seal, Camp Creek, Newton, Scioto, Sunfish, Union & Marion Townships), ROSS, SCIOTO & VINTON (Clinton, Eagle, Elk, Harrison, Jackson, Richland & Swan Townships)

	Rates	Fringes
ELECTRICIAN	\$ 36.50	21.76
FLEC0648-001 08/29/2022		

BUTLER and WARREN COUNTIES (Deerfield, Hamilton, Harlan, Massie, Salem, Turtle Creek, Union & Washington Townships)

	Rates	Fringes
CABLE SPLICER		18.23 21.44

ELEC0673-004 05/29/2023

ASHTABULA (Excluding Orwell, Colebrook, Williamsfield, Wayne & Windsor Townships), GEAUGA (Burton, Chardon, Claridon, Hambden, Huntsburg, Montville, Munson, Newbury & Thompson Townships) and LAKE COUNTIES

	Rates	Fringes
CABLE SPLICER		21.47 23.58

ELEC0683-002 05/29/2023

CHAMPAIGN, CLARK, DELAWARE, FAIRFIELD, FRANKLIN, MADISON, PICKAWAY (Circleville, Darby, Harrison, Jackson, Madison, Monroe, Muhlenberg, Scioto, Walnut & Washington Townships), and UNION COUNTIES

	Rates	Fringes
CABLE SPLICER	•	24.19
ELECTRICIAN	37.75	24.16

ELEC0688-003 05/30/2022

ASHLAND, CRAWFORD, HURON (Richmond, New Haven, Ripley & Greenwich Townships), KNOX (Liberty, Clinton, Union, Howard, Monroe, Middleberry, Morris, Wayne, Berlin, Pike, Brown & Jefferson Townships), MARION, MORROW, RICHLAND and WYANDOT (Sycamore, Crane, Eden, Pitt, Antrim & Tymochtee Townships) COUNTIES

	Rates	Fringes
ELECTRICIAN	.\$ 32.30	21.83
ELECO072 002 06/01/2022		

ELEC0972-002 06/01/2023

ATHENS, MEIGS, MONROE, MORGAN, NOBLE, VINTON (Brown, Knox, Madison, Vinton & Wilkesville Townships), and WASHINGTON COUNITES

	Rates	Fringes
CABLE SPLICER	•	30.26 30.25

ELEC1105-001 05/29/2023

COSHOCTON, GUERNSEY, KNOX (Jackson, Clay, Morgan, Miller, Milford, Hilliar, Butler, Harrison, Pleasant & College Townships), LICKING, MUSKINGUM, PERRY, and TUSCARAWAS (Auburn, York, Clay, Jefferson, Rush, Oxford, Washington, Salem, Perry & Bucks Townships) COUNTIES

	Rates	Fringes
ELECTRICIAN	.\$ 36.45	24.22
ENGI0018-003 05/01/2019		

ASHTABULA, CUYAHOGA, ERIE, GEAUGA, LAKE, LORAIN, MEDINA, PORTAGE, and SUMMIT COUNTIES

	Rates	Fringes
POWER EQUIPMENT OPERATOR		
GROUP 1	38.63	15.20
GROUP 2	38.53	15.20
GROUP 3	37.49	15.20
GROUP 4	36.27	15.20
GROUP 5	30.98	15.20
GROUP 6	38.88	15.20
GROUP 7	\$ 39.13	15.20

#### OPERATING ENGINEER CLASSIFICATIONS

GROUP 1 - Air Compressor on Steel Erection; Barrier Moving Machine; Boiler Operator on Compressor or Generator when mounted on a Rig; Cableway; Combination Concrete Mixer & Tower; Concrete Plant (over 4 yd. Capacity); Concrete Pump; Crane (All Types, Including Boom Truck, Cherry Picker); Crane-Compact, Track or Rubber over 4,000 lbs. capacity; Cranes-Self Erecting, Stationary, Track or Truck (All Configurations); Derrick; Dragline; Dredge (Dipper, Clam or Suction); Elevating Grader or Euclid Loader; Floating Equipment (All Types); Gradall; Helicopter Crew (Operator-Hoist or Winch); Hoe (all types); Hoisting Engine on Shaft or Tunnel Work; Hydraulic Gantry (Lifting System); Industrial-Type Tractor; Jet Engine Dryer (D8 or D9) Diesel Tractor; Locomotive (Standard Gauge); Maintenance Operator Class A; Mixer, Paving (Single or Double Drum); Mucking Machine; Multiple Scraper; Piledriving Machine (All Types); Power Shovel; Prentice Loader; Quad 9 (Double Pusher); Rail Tamper (with auto lifting & aligning device); Refrigerating Machine (Freezer Operation); Rotary Drill, on Caisson work; Rough Terrain Fork Lift with Winch/Hoist; Side-Boom; Slip-Form Paver; Tower Derrick; Tree Shredder; Trench Machine (Over 24"" wide); Truck Mounted Concrete Pump; Tug Boat; Tunnel Machine and/or Mining Machine; Wheel Excavator; and Asphalt Plant Engineer (Cleveland District Only).

GROUP 2 - Asphalt Paver; Automatic Subgrader Machine, Self-Propelled (CMI Type); Bobcat Type and/or Skid Steer Loader with Hoe Attachment Greater than 7,000 lbs.; Boring Machine More than 48""; Bulldozer; Endloader; Horizontal Directional Drill (Over 50,000 ft lbs thrust); Hydro Milling Machine; Kolman-type Loader (production type-Dirt); Lead Greaseman; Lighting & Traffic Signal Installation Equipment (includes all groups or classifications); Material Transfer Equipment (Shuttle Buggy) Asphalt; Pettibone-Rail Equipment; Power Grader; Power Scraper; Push Cat; Rotomill (all), Grinders & Planers of All types; Trench Machine (24"" wide & under); Vermeer type Concrete Saw; and Maintenance Operators (Portage and Summit Counties Only).

GROUP 3 - A-Frame; Air Compressor on Tunnel Work (low pressure); Asphalt Plant Engineer (Portage and Summit Counties Only); Bobcat-type and/or Skid Steer Loader with or without Attachments; Highway Drills (all types); Locomotive (narrow gauge); Material Hoist/Elevator; Mixer, Concrete (more than one bag capacity); Mixer, one bag capacity (Side Loader); Power Boiler (Over 15 lbs. Pressure) Pump Operator installing & operating Well Points; Pump (4"" & over discharge); Roller, Asphalt; Rotovator (lime soil stabilizer); Switch & Tie Tampers (without lifting & aligning device); Utility Operator (Small equipment); Welding Machines; and Railroad Tie Inserter/Remover; Articulating/straight bed end dumps if assigned (minus \$4.00 per hour.

GROUP 4 - Backfiller; Ballast Re-locator; Bars, Joint & Mesh Installing Machine; Batch Plant; Boring Machine Operator (48"" or less); Bull Floats; Burlap & Curing Machine; Concrete Plant (capacity 4 yd. & under); Concrete Saw (Multiple); Conveyor (Highway); Crusher; Deckhand; Farm-type Tractor with attachments (highway); Finishing Machine; Fireperson, Floating Equipment (all types); Forklift; Form Trencher; Hydro Hammer expect masonary; Hydro Seeder; Pavement Breaker; Plant Mixer; Post Driver; Post Hole Digger (Power Auger); Power Brush Burner; Power Form Handling Equipment; Road Widening Trencher; Roller (Brick, Grade & Macadam); Self-Propelled Power Spreader; Self-Propelled Power Subgrader; Steam Fireperson; Tractor (Pulling Sheepfoot, Roller or Grader); and Vibratory Compactor with Integral Power.

GROUP 5 - Compressor (Portable, Sewer, Heavy & Highway); Drum Fireperson (Asphalt Plant); Generator; Masonry Fork Lift; Inboard-Outboard Motor Boat Launch; Oil Heater (asphalt plant); Oiler/Helper; Power Driven Heater; Power Sweeper & Scrubber; Pump (under 4"" discharge); Signalperson; Tire Repairperson; VAC/ALLS; Cranes - Compact, track or rubber under 4,000 pound capacity; fueling and greasing; and Chainmen.

GROUP 6 - Master Mechanic & Boom from 150 to 180.

GROUP 7 - Boom from 180 and over.

#### ENGI0018-004 05/01/2019

ADAMS, ALLEN, ASHLAND, ATHENS, AUGLAIZE, BELMONT, BROWN, BUTLER, CARROLL, CHAMPAIGN, CLARK, CLERMONT, CLINTON, COSHOCTON, CRAWFORD, DARKE, DEFIANCE, DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, FULTON, GALLIA, GREENE, GUERNSEY, HAMILTON, HANCOCK, HARDIN, HARRISON, HENRY, HIGHLAND, HOCKING, HOLMES, HURON, JACKSON, JEFFERSON, KNOX, LAWRENCE, LICKING, LOGAN, LUCAS, MADISON, MARION, MEIGS, MERCER, MIAMI, MONROE, MONTGOMERY, MORGAN, MORROW, MUSKINGUM, NOBLE, OTTAWA, PAULDING, PERRY, PICKAWAY, PIKE, PREBLE, PUTNAM, RICHLAND, ROSS, SANDUSKY, SCIOTO, SENECA, SHELBY, STARK, TUSCARAWAS, UNION, VAN WERT, VINTON, WARREN, WASHINGTON, WAYNE, WILLIAMS, WOOD, and YANDOT COUNTIES

	Rates	Fringes
POWER EQUIPMENT OPERATOR		
GROUP 1	.\$ 37.14	15.20
GROUP 2	.\$ 37.02	15.20
GROUP 3	.\$ 35.98	15.20
GROUP 4	.\$ 34.80	15.20
GROUP 5	.\$ 29.34	15.20
GROUP 6	.\$ 37.39	15.20
GROUP 7	.\$ 37.64	15.20

## OPERATING ENGINEER CLASSIFICATIONS

GROUP 1 - Air Compressor on Steel Erection; Barrier Moving Machine; Boiler Operator on Compressor or Generator when mounted on a Rig; Cableway; Combination Concrete Mixer & Tower; Concrete Plant (over 4 yd. Capacity); Concrete Pump; Crane (All Types, Including Boom Truck, Cherry Picker); Crane-Compact, Track or Rubber over 4,000 lbs. capacity; Cranes-Self Erecting, Stationary, Track or Truck (All Configurations); Derrick; Dragline; Dredge (Dipper, Clam or Suction); Elevating Grader or Euclid Loader; Floating Equipment (All Types); Gradall; Helicopter Crew (Operator-Hoist or Winch); Hoe (all types); Hoisting Engine on Shaft or Tunnel Work; Hydraulic Gantry (Lifting System); Industrial-Type Tractor; Jet Engine Dryer (D8 or D9) Diesel Tractor; Locomotive (Standard Gauge); Maintenance Operator Class A; Mixer, Paving (Single or Double Drum); Mucking Machine; Multiple Scraper; Piledriving Machine (All Types); Power Shovel; Prentice Loader; Quad 9 (Double Pusher); Rail Tamper (with auto lifting & aligning device); Refrigerating Machine (Freezer Operation); Rotary Drill, on Caisson work; Rough Terrain Fork Lift with Winch/Hoist; Side-Boom; Slip-Form Paver;

Tower Derrick; Tree Shredder; Trench Machine (Over 24"" wide); Truck Mounted Concrete Pump; Tug Boat; Tunnel Machine and/or Mining Machine; and Wheel Excavator.

GROUP 2 - Asphalt Paver; Automatic Subgrader Machine, Self-Propelled (CMI Type); Bobcat Type and/or Skid Steer Loader with Hoe Attachment Greater than 7,000 lbs.; Boring Machine More than 48""; Bulldozer; Endloader; Hydro Milling Machine; Horizontal Directional Drill (over 50,000 ft. lbs. thrust); Kolman-type Loader (production type-Dirt); Lead Greaseman; Lighting & Traffic Signal Installation Equipment (includes all groups or classifications); Material Transfer Equipment (Shuttle Buggy) Asphalt; Pettibone-Rail Equipment; Power Grader; Power Scraper; Push Cat; Rotomill (all), Grinders & Planers of All types; Trench Machine (24"" wide & under); and Vermeer type Concrete Saw.

GROUP 3 - A-Frame; Air Compressor on Tunnel Work (low pressure); Asphalt Plant Engineer; Bobcat-type and/or Skid Steer Loader with or without Attachments; Highway Drills (all types); Locomotive (narrow gauge); Material Hoist/Elevator; Mixer, Concrete (more than one bag capacity); Mixer, one bag capacity (Side Loader); Power Boiler (Over 15 lbs. Pressure) Pump Operator installing & operating Well Points; Pump (4"" & over discharge); Railroad Tie Inserter/Remover; Roller, Asphalt; Rotovator (lime soil stabilizer); Switch & Tie Tampers (without lifting & aligning device); Utility Operator (Small equipment); and Welding Machines; Artiaculating/straight bed end dumps if assigned (minus \$4.00 per hour.

GROUP 4 - Backfiller; Ballast Re-locator; Bars, Joint & Mesh Installing Machine; Batch Plant; Boring Machine Operator (48"" or less); Bull Floats; Burlap & Curing Machine; Concrete Plant (capacity 4 yd. & under); Concrete Saw (Multiple); Conveyor (Highway); Crusher; Deckhand; Farm-type Tractor with attachments (highway); Finishing Machine; Fireperson, Floating Equipment (all types); Fork Lift; Form Trencher; Hydro Hammer expect masonary; Hydro Seeder; Pavement Breaker; Plant Mixer; Post Driver; Post Hole Digger (Power Auger); Power Brush Burner; Power Form Handling Equipment; Road Widening Trencher; Roller (Brick, Grade & Macadam); Self-Propelled Power Spreader; Self-Propelled Power Subgrader; Steam Fireperson; Tractor (Pulling Sheepfoot, Roller or Grader); and Vibratory Compactor with Integral Power.

GROUP 5 - Compressor (Portable, Sewer, Heavy & Highway); Drum Fireperson (Asphalt Plant); Generator; Masonary Forklift; Inboard-Outboard Motor Boat Launch; Oil Heater (asphalt

plant); Oiler/Helper; Power Driven Heater; Power Sweeper & Scrubber; Pump (under 4"" discharge); Signalperson; Tire Repairperson; VAC/ALLS; Cranes - Compact, track or rubber under 4,000 pound capacity; fueling and greasing; and Chainmen.

GROUP 6 - Master Mechanic & Boom from 150 to 180.

GROUP 7 - Boom from 180 and over.

-----

ENGI0066-023 06/01/2017

# COLUMBIANA, MAHONING & TRUMBULL COUNTIES

	Rates	Fringes
POWER EQUIPMENT OPERATOR  ASBESTOS; HAZARDOUS/TOXIC  WASTE PROJECTS		
GROUP 1 - A & B	.\$ 39.23	19.66
GROUP 2 - A & B	.\$ 38.90	19.66
GROUP 3 - A & B	.\$ 34.64	19.66
GROUP 4 - A & B	.\$ 30.70	19.66
GROUP 5 - A & B	.\$ 27.30	19.66
GROUP 1 - C & D	.\$ 35.96	19.66
GROUP 2 - C & D HAZARDOUS/TOXIC WASTE PROJECTS	.\$ 35.66	19.66
GROUP 3 - C & D	.\$ 31.76	19.66
GROUP 4 - C & D HAZARDOUS/TOXIC WASTE PROJECTS	.\$ 28.14	19.66
GROUP 5 - C & D		19.66
GROUP 1	.\$ 32.69	19.66

ALL OTHER WORK		
GROUP 2\$	32.42	19.66
ALL OTHER WORK	32112	23.00
GROUP 3\$	28.87	19.66
ALL OTHER WORK		
GROUP 4\$	25.58	19.66
ALL OTHER WORK		
GROUP 5\$	22.75	19.66

GROUP 1 - Rig, Pile Driver or Caisson Type; & Rig, Pile Hydraulic Unit Attached

GROUP 2 - Asphalt Heater Planer; Backfiller with Drag Attachment; Backhoe; Backhoe with Shear attached; Backhoe-Rear Pivotal Swing; Batch Plant-Central Mix Concrete; Batch Plant, Portable concrete; Berm Builder-Automatic; Boat Derrick; Boat-Tug; Boring Machine Attached to Tractor; Bullclam; Bulldozer; C.M.I. Road Builder & Similar Type; Cable Placer & Layer; Carrier-Straddle; Carryall-Scraper or Scoop; Chicago Boom; Compactor with Blade Attached; Concrete Saw (Vermeer or similar type); Concrete Spreader Finisher; Combination, Bidwell Machine; Crane; Crane-Electric Overhead; Crane-Rough Terrain; Crane-Side Boom; Crane-Truck; Crane-Tower; Derrick-Boom; Derrick-Car; Digger-Wheel (Not trencher or road widener); Double Nine; Drag Line; Dredge; Drill-Kenny or Similar Type; Easy Pour Median Barrier Machine (or similar type); Electromatic; Frankie Pile; Gradall; Grader; Gurry; Self-Propelled; Heavy Equipment Robotics Operator/Mechanic; Hoist-Monorail; Hoist-Stationary & Mobile Tractor; Hoist, 2 or 3 drum; Horizontal Directional Drill Operator; Jackall; Jumbo Machine; Kocal & Kuhlman; Land-Seagoing Vehicle; Loader, Elevating; Loader, Front End; Loader, Skid Steer; Locomotive; Mechanic/Welder; Metro Chip Harvester with Boom; Mucking Machine; Paver-Asphalt Finishing Machine; Paver-Road Concrete; Paver-Slip Form (C.M.I. or similar); Place Crete Machine with Boom; Post Driver (Carrier mounted); Power Driven Hydraulic Pump & Jack (When used in Slip Form or Lift Slab Construction); Pump Crete Machine; Regulator-Ballast; Hydraulic Power Unit not attached to Rig for Pile Drillings; Rigs-Drilling; Roto Mill or similar Full Lane (8' Wide & Over); Roto Mill or similar type (Under 8'); Shovel; Slip Form Curb Machine; Speedwing; Spikemaster; Stonecrusher; Tie Puller & Loader; Tie Tamper; Tractor-Double Boom; Tractor with Attachments; Truck-Boom; Truck-Tire; Trench Machine; Tunnel Machine (Mark 21 Java or similar); & Whirley (or similar type)

GROUP 3 - Asphalt Plant; Bending Machine (Pipeline or similar

type); Boring machine, Motor Driven; Chip Harvester without Boom; Cleaning Machine, Pipeline Type; Coating Machine, Pipeline Type; Compactor; Concrete Belt Placer; Concrete Finisher; Concrete Planer or Asphalt; Concrete Spreader; Elevator; Fork Lift (Home building only); Fork lift & Lulls; Fork Lift Walk Behind (Hoisting over 1 buck high); Form Line Machine; Grease Truck operator; Grout Pump; Gunnite Machine; Horizontal Directional Drill Locator; Single Drum Hoist with or without Tower; Huck Bolting Machine; Hydraulic Scaffold (Hoisting building materials); Paving Breaker (Self-propelled or Ridden); Pipe Dream; Pot Fireperson (Power Agitated); Refrigeration Plant; Road Widener; Roller; Sasgen Derrick; Seeding Machine; Soil Stabilizer (Pump type); Spray Cure Machine, Self-Propelled; Straw Blower Machine; Sub-Grader; Tube Finisher or Broom C.M.I. or similar type; & Tugger Hoist

GROUP 4 - Air Curtain Destructor & Similar Type; Batch Plant-Job Related; Boiler Operator; Compressor; Conveyor; Curb Builder, self-propelled; Drill Wagon; Generator Set; Generator-Steam; Heater-Portable Power; Hydraulic Manipulator Crane; Jack-Hydraulic Power driven; Jack-Hydraulic (Railroad); Ladavator; Minor Machine Operator; Mixer-Concrete; Mulching Machine; Pin Puller; Power Broom; Pulverizer; Pump; Road Finishing Machine (Pull Type); Saw-Concrete-Self-Propelled (Highway Work); Signal Person; Spray Cure Machine-Motor Powered; Stump Cutter; Tractor; Trencher Form; Water Blaster; Steam Jenny; Syphon; Vibrator-Gasoline; & Welding Machine

GROUP 5 - Brakeperson; Fireperson; & Oiler

-----

IRON0017-002 05/01/2023

ASHTABULA (North of Route 6, starting at the Geauga County Line, proceeding east to State Route 45), CUYAHOGA, ERIE (Eastern 2/3), GEAUGA, HURON (East of a line drawn from the north border through Monroeville & Willard), LAKE, LORAIN, MEDINA (North of Old Rte. #224), PORTAGE (West of a line from Middlefield to Shalersville to Deerfield), and SUMMIT (North of Old Rte. #224, including city limits of Barberton) COUNTIES

	Rates	Fringes
IRONWORKER Ornamental, Reinforcing, & Structural	\$ 35.83	28.01

## IRON0017-010 05/01/2023

ASHTABULA (Eastern part from Lake Erie on the north to route #322 on the south to include Conneaut, Kingsville, Sheffield, Denmark, Dorset, Cherry Valley, Wayne, Monroe, Pierpont, Richmond, Andover & Williamsfield Townships)

	Rates	Fringes	
IRONWORKER Structural, including metal building erection &			
Reinforcing	\$ 35.83	28.01	
IRON0044-001 06/01/2022			

ADAMS (Western Part), BROWN, BUTLER (Southern Part), CLERMONT, CLINTON (South of a line drawn from Blanchester to Lynchburg), HAMILTON, HIGHLAND (Excluding eastern one-fifth & portion of county inside lines drawn from Marshall to Lynchburg from the northern county line through E. Monroe to Marshall) and WARREN (South of a line drawn from Blanchester through Morrow to the west county line) COUNTIES

	Rates	Fringes
IRONWORKER, REINFORCING  Beyond 30-mile radius of	\$ 32.37	22.30
Hamilton County Courthouse Up to & including 30-mile radius of Hamilton County	\$ 28.67	21.20
Courthouse	\$ 27.60 	20.70

# IRON0044-002 06/01/2023

CLINTON (South of a line drawn from Blanchester to Lynchburg), HAMILTON, HIGHLAND (Excluding eastern one-fifth & portion of county inside lines drawn from Marshall to Lynchburg from the northern county line through E. Monroe to Marshall) & WARREN (South of a line drawn from Blanchester through Morrow to the west county line)

F	Rates	Fringes
IRONWORKER		
Fence Erector\$	30.75	23.30
Ornamental; Structural\$	32.37	23.30

\_\_\_\_\_

#### IRON0055-003 07/01/2023

CRAWFORD (Area Between lines drawn from where Hwy #598 & #30 meet through N. Liberty to the northern border & from said Hwy junction point due west to the border), DEFIANCE (S. of a line drawn from where Rte. #66 meets the northern line through Independence to the eastern county border), ERIE (Western 1/3), FULTON, HANCOCK, HARDIN (North of a line drawn from Maysville to a point 4 miles south of the northern line on the eastern line), HENRY, HURON (West of a line drawn from the northern border through Monroeville & Willard), LUCAS, OTTAWA, PUTNAM (East of a line drawn from the northern border down through Miller City to where #696 meets the southern border), SANDUSKY, SENECA, WILLIAMS (East of a line drawn from Pioneer through Stryker to the southern border), WOOD & WYANDOT (North of Rte. #30)

	Rates	Fringes	
IRONWORKER			
Fence Erector	\$ 25.40	23.87	
Flat Road Mesh	\$ 29.77	21.30	
Tunnels & Caissons Under			
Pressure	\$ 29.77	21.30	
All Other Work	\$ 34.25	28.20	

## IRON0147-002 06/01/2023

ALLEN (Northern half), DEFIANCE (Northern part, excluding south of a line drawn from where Rte. #66 meets the northern line through Independence to the eastern county border), MERCER (Northern half), PAULDING, PUTNAM (Western part, excluding east of a line drawn from the northern border down through Miller City to where #696 meets the southern border), VAN WERT, and WILLIAMS (Western part, excluding east of a line drawn from Pioneer through Stryker to the southern border) COUNTIES

	Rates	Fringes
IRONWORKER	\$ 33.00	25.59

IRON0172-002 06/01/2023

CHAMPAIGN (Eastern one-third), CLARK (Eastern one-fourth), COSHOCTON (West of a line beginning at the northwestern county line going through Walhonding & Tunnel Hill to the southern county line), CRAWFORD (South of Rte. #30), DELAWARE,

FAIRFIELD, FAYETTE, FRANKLIN, HARDIN (Excluding a line drawn from Roundhead to Maysville), HIGHLAND (Eastern one-fifth), HOCKING, JACKSON (Northern half), KNOX, LICKING, LOGAN (Eastern one-third), MADISON, MARION, MORROW, MUSKINGUM (West of a line starting at Adams Mill going to Adamsville & going from Adamsville through Blue Rock to the southern border), PERRY, PICKAWAY, PIKE (Northern half), ROSS, UNION, VINTON and WYANDOT (South of Rte. #30) COUNTIES

	Rates	Fringes
IRONWORKER	\$ 34.07	22.55
IRON0207-004 06/01/2023		

ASHTABULA (Southern part starting at the Geauga County line), COLUMBIANA (E. of a line from Damascus to Highlandtown), MAHONING (N. of Old Route #224), PORTAGE (E. of a line from Middlefield to Shalersville to Deerfield) & TRUMBULL

	Rates	Fringes
IRONWORKER		
Layout; Sheeter	\$ 34.00	27.16
Ornamental; Reinforcing;		
Structural	\$ 33.00	27.16
Ornamental; Reinforcing	\$ 28.92	25.61

IRON0290-002 06/01/2023

ALLEN (Southern half), AUGLAIZE, BUTLER (North of a line drawn from east to the west county line going through Oxford, Darrtown & Woodsdale), CHAMPAIGN (Excluding east of a line drawn from Catawla to the point where #68 intersects the northern county line), CLARK (Western two-thirds), CLINTON (Excluding south of a line drawn from Blanchester to Lynchburg), DARKE, GREENE, HIGHLAND (Inside lines drawn from Marshall to Lynchburg & from the northern county line through East Monroe to Marshall), LOGAN (West of a line drawn from West Liberty to where the northern county line meets the western county line of Hardin), MERCER (Southern half), MIAMI, MONTGOMERY, PREBLE, SHELBY & WARREN (Excluding south of a line drawn from Blanchester through Morrow to the western county line) COUNTIES

IRONWORKER	\$ 32.69	24.05
IRON0549-003 12/01/2022		
BELMONT, GUERNSEY, HARRISON (Excluding portion west of to Adamsville and going fro the south border)	a line starting at	Adams Mill going
	Rates	Fringes
IRONWORKER	\$ 35.19	25.66
IRON0550-004 05/01/2023		
ASHLAND, CARROLL, COLUMBIAN Highlandtown), COSHOCTON (E going through Walhonding & HOLMES, HURON (S. of Old Rt #224), MEDINA (S. of Old Rt #224), RICHLAND, STARK, SUM city limits of Barberton),	of a line beginr Tunnel Hill to the e. #224), MAHONING e. #224), PORTAGE MIT (S. of Old Rte	ning at NW Co. line e South Co. line), G (S. of Old Rte. (S. of Old Rte. e. #224, Excluding
	Rates	Fringes
<pre>Ironworkers:Structural, Ornamental and Reinforcing.</pre>	\$ 33.00	22.27
IRON0769-004 06/01/2023		
ADAMS (Eastern Half), GALLI & SCIOTO	A, JACKSON (Southe	ern Half), LAWRENCE
	Rates	Fringes

ATHENS, MEIGS, MORGAN, NOBLE, and WASHINGTON COUNTIES

Rates Fringes

IRONWORKER.....\$ 33.30 23.95

LAB00265-008 05/01/2023

IRON0787-003 12/01/2023

	Rates	Fringes
LABORER		
ASHTABULA, ERIE, HURON,		
LORAIN, LUCAS, MAHONING,		
MEDINA, OTTAWA, PORTAGE,		
SANDUSKY, STARK, SUMMIT,		
TRUMBULL & WOOD COUNTIES		
GROUP 1	\$ 35.05	13.70
GROUP 2	•	13.70
GROUP 3	•	13.70
GROUP 4		13.70
CUYAHOGA AND GEAUGA	φ 30 <b>.</b> 00	13.70
COUNTIES ONLY: SEWAGE		
PLANTS, WASTE PLANTS,		
WATER TREATMENT		
FACILITIES, PUMPING		
STATIONS, & ETHANOL PLANTS		
CONSTRUCTION	\$ 37.66	13.70
CUYAHOGA, GEAUGA & LAKE	<i>¥</i> 37.00	13.70
COUNTIES		
GROUP 1	\$ 36.28	13.70
GROUP 2	•	13.70
GROUP 3	•	13.70
GROUP 4		13.70
REMAINING COUNTIES OF OHIO	Ψ 37.23	13.70
GROUP 1	\$ 34.62	13.70
GROUP 2		13.70
GROUP 3	•	13.70
GROUP 4		13.70
GROOT THE STATE OF	Ψ JJ•J1	13.70

## LABORER CLASSIFICATIONS

GROUP 1 - Asphalt Laborer; Carpenter Tender; Concrete Curing Applicator; Dump Man (Batch Truck); Guardrail and Fence Installer; Joint Setter; Laborer (Construction); Landscape Laborer; Mesh Handlers & Placer; Right-of-way Laborer; Riprap Laborer & Grouter; Scaffold Erector; Seal Coating; Surface Treatment or Road Mix Laborer; Sign Installer; Slurry Seal; Utility Man; Bridge Man; Handyman; Waterproofing Laborer; Flagperson; Hazardous Waste (level D); Diver Tender; Zone Person & Traffic Control

GROUP 2 - Asphalt Raker; Concrete Puddler; Kettle Man Pipeline); Machine Driven Tools (Gas, Electric, Air); Mason Tender; Brick Paver; Mortar Mixer; Power Buggy or Power Wheelbarrow; Paint Striper; Sheeting & Shoring Man; Surface Grinder Man; Plastic Fusing Machine Operator; Pug Mill Operator; & Vacuum Devices (wet or dry); Rodding Machine Operator; Diver; Screwman or Paver; Screed Person; Water

Blast, Hand Held Wand; Pumps 4"" & Under (Gas, Air or Electric) & Hazardous Waste (level C); Air Track and Wagon Drill; Bottom Person; Cofferdam (below 25 ft. deep); Concrete Saw Person; Cutting with Burning Torch; Form Setter; Hand Spiker (Railroad); Pipelayer; Tunnel Laborer (without air) & Caisson; Underground Person (working in Sewer and Waterline, Cleaning, Repairing & Reconditioning); Sandblaster Nozzle Person; & Hazardous Waste (level B)

GROUP 3 - Blaster; Mucker; Powder Person; Top Lander; Wrencher (Mechanical Joints & Utility Pipeline); Yarner; Hazardous Waste (level A); Concrete Specialist; Concrete Crew in Tunnels (With Air-pressurized - \$1.00 premium); Curb Setter & Cutter; Grade Checker; Utility Pipeline Tapper; Waterline; and Caulker

GROUP 4 - Miner (With Air-pressurized - \$1.00 premium); & Gunite Nozzle Person

TUNNEL LABORER WITH AIR-PRESSURIZED ADD \$1.00 TO BASE RATE

SIGNAL PERSON WILL RECEIVE THE RATE EQUAL TO THE RATE PAID THE LABORER CLASSIFICATION FOR WHICH HE OR SHE IS SIGNALING.

DATINGOG 000 05 /04 /0000

PAIN0006-002 05/01/2023

ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN, PORTAGE (N. of the East-West Turnpike) & SUMMIT (N. of the East-West Turnpike)

	Rates	Fringes
PAINTER		
COMMERCIAL NEW WORK;		
REMODELING; & RENOVATIONS		
GROUP 1	\$ 30.75	18.95
GROUP 2	\$ 31.15	18.95
GROUP 3	\$ 31.45	18.95
GROUP 4	\$ 37.01	18.95
COMMERCIAL REPAINT		
GROUP 1	\$ 29.25	18.95
GROUP 2	\$ 29.65	18.95
GROUP 3	\$ 29.95	18.95

PAINTER CLASSIFICATIONS - COMMERCIAL NEW WORK; REMODELING; & RENOVATIONS

GROUP 1 - Brush; & Roller

## GROUP 2 - Sandblasting & Buffing

GROUP 3 - Spray Painting; Closed Steel Above 55 feet; Bridges & Open Structural Steel; Tanks - Water Towers; Bridge Painters; Bridge Riggers; Containment Builders

GROUP 4 - Bridge Blaster

PAINTER CLASSIFICATIONS - COMMERCIAL REPAINT

GROUP 1 - Brush; & Roller

GROUP 2 - Sandblasting & Buffing

GROUP 3 - Spray Painting

-----

PAIN0007-002 07/01/2023

FULTON, HENRY, LUCAS, OTTAWA (Excluding Allen, Bay, Bono, Catawba Island, Clay Center, Curtice, Danbury, Eagle Beach, Elliston, Elmore, Erie, Fishback, Gem Beach & Genova) & WOOD

	Rates	Fringes
PAINTER		
NEW COMMERCIAL WORK		
GROUP 1	\$ 28.59	20.04
GROUP 2	\$ 29.59	20.04
GROUP 3	\$ 29.59	20.04
GROUP 4	\$ 29.59	20.04
GROUP 5	\$ 29.59	20.04
GROUP 6	\$ 29.59	20.04
GROUP 7	\$ 29.59	20.04
GROUP 8	\$ 29.59	20.04
GROUP 9	\$ 29.59	20.04

REPAINT IS 90% OF JR

PAINTER CLASSIFICATIONS

GROUP 1 - Brush; Spray & Sandblasting Pot Tender

GROUP 2 - Refineries & Refinery Tanks; Surfaces 30 ft. or over where material is applied to or labor performed on above ground level (exterior), floor level (interior)

GROUP 3 - Swing Stage & Chair

GROUP 4 - Lead Abatement

GROUP 5 - All Methods of Spray

GROUP 6 - Solvent-Based Catalized Epoxy Materials of 2 or More Component Materials, to include Solvent-Based Conversion Varnish (excluding water based)

GROUP 7 - Spray Solvent Based Material; Sand & Abrasive Blasting

GROUP 8 - Towers; Tanks; Bridges; Stacks Over 30 Feet

GROUP 9 - Epoxy Spray (excluding water based)

-----

PAIN0012-008 05/01/2019

**BUTLER COUNTY** 

	F	Rates	Fringes
PAINTER			
GROUP	1\$	21.95	10.20
GROUP	2\$	25.30	10.20
GROUP	3\$	25.80	10.20
GROUP	4\$	26.05	10.20
GROUP	5\$	26.30	10.20

# PAINTER CLASSIFICATIONS

GROUP 1: Bridge Equipment Tender; Bridge/Containment Builder

GROUP 2: Brush & Roller

GROUP 3: Spray

GROUP 4: Sandblasting; & Waterblasting

GROUP 5: Elevated Tanks; Steeplejack Work; Bridge; & Lead

Abatement

-----

PAIN0012-010 05/01/2019

BROWN, CLERMONT, CLINTON, HAMILTON & WARREN

Rates Fringes

# **PAINTER**

HEAVY & HIGHWAY BRIDGES-GUARDRAILS-LIGHTPOLES-

STRIPING

STREET ENG	
Bridge Equipment Tender	
and Containment Builder\$ 21.95	10.20
Bridges when highest	
point of clearance is 60	
feet or more; & Lead	
Abatement Projects\$ 26.30	10.20
Brush & Roller\$ 25.30	10.20
Sandblasting & Hopper	
Tender; Water Blasting\$ 26.05	10.20
Spray\$ 25.80	10.20

\_\_\_\_\_

PAIN0093-001 12/01/2022

ATHENS, GUERNSEY, HOCKING, MONROE, MORGAN, NOBLE and WASHINGTON COUNTIES

	Rates	Fringes
PAINTER		
Bridges; Locks; Dams;		
Tension Towers; &		
Energized Substations\$	34.81	22.47
Power Generating Facilities.\$	31.66	22.47
PAIN0249-002 05/01/2023		

CLARK, DARKE, GREENE, MIAMI, MONTGOMERY & PREBLE

F	Rates	Fringes
PAINTER		
GROUP 1 - Brush & Roller\$	26.23	12.56
GROUP 2 - Swing, Scaffold		
Bridges; Structural Steel;		
Open Acid Tank; High		
Tension Electrical		
<pre>Equipment; &amp; Hot Pipes\$</pre>	26.23	12.56
GROUP 3 - Spray;		
Sandblast; Steamclean;		
Lead Abatement\$	26.98	12.56
GROUP 4 - Steeplejack Work\$	27.18	12.56
GROUP 5 - Coal Tar\$	27.73	12.56
GROUP 6 - Bridge Equipment		
Tender & or Containment		
Builder\$	34.94	12.56

GROUP 7 - Tanks, Stacks &		
Towers	29.87	12.56
GROUP 8 - Bridge Blaster, Rigger	5 37.94	12.56
PAIN0356-002 09/01/2009		
KNOX, LICKING, MUSKINGUM, and PERF	RY	
	Rates	Fringes
PAINTER		
Bridge Equipment Tenders		
<pre>and Containment Builders Bridges; Blasters;</pre>	5 27.93	7.25
andRiggers		7.25
Brush and Roller	20.93	7.25
Sandblasting; Steam Cleaning; Waterblasting;		
and Hazardous Work	5 25.82	7.25
Spray		7.25
Structural Steel and Swing		
Stage		7.25
Tanks; Stacks; and Towers\$		7.25
PAIN0438-002 12/01/2021		
BELMONT, HARRISON and JEFFERSON CO	DUNTIES	
	Rates	Fringes
PAINTER		
Bridges, Locks, Dams,		
Tension Towers & Energized		
Substations		
		18.19
Power Generating Facilities.	32.29	18.19 18.19
	32.29	18.19
Power Generating Facilities.	32.29	18.19
Power Generating Facilities.  PAIN0476-001 06/01/2023	32.29	18.19
Power Generating Facilities.  PAIN0476-001 06/01/2023	COUNITES	18.19 
Power Generating Facilities. S	COUNITES	18.19 
POWER GENERATING Facilities. S	3 32.29  COUNITES  Rates  3 27.49  3 34.12	18.19  Fringes 17.06 17.06
Power Generating Facilities. Second Pain 1975	COUNITES Rates 3 27.49 3 34.12 3 27.70	18.19  Fringes 17.06 17.06 17.06
POWER GENERATING Facilities. S PAIN0476-001 06/01/2023  COLUMBIANA, MAHONING, and TRUMBULE  PAINTER GROUP 1	COUNITES  Rates  27.49 34.12 5 27.70 5 27.99	18.19 Fringes 17.06 17.06 17.06 17.06
Power Generating Facilities. Second Pain 1975	COUNITES  Rates  27.49 34.12 27.70 27.99 28.14	18.19  Fringes 17.06 17.06 17.06

GROU	7	.\$ 29.49	17.06
PAINTER C	LASSIFICATIONS:		
GROUP 1:	Painters, Brush & Rolle	er	
GROUP 2:	Bridges		
GROUP 3:	Structural Steel		
GROUP 4:	Spray, Except Bar Joist	:/Deck	
	: Epoxy/Mastic; Spray- ; and Swingstages	Bar Joist/Deck;	Working Above
GROUP 6:	Tanks; Sandblasting		
GROUP 7:	Towers; Stacks		
	-002 06/01/2021		
ADAMS, HI	GHLAND, JACKSON, PIKE &	SCIOTO	
		Rates	Fringes
GROU! GROU!	P 1 P 2 P 3	\$ 33.47 \$ 34.99	17.05 17.05 17.05 17.05
PAINTER C	LASSIFICATIONS		
GROUP 1 -	Containment Builder		
GROUP 2 -	Brush; Roller; Power To	ools, Under 40 fe	eet
GROUP 3	- Sand Blasting; Spray;	Steam Cleaning	; Pressure

Washing; Epoxy & Two Component Materials; Lead Abatement; Hazardous Waste; Toxic Materials; Bulk & Storage Tanks of 25,000 Gallon Capacity or More; Elevated Tanks

GROUP 4 - Stacks; Bridges

PAIN0639-001 05/01/2011

Rates Fringes

Sign Painter & Erector......\$ 20.61 3.50+a+b+c

FOOTNOTES: a. 7 Paid Holidays: New Year's Day; Memorial Day; July 4th; Labor Day; Thanksgiving Day; Christmas Day & 1 Floating Day

- b. Vacation Pay: After 1 year's service 5 days' paid vacation; After 2, but less than 10 years' service 10 days' paid vacation; After 10, but less than 20 years' service 15 days' paid vacation; After 20 years' service 20 days' paid vacation
- c. Funeral leave up to 3 days maximum paid leave for death of mother, father, brother, sister, spouse, child, mother-in-law, father-in-law, grandparent and inlaw provided employee attends funeral

-----

## PAIN0788-002 06/01/2023

ASHLAND, CRAWFORD, ERIE, HANCOCK, HURON, MARION, MORROW, OTTAWA (Allen, Bay, Bono, Catawba Island, Clay Center, Curtice, Danbury, Eagle Beach, Elliston, Elmore, Erie, Fishback, Gem Beach & Genoa), RICHLAND, SANDUSKY, SENECA & WYANDOT

F	Rates	Fringes
PATNTFR		
Brush & Roller\$	25.78	17.12
Structural Steel\$	27.38	17.12

WINTER REPAINT: Between December 1 to March 31 - 90%JR

\$.50 PER HOUR SHALL BE ADDED TO THE RATE OF PAY FOR THE CLASSIFICATION OF WORK:

While working swingstage, boatswain chair, needle beam and horizontal cable. While operating sprayguns, sandblasting, cobblasting and high pressure waterblasting (4000psi).

\$1.00 PER HOUR SHALL BE ADDED TO THE RATE OF PAY FOR THE CLASSIFICATION OF WORK:

For the application of catalized epoxy, including latex epoxy that is deemed hazardous, lead abatement, or for work or material where special precautions beyond normal work duties must be taken. For working on stacks, tanks, and towers over 40 feet in height.

-----

# GALLIA, LAWRENCE, MEIGS & VINTON

	Rates	Fringes
PAINTER		
Base Rate	24.83	10.00
Bridges, Locks, Dams &		
Tension Towers	27.83	10.00

PAIN0841-001 06/01/2023

MEDINA, PORTAGE (South of and including Ohio Turnpike), and SUMMIT (South of and including Ohio Turnpike) COUNTIES

		Rates	Fringes
Painters:			
GROUP	1\$	30.18	15.50
GROUP	2\$	30.83	15.50
GROUP	3\$	30.93	15.50
GROUP	4\$	31.03	15.50
GROUP	5\$	31.43	15.50
GROUP	6\$	39.20	11.75
GROUP	7\$	31.68	15.50

## PAINTER CLASSIFICATIONS:

GROUP 1 - Brush, Roller & Paperhanger

GROUP 2 - Epoxy Application

GROUP 3 - Swing Scaffold, Bosum Chair, & Window Jack

GROUP 4 - Spray Gun Operator of Any & All Coatings

GROUP 5 - Sandblast, Painting of Standpipes, etc. from Scaffolds, Bridge Work and/or Open Structural Steel, Standpipes and/or Water Towers

GROUP 6 - Public & Commerce Transportation, Steel or Galvanized, Bridges, Tunnels & Related Support Items (concrete)

GROUP 7 - Synthetic Exterior, Drywall Finisher and/or Taper, Drywall Finisher and Follow-up Man Using Automatic Tools

.....

# CARROLL, COSHOCTON, HOLMES, STARK, TUSCARAWAS & WAYNE

	Rates	Fringes
PAINTER		
Bridges; Towers, Poles &		
Stacks; Sandblasting		
Steel; Structural Steel &		
Metalizing	.\$ 23.50	15.45
Brush & Roller	.\$ 28.18	15.45
Spray; Tank Interior &		
Exterior	.\$ 23.50	15.45

PAIN1020-002 07/01/2023

ALLEN, AUGLAIZE, CHAMPAIGN, DEFIANCE, HARDIN, LOGAN, MERCER, PAULDING, PUTNAM, SHELBY, VAN WERT, and WILLIAMS COUNTIES

ı	Rates	Fringes
PAINTER		
Brush & Roller\$	26.64	15.56
Drywall Finishing & Taping\$	27.39	15.56
Lead Abatement\$	28.39	15.56
Spray, Sandblasting		
Pressure Cleaning, &		
Refinery\$	27.39	15.56
Swing Stage, Chair,		
Spiders, & Cherry Pickers\$	26.89	15.56
Wallcoverings\$	27.39	15.56

All surfaces 40 ft. or over where material is applied to or labor performed on, above ground level (exterior), floor level (interior) - \$.50 premium

Applying Coal Tar Products - \$1.00 premium

PAIN1275-002 05/01/2023

DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, MADISON, PICKAWAY, ROSS & UNION

	Rates	Fringes
PAINTER Bridges	\$ 35.57	14.25

Brush; Roller\$ Sandblasting;	29.96	14.25
Steamcleaning; Waterblasting (3500 PSI or		
Over)& Hazardous Work\$	30 66	14.25
Spray\$		14.25
Stacks; Tanks; & Towers\$		14.25
Structural Steel & Swing	0_1//	
Stage\$		14.25
PLAS0109-001 05/01/2023		
MEDINA, PORTAGE, STARK, and SUMMIT	COUNTIES	
	Rates	Fringes
PLASTERER\$	33.74	19.02
PLAS0109-003 05/01/2023		
CARROLL, HOLMES, TUSCARAWAS, and W	MAYNE COUNTIES	
	Rates	Fringes
PLASTERER\$		
PLAS0132-002 07/01/2023		
BROWN, BUTLER, CLERMONT, HAMILTON	I, HIGHLAND, WAR	REN COUNTIES
	Rates	Fringes
PLASTERER\$	28.40	16.24
PLAS0404-002 05/01/2018		
ASHTABULA, CUYAHOGA, GEAUGA, AND	LAKE COUNTIES	
	Rates	Fringes
PLASTERER\$	29.63	17.11
PLAS0404-003 05/01/2018		
LORAIN COUNTY		
	Rates	Fringes
PLASTERER\$	28.86	17.11

# PLAS0526-022 05/01/2018

# COLUMBIANA, MAHONING, and TRUMBULL COUNTIES

	Rates	Fringes
PLASTERER		17.11
PLAS0526-023 05/01/2018		
BELMONT, HARRISON, and JEFFERSON	N COUNTIES	
	Rates	Fringes
PLASTERER	\$ 28.21	17.11
PLAS0886-001 05/01/2023		
FULTON, HANCOCK, HENRY, LUCAS, F	PUTNAM, and WOO	D COUNTIES
	Rates	Fringes
PLASTERER		
PLAS0886-003 05/01/2023		
DEFIANCE, ERIE, HURON, OTTAWA, F COUNTIES	PAULDING, SANDU	SKY, and SENECA
	Rates	Fringes
PLASTERER	•	18.95
PLAS0886-004 05/01/2023		
ALLEN, AUGLAIZE, HARDIN, LOGAN,	MERCER, and VA	N WERT COUNTIES
	Rates	Fringes
PLASTERER	•	18.95
PLUM0042-002 07/01/2023		
ASHLAND, CRAWFORD, ERIE, HURON, & WYANDOT	KNOX, LORAIN,	MORROW, RICHLAND

Rates Fringes

Plumber, Pipefitter, Steamfitter		25.47
PLUM0050-002 07/03/2023		
DEFIANCE, FULTON, HANCOCK, HENRY, PUTNAM, SANDUSKY, SENECA, WILLIAM		PAULDING,
	Rates	Fringes
Plumber, Pipefitter, Steamfitter		24.21
PLUM0055-003 05/01/2023		
ASHTABULA, CUYAHOGA, GEAUGA, LAKE Smith Road) & SUMMIT (N. of Rte. limits of the city of Hudson)	•	
	Rates	Fringes
PLUMBER	\$ 41.11	29.88
PLUM0083-001 07/01/2017		
BELMONT & MONROE (North of Rte. #	‡78)	
	Rates	Fringes
Plumber and Steamfitter	\$ 32.16	31.51
PLUM0094-002 05/01/2023		
CARROLL (Northen Half), STARK, ar	nd WAYNE COUNTI	ES
	Rates	Fringes
PLUMBER/PIPEFITTER		23.09
PLUM0120-002 05/01/2023		
ASHTABULA, CUYAHOGA, GEAUGA, LAKE House in Avon Lake), MEDINA (N. 0 #303)	•	

Rates

Fringes

PIPEFITTER			
PLUM0162-002 06/01/2022			
CHAMPAIGN, CLARK, CLINTON, DARKE MONTGOMERY & PREBLE	FAYETTE,	GREENE, MIAMI,	
	Rates	Fringes	
Plumber, Pipefitter, Steamfitter	•	26.80	
PLUM0168-002 06/01/2023			
MEIGS, MONROE (South of Rte. #78 & WASHINGTON	3), MORGAN (	South of Rte. #78)	
	Rates	Fringes	
PLUMBER/PIPEFITTER	.\$ 38.95	34.97	
PLUM0189-002 06/01/2022			
DELAWARE, FAIRFIELD, FRANKLIN, HOCKING, LICKING, MADISON, MARION, PERRY, PICKAWAY, ROSS & UNION			
	Rates	Fringes	
Plumber, Pipefitter, Steamfitter		26.94	
PLUM0219-002 06/01/2023			
MEDINA (Rte. #18 from eastern edge of Medina Co., west to eastern corporate limits of the city of Medina, & on the county road from the west corporate limits of Medina running due west to and through community of Risley to the western edge of Medina County - All territory south of this line), PORTAGE, and SUMMIT (S. of Rte. #303) COUNTIES			
	Rates	Fringes	
Plumber and Steamfitter	.\$ 43.22	27.29	
PLUM0392-002 06/01/2023			

# BROWN, BUTLER, CLERMONT, HAMILTON & WARREN

	Rates	Fringes
PLUMBER/PIPEFITTER	\$ 38.62	25.83
PLUM0396-001 06/01/2023		

COLUMBIANA (Excluding Washington & Yellow Creek Townships & Liverpool Twp. - Secs. 35 & 36 - West of County Road #427), MAHONING and TRUMBULL COUNTIES

	Rates	Fringes
PLUMBER/PIPEFITTER	\$ 37.10	28.51
PLUM0495-002 06/01/2023		

CARROLL (Rose, Monroe, Union, Lee, Orange, Perry & Loudon Townships), COLUMBIANA (Washington & Yellow Creek Townships & Liverpool Township, Secs. 35 & 36, West of County Rd. #427), COSHOCTON, GUERNSEY, HARRISON, HOLMES, JEFFERSON, MORGAN (South to State Rte. #78 & from McConnelsville west on State Rte. #37 to the Perry County line), MUSKINGUM, NOBLE, and TUSCARAWAS COUNTIES

	Rates	Fringes
Plumber, Pipefitter, Steamfitter	\$ 32.23	35.40
PLUM0577-002 06/01/2023		

ADAMS, ATHENS, GALLIA, HIGHLAND, JACKSON, LAWRENCE, PIKE, SCIOTO & VINTON

	Rates	Fringes
Plumber, Pipefitter, Steamfitter	.\$ 39.98	26.48
PLUM0776-002 07/01/2023	<b> </b>	

ALLEN, AUGLAIZE, HARDIN, LOGAN, MERCER, SHELBY and VAN WERT COUNTIES

	Rates	Fringes
Plumber, Pipefitter, Steamfitter	\$ 40.07	28.95
TEAM0377-003 05/01/2023		

STATEWIDE, EXCEPT CUYAHOGA, GEAUGA & LAKE

	Rates	Fringes
TRUCK DRIVER		
GROUP 1	\$ 31.49	16.40
GROUP 2	\$ 31.91	16.40

### TRUCK DRIVER CLASSIFICATIONS

GROUP 1 - Asphalt Distributor; Batch; 4- Wheel Service; 4-Wheel Dump; Oil Distributor & Tandem

GROUP 2 - Tractor-Trailer Combination: Fuel; Pole Trailer; Ready Mix; Semi-Tractor; & Asphalt Oil Spraybar Man When Operated From Cab; 5 Axles & Over; Belly Dump; End Dump; Articulated Dump; Heavy Duty Equipment; Low Boy; & Truck Mechanic

-----

TEAM0436-002 05/01/2023

CUYAHOGA, GEAUGA & LAKE

	Rates	Fringes
TRUCK DRIVER		
GROUP 1	\$ 31.00	18.95
GROUP 2	\$ 32.50	18.95

## GROUP 1: Straight & Dump, Straight Fuel

GROUP 2: Semi Fuel, Semi Tractor, Euclids, Darts, Tank, Asphalt Spreaders, Low Boys, Carry-All, Tourna-Rockers, Hi-Lifts, Extra Long Trailers, Semi-Pole Trailers, Double Hook-Up Tractor Trailers including Team Track & Railroad Siding, Semi-Tractor & Tri-Axle Trailer, Tandem Tractor & Tandem Trailer, Tag Along Trailer, Expandable Trailer or Towing Requiring Road Permits, Ready-Mix (Agitator or Non-Agitator), Bulk Concrete Driver, Dry Batch Truck, Articulated End Dump

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

\_\_\_\_\_\_

\*\* Workers in this classification may be entitled to a higher minimum wage under Executive Order 14026 (\$17.20) or 13658 (\$12.90). Please see the Note at the top of the wage determination for more information. Please also note that the minimum wage requirements of Executive Order 14026 are not currently being enforced as to any contract or subcontract to which the states of Texas, Louisiana, or Mississippi, including their agencies, are a party.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and any solicitation was issued) on or after January 1, 2017. If this contract is covered by the EO, the contractor must provide employees with 1 hour of paid sick leave for every 30 hours they work, up to 56 hours of paid sick leave each year. Employees must be permitted to use paid sick leave for their own illness, injury or other health-related needs, including preventive care; to assist a family member (or person who is like family to the employee) who is ill, injured, or has other health-related needs, including preventive care; or for reasons resulting from, or to assist a family member (or person who is like family to the employee) who is a victim of, domestic violence, sexual assault, or stalking. Additional information on contractor requirements and worker protections under the EO is available at

https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (iii)).

-----

The body of each wage determination lists the classification and wage rates that have been found to be prevailing for the cited type(s) of construction in the area covered by the wage determination. The classifications are listed in alphabetical order of ""identifiers"" that indicate whether the particular rate is a union rate (current union negotiated rate for local), a survey rate (weighted average rate) or a union average rate

(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed in dotted lines beginning with characters other than ""SU"" or ""UAVG"" denotes that the union classification and rate were prevailing for that classification in the survey. Example: PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of the union which prevailed in the survey for this classification, which in this example would be Plumbers. 0198 indicates the local union number or district council number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an internal number used in processing the wage determination. 07/01/2014 is the effective date of the most current negotiated rate, which in this example is July 1, 2014.

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining agreement (CBA) governing this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that no one rate prevailed for this classification in the survey and the published rate is derived by computing a weighted average rate based on all the rates reported in the survey for that classification. As this weighted average rate includes all rates reported in the survey, it may include both union and non-union rates. Example: SULA2012-007 5/13/2014. SU indicates the rates are survey rates based on a weighted average calculation of rates and are not majority rates. LA indicates the State of Louisiana. 2012 is the year of survey on which these classifications and rates are based. The next number, 007 in the example, is an internal number used in producing the wage determination. 5/13/2014 indicates the survey completion date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed for those classifications; however, 100% of the data reported for the classifications was union data. EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted union average rate. OH indicates the state. The next number, 0010 in

the example, is an internal number used in producing the wage determination. 08/29/2014 indicates the survey completion date for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted average of the current negotiated/CBA rate of the union locals from which the rate is based.

-----

#### WAGE DETERMINATION APPEALS PROCESS

- 1.) Has there been an initial decision in the matter? This can be:
- \* an existing published wage determination
- \* a survey underlying a wage determination
- \* a Wage and Hour Division letter setting forth a position on a wage determination matter
- \* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and Hour National Office because National Office has responsibility for the Davis-Bacon survey program. If the response from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations Wage and Hour Division U.S. Department of Labor 200 Constitution Avenue, N.W. Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator U.S. Department of Labor 200 Constitution Avenue, N.W. Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by any information (wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board U.S. Department of Labor 200 Constitution Avenue, N.W. Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

\_\_\_\_\_\_

END OF GENERAL DECISION