

**CITY OF PALMDALE**  
**PN 647 – CASA VERDE LIFT STATION ELIMINATION AND SEWER REROUTE**  
**01/24/2024**  
**ADDENDUM NO. 1**

---

This addendum is attached to and is part of the Bid Proposals and must be acknowledged in the Certificate of Proposal Form, as well as signed and submitted with the Bid Documents.

**Addendum No. 1**

- 1-1) Bidders shall be aware of a change to the bid plans. Page 8 of Sewer Plan No. PC 16-03A, as originally posted, was in error due to display of an outdated sewer alignment on the overall plan view section. Note that only Page 8 showed this error. Please note that a revised PC 16-03A, titled "Sewer Plans PC 16-03A (d1)", has been posted to PlanetBids, which includes a revised Page 8 to show the correct and current new sewer alignment. For the sake of bidder review and transparency, the original PC 16-03A including the erroneous Page 8 will remain in the Documents tab under the title of "REPLACED PC 16-03A".
- 1-2) Bidders shall be aware that a revised Bid Documents Package has been posted to the Documents tab to include the Redbook, Special Provisions, and Technical Provisions for the project.
- 1-3) The description of Bid Item No. 1 for Mobilization and Demobilization has been changed to: Mobilization and Demobilization (not to exceed 8% of total bid amount).
- 1-4) Bidder shall be aware that the City will provide 24" manhole frames, covers, and locking mechanisms, manufactured by Pamrex, for all standard and shallow sewer manholes to be constructed on this project.
- 1-5) The description of Bid Item No. 14 for Standard Sewer Manholes has been changed to: "Furnish and install new sewer manhole per SPPWC Std. 200-4, with manhole base modified to suit the inlet(s) and outlet(s), with City-provided frame, cover, and locking mechanism, complete in place, per plans and specs."
- 1-6) The description of Bid Item No. 24 for Shallow Sewer Manholes has been changed to: "Furnish and install new sewer shallow manhole per SPPWC Std. 201-3, with manhole base modified to suit the inlet(s) and outlet(s), with City-provided frame, cover, and locking mechanism, complete in place, per plans and specs."

---

**ACKNOWLEDGMENT OF ADDENDUM**

I/We the undersigned, hereby acknowledged receipt of the above addendum, and understand that my/our bid may be disqualified if the addendum is not signed and included in the Proposal Documents.

Signature: \_\_\_\_\_

Name: \_\_\_\_\_

Title: \_\_\_\_\_

Company: \_\_\_\_\_

Date: \_\_\_\_\_

**CITY OF PALMDALE**  
**PN 647 – CASA VERDE LIFT STATION ELIMINATION AND SEWER REROUTE**  
**02/01/2024**  
**ADDENDUM NO. 2**

---

This addendum is attached to and is part of the Bid Proposals and must be acknowledged in the Certificate of Proposal Form, as well as signed and submitted with the Bid Documents.

**Addendum No. 2**

- 2-1) Bidders be aware that the Community Workforce Agreement (“CWA”, Agreement No. A-6449) has been uploaded to PlanetBids. The awarded contractor shall comply with the requirements of the CWA by and between the City of Palmdale and the Los Angeles/Orange Counties Building and Construction Trades Council and the Signatory Craft Councils and Unions. The current bid documents state this requirement for construction projects over \$250,000, and the CWA is now posted and available for bidder review.
- 2-2) Bidders please note that geotechnical / soils reports for the project site have been uploaded to PlanetBids for review. This includes preliminary soils reports for the associated tracts (TR 31130 & TR 44813) and a limited report on borings that were more recently done in the microtunnelling sections south of Spanish Broom Drive. A simple map showing the tract boundaries has been uploaded for reference as well.

---

**ACKNOWLEDGMENT OF ADDENDUM**

I/We the undersigned, hereby acknowledged receipt of the above addendum, and understand that my/our bid may be disqualified if the addendum is not signed and included in the Proposal Documents.

Signature: \_\_\_\_\_

Name: \_\_\_\_\_

Title: \_\_\_\_\_

Company: \_\_\_\_\_

Date: \_\_\_\_\_

**CITY OF PALMDALE**  
**PN 647 – CASA VERDE LIFT STATION ELIMINATION AND SEWER REROUTE**  
**02/05/2024**  
**ADDENDUM NO. 3**

---

This addendum is attached to and is part of the Bid Proposals and must be acknowledged in the Certificate of Proposal Form, as well as signed and submitted with the Bid Documents.

**Addendum No. 3**

- 3-1) Bidders be aware that due to the rain event, the pre-bid field meeting has been rescheduled to Thursday, February 8, 2024 at 2:00 PM (PST) at the project site. The pre-bid field meeting remains non-mandatory; however, bidder attendance is encouraged.
- 

**Issuance of Addenda Approved By:**

  
\_\_\_\_\_

Date: 2/5/24

Lynn Glidden, P.E.  
Director of Public Works

---

**ACKNOWLEDGMENT OF ADDENDUM**

I/We the undersigned, hereby acknowledged receipt of the above addendum, and understand that my/our bid may be disqualified if the addendum is not signed and included in the Proposal Documents.

Signature: \_\_\_\_\_

Name: \_\_\_\_\_

Title: \_\_\_\_\_

Company: \_\_\_\_\_

Date: \_\_\_\_\_

**CITY OF PALMDALE**  
**PN 647 – CASA VERDE LIFT STATION ELIMINATION AND SEWER REROUTE PROJECT**  
**FEBRUARY 15, 2024**  
**ADDENDUM NO. 4**

---

1. This Addendum No. 4 forms a part of the Bidding and Contract Documents and modifies the Plans and Specifications for the City of Palmdale’s PN 647 – Casa Verde Lift Station Elimination and Sewer Reroute project released on January 18, 2024.
2. Bidders must acknowledge receipt of this Addendum No. 4 on Page 4 of 28 of the Bid forms. In addition, Bidders must choose the [Addenda & Emails] tab on Planetbids to read and acknowledge all addenda that been issued for the project.
3. This Addendum No. 4 modifies the Bidding and Contract Documents in the following manner:
  - a) Bid Due Date Extension. The bid due date is hereby extended to Tuesday, March 5, 2024, at 2:00 PM (PST).
  - b) Online Q & A Extension. The online Question & Answer forum on PlanetBids is hereby reopened, and bidder can post questions up until Tuesday, February 27, 2024, at 5:00 PM (PST).

*Lynn Glidden*      02-15-2024  
\_\_\_\_\_  
Lynn Glidden, P.E., PMP  
Director of Public Works  
City of Palmdale