

# PA1111 - Skylink Elevator Replacement

Dallas Fort Worth International Airport [Back to list](#)



## Project Details

**Project:** Skylink Elevator Replacement

**Ref. #:** PA1111

**Department:** Design, Code and Construction

**Type:** RFB

**Status:** OPEN

**Open Date:** Jan 16th 2024, 2:30 PM CST

**Intent to Bid Due Date:** Mar 8th 2024, 2:00 PM CST

**Questions Due Date:** Feb 16th 2024, 4:00 PM CST

**Contact Information:** James Legerme, jlegerme@dfwairport.com

**Close Date:** Mar 8th 2024, 2:00 PM CST

**Days Left:** 25

### February 2024

prev next

Sun	Mon	Tue	Wed	Thu	Fri	Sat
28	29	30	31	1	2	3
OPEN		8:...				
4	5	6	7	8	9	10
OPEN						
11	12	13	14	15	16	17
OPEN						
18	19	20	21	22	23	24
OPEN					4...	
25	26	27	28	29	1	2
OPEN						

### Project Description:

This will be a Lump Sum contract. The independent estimate for this project is: \$21,213,139.00. Minority/Women Business Enterprise (M/WBE) GOAL: 10% Construction Services. Total Contract Duration 1382 calendar days (Substantial Completion of 1322 days with an additional 60 consecutive calendar days for Final Completion). To enhance the opportunity for a successful RFB submission, the Airport highly encourages a representative from your company that will complete bidding documents including MWBE forms and submittals for the bid, proposal or statement of qualifications to attend all pre-bid, pre-proposal or pre-qualification statement meetings. Cone of Silence - To ensure a proper and fair evaluation, the DFW International Airport has established a cone of silence applicable to all Competitive Selection Processes, including RFQs, RFPs and RFBs. The cone of silence is designed to protect the integrity of the procurement process by shielding it from undue influences. The cone of silence will be imposed on all Competitive Selection Processes beginning with advertisement for the same and ending with the Board's selection for RFQs, RFPs or the Board's award for a RFB. The Cone of Silence begins when the solicitation is advertised/released and ends after the contract/purchase order is awarded, noting that release of some information is restricted by law. Potential bidders/proposers shall not discuss any aspect of a released solicitation with Airport personnel with exception to the contract administrator/ buyer listed in the solicitation.

### Important Events:

Search

Status	Event Name	Location	Description	Dates	Mandatory
ONGOING	Open Date	Online Portal	Posting date for the Opportunity	Jan 16th 2024, 2:30 PM CST	N/A
UPCOMING	Questions Due Date	Online Portal	Deadline to submit Questions	Feb 16th 2024, 4:00 PM CST	N/A
UPCOMING	Issue Final Addendum		Deadline to post final addendum.	Feb 23rd 2024, 4:00 PM CST	No
UPCOMING	Close Date	Online Portal	Deadline for Submissions	Mar 8th 2024, 2:00 PM CST	N/A
UPCOMING	Intent to Bid Due Date	Online Portal	Deadline to indicate your intent to Bid	Mar 8th 2024, 2:00 PM CST	Yes

Status	Event Name	Location	Description	Dates	Mandatory
UPCOMING	Bid Opening - via GoTo Meeting	<a href="https://meet.goto.com/440377141">https://meet.goto.com/440377141</a> or Call 1 877 309 2073 Access Code: 440-377-141	Reading of the Bids received	Mar 8th 2024, 2:30 PM CST - Mar 8th 2024, 2:45 PM CST	No
PASSED	Pre-Bid Conference - via GoTo Meeting	<a href="https://meet.goto.com/203118741">https://meet.goto.com/203118741</a> or Call 1 866 899 4679 Access Code: 203-118-741	Pre-Bid Conference in order to discuss details about the project.	Jan 24th 2024, 2:00 PM CST - Jan 24th 2024, 3:00 PM CST	No
PASSED	Site Walk		Attendees will meet at Design, Code & Construction Building 3 003 S Service Rd, Dallas, TX 75261. Refer to Addendum 1 for details and sign-up form.		